

OFFICE OF THE EXECUTIVE ENGINEER

No: XEN/TC/G-55/

Dated: 67 /11

/2013

Phone & Fax # 022-2760283

Notice Inviting Tenders

Sealed tenders Standard Bidding Documents (SBD's) are invited from all intending Contractors under

| 5r | Name of Works | Taluka | Tender Cost | Earnest Money | Time for Completion | Tender Fee | | | | | |
|----------|--|--------------------|----------------|-------------------|---|---------------|--|--|--|--|--|
| No | (Provincial ADP # 155 A) Addition of Class Rooms in exist: Primary Schools in Sindh (2005-06 Prgm) in | | | | | | | | | | |
| | District Matiari (20 Classrooms) (13 Units) | | | | 03 Months | 300/- | | | | | |
| 4 | GBPS Allahdino Sand (Ext: Development) | Matiari | 0.500 | 15000/- | 02 Months | 300/- | | | | | |
| 2 | GBPS Allahdino Sand (E.i. Work) | Matiari | 0.300 | 9000/- | | 300/- | | | | | |
| 3 | GGPS Bhitshah (2 Cr's) (Int: E.I. Work) | Hala | 0.050 | 1500/- | 02 Months | | | | | | |
| <u> </u> | GGPS Bhitshah (2 Cr's) (Int: E.I. Work) Hala 0.030 1300 (Provincial ADP # 157) Construction of (02-Roomed) Shelterless Primary School in Sindh 2007-08 | | | | | | | | | | |
| | Programme (06 Units) | | | 1500/- | 02 Months | 300/- | | | | | |
| 4 | GBPS Rajab Zardari (Int: E.I. Work) | S'abad | 0.050 | isting Middle | Schools in Sinc | h 2007-08 | | | | | |
| - | GBPS Rajab Zardari (Int: E.I. Work) S'abad 0.000 1300 (Provincial ADP # 158) Introduction of Computer Education in Existing Middle Schools in Sindh 2007-08 | | | | | | | | | | |
| | Program (08 Units) | Matiari | 0.700 | 21000/- | 08 Months | 300/- | | | | | |
| 5 | GMS Shaib Samoo (Balance Work) | | 0.750 | 1500/- | 02 Months | 300/- | | | | | |
| 6 | GBMS Mehmood Thaheem (Int: E.I. Work) | Hala | 0.050 | 1500/- | 02 Months | 300/ | | | | | |
| 7 | GGMS Hala Urdu (Int: E.I. Work) | Hala | U.USU | ocondary/His | her Secondary | Schools in | | | | | |
| | A Addition of Class Room III Existing Secondary | | | | | | | | | | |
| | Sindh (2005-06 Prgm) in District Matian (3 | 1 Clustinui | 0.600 | 18000/- | 04 Months | 300/ | | | | | |
| 8 | GGHS Nasarpur (2 Roomed) (Balance Work) | Maciaii | seconda | rv & Higher | Secondary Scho | ol 2007-08 | | | | | |
| | (Provincial ADP # 193 A) Add: of Classrooms in Existing Secondary | | | | | | | | | | |
| | Program (34 Classrooms) (14 Units) GBHS Muhammad Dawood Memon (04 C/R) | Matiari | 1.000 | 3000/- | 04 Months | 300/ | | | | | |
| 9 | (B/Work) | Macian | aratorios in | Existing Se | condary/ Higher | Secondar | | | | | |
| | (B/Work) (Provincial ADP # 193 B) Construction of Science Laboratories in Existing Secondary/ Higher Secondary | | | | | | | | | | |
| 1 | Schools 2007-08 Prog: (13 Units) | Matiari | 0.400 | 12000/- | | 300/ | | | | | |
| f1p | GBHS Allah Dino Sand (Balance Work) | S'abad | 0.800 | 24000/- | 04 Months | 300/ | | | | | |
| 11 | GBHS Panjmoro | Clabad | 1 000 | 30000/- | 06 Months | 300/ | | | | | |
| 12 | GBHS Agro Rahu | 5 abau | r Lahs in | Fxisting Sec | ondary/ Higher | Secondar | | | | | |
| | (Provincial ADP # 193 D) Construction of Computer Labs III Existing Secondary | | | | | | | | | | |
| | Schools 2007-08 Prog: (13 Units) | Matiari | 0.800 | 24000/- | 04 Months | 300/ | | | | | |
| 13 | Mailai 0.000 | | | | | | | | | | |
| | (District ADP # 5) Construction of Buildings for Existing States | | | | | | | | | | |
| | Taluka & District Matiari (20 Units) GGPS Muhammad Khan Hajano shifted to | Matiari | 0.900 | 27000/- | . 06 Months | 300 | | | | | |
| 14 | GBPS Allah Ditto Village Bheendo | Macian | Chalton | loss Primary | School (02-Roo | med) @ (1 | | | | | |
| | (District ADP # 9) Construction of building for Existing States | | | | | | | | | | |
| | Units) | Matiari | 0.050 | 1500/ | | 300 | | | | | |
| | CRRC Walidad lat (Int: F.I. Work) | | 0.050 | 1500/ | - 02 Months | 300 | | | | | |
| 15 | | | 0.030 | tor'loss Prin | nary Schools (2 | Roomed) | | | | | |
| 15 | | Matiari | ricting Shel | 161 1622 11111 | (District ADP # 10) Construction of Buildings for Existing Shereer tess and an army | | | | | | |
| | GGPS Qasim Detho (Int: E.I. Work) (District ADP # 10) Construction of Build | lings for Ex | cisting Shel | itel less i i iii | • | | | | | | |
| - | GGPS Qasim Detho (Int: E.I. Work) (District ADP # 10) Construction of Build Taluka Matiari (06 Units) | lings for Ex | - 100 | 12000/ | | 300 | | | | | |
| | GGPS Qasim Detho (Int: E.I. Work) (District ADP # 10) Construction of Build Taluka Matiari (06 Units) GPS Kote Noor Muhammad Memon | Matiar | 0.400 | | - 06 Months | 300 | | | | | |
| 16 | GGPS Qasim Detho (Int: E.I. Work) (District ADP # 10) Construction of Build Taluka Matiari (06 Units) GPS Kote Noor Muhammad Memon BY GPS Chanesar Khatian (Int: E.I. Work) | Matiari Matiari | 0.400 | 12000/ 1500/ | 06 Months02 Months02 Months | 300 | | | | | |
| 10 | GGPS Qasim Detho (Int: E.I. Work) (District ADP # 10) Construction of Build Taluka Matiari (06 Units) GPS Kote Noor Muhammad Memon BY GPS Chanesar Khatian (Int: E.I. Work) | Matiari Matiari | 0.400 | 12000/ 1500/ | 06 Months02 Months02 Months | 300 | | | | | |
| 1 | GGPS Qasim Detho (Int: E.I. Work) (District ADP # 10) Construction of Build Taluka Matiari (06 Units) GPS Kote Noor Muhammad Memon BGPS Chanesar Khatian (Int: E.I. Work) | Matiari Matiari | 0.400 | 12000/ 1500/ | 06 Months02 Months02 Months | 300 | | | | | |

Address: Executive Engineer, Education Works Division @ Government (Boys) Degree College Matiari Phone & Fax # +92-22-2760283 E-mail Address: www.eduworksmat@gmail.com

| Şr. No | Name of Works (District ADP # 15) Completion of Abando | Taluka ned Schoo | Tender Cost Building | Earnest Money under SERP- | Time for Completion I & SERP Top-I | Tender Fee I District / |
|-----------|---|---------------------|----------------------------|---------------------------------|--|-------------------------------|
| 7 | Provincial in District Matian 2013-14 (33 0 | 11100/ | | 12000/- | 06 Months | 300/- |
| 21 | GBPS Muslim Matiari (Add: 2 C/r & Lav: Block) | Matiani | 0.400 | 15000/- | 04 Months | 300/- |
| 22 | GBPS Pir Sarhandi (Add: 1 C/r) | Matiari Matiari | 0.300 | 12000/- | 06 Months | 300/- |
| 23 | GBPS Mohammad Jonejo (Add: 1 C/r) | Matiari | 0.400 | 12000/- | 06 Months | 300/- |
| 24 | GBPS Ghulam Hyder Joyo (Add: 2 C/r) | Matiari | 0.150 | 4500/- | 02 Months | 300/- |
| 125 | GBPS Suleman Khaskheli (B/Wall) | Hala | 0.730 | 14600/- | 04 Months | 300/- |
| 26 | GGPS Dodo Khan Rojhani (B/Wall) GBPS Qadu Korejo (Shelterless P/School) | Hala | 0.110 | 2200/- | 03 Months | 300/- |
| 27 | GBPS Qadu Korejo (Shettertess) | | | | 1.61 | . Financia |

- Copy of NIC, NTN, list of technical persons, list of machinery / equipments / PEC certificate, Financial capability shall be required at the time of submission of tender documents.
- The blank tender forms can be obtained on payment of bid documents fee as (Non-refundable).
- Conditional tenders and tender without accompanying of bid security shall not be considered. 2.
- The tenders will be opened in presence of the procurement committee and bidders or their authorized 3. representative who wish to be present. In case the undersigned is out of headquarter or Government 4. announces any public holyday on the opening of the tenders, the same will be opened on the next working
- The procurement agency may reject all are any tender / bid or proposals at any time prior to acceptance of a bid or proposals subject to the relevant provision of SPPRA rules 2010. 5.

PROGRAM FOR ISSUE / RECEIPT AND OPENING OF TENDERS

| Sr. | Particulars | 1 st Attempt | In case of un-responded works / Poor response 2 nd Attempt |
|-----|---|-------------------------|---|
| 1 2 | Date of receipt of applications and issuance of tenders from publication to closing date. Date of receipt of tenders (the receipt of tenders upto 2:00 pm and shall be opened within 01 hour of the dead line. | 26.11.2013 | 12.12.2013 |
| | | 2013 | 12.12.2013 |

Copy forwarded with compliments to:-

- The Managing Director, (A&F) Sindh Public Procurement Regulatory Authority (SPPRA), Services General Administration & Coordination Department Barrack No. 08, Sindh Secretariat No. 4-A, Court Road Karachi Sindh, for information and
- 2. The Secretary, Information & Technology, Government of Sindh, Karachi along-with soft copy for wide publicity on
- 3. The Superintending Engineer (Works & Services) Department Matiari for information with request to conform the action taken by the undersigned in the interest of public service.
- ____ (All) Matiari District & wide publicity. 4. The Executive Engineer _____
- __ (All) Matiari District & wide publicity.
- 6. Copy to Head Clerk/ Drawing Branch/ Notice Board (Local) for information and wide publicity.

CUTIVE ENGINEER