OFFICE OF THE EXECUTIVE ENGINEER TUBEWELL DIVISION NO. | HALA.
SCARP COLONY BHANOTE ROAD HALA
Tel:/ Fax No. 0223331041

No. SKP/TWD-I/Hala/ 2,7 7§ dated: 4 -~/ -2013.

NOTICE INVITING TENDER:-

The Sealed Tenders are hereby invited as per PPRA Rules-2010 for the works & as pr list attached.

The standard bid during documents will be issued upto 25-11-2013, on payment show against each
work (Non refundable) and will be back on 2-12-2013, upto 2.00 pm and will be opened on same day at 3.00
pm in presence of contractors and their authorized agents before Bid opening committee.

The Contractors will have to deposit earnest money in the shape of call deposit Rs. 2% bids amount in
the name of undersigned. In case of non-production of call deposit no standard bid during documents will be

issued.

The details/ particulars of works can be seen on any working day in the office of the undersigned.

The Procuring agency may reject all or any bids or proposals, at any time period to the acceptance of
bids or proposal subject to the relevant provision of SPPRA Rules.

In case of the undersigned is out of Head Quarter the Tenders will be opened on next day.
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£ ~ (NAJAMUDDIN MEMON)

DML EXECUTIVE ENGINEER

:f NES TUBEWELL DIVISION NO.I

Z\‘/v } HALA

Copy forwarded to:-
.1/- The Secretary Irrigation Department Government of Sindh Karachi, for favour of kind

' information.
:‘,‘,:2/- The Secretary Information Technology Department Govt: of Sindh Secretariat No. 6,2™ Floor
| Karachi, for favour of kind information with copy of Tenders and CD Placing them on Website.
3/- The Chief Engineer Irrigation Development in Sindh Hyderabad, for favour of kind information.
4/- The Director (Advertisement) Information Department Block No. 95&96, Sindh Secretariat
Karachi, along with 07 copies for Publication in 3 leading Newspapers i.e Sindhi, Urdu & English.
5/- The Director (A&F) Sindh Public Procurement Regulatory Authority, Karachi for information,
alongwith DD No. 941899, dated: 22-1-2013, amounting to Rs. 2000/-.//rmdf foecieved en 28]16(/3
6/- The Project Director SCARP North Rohri Shaheed Benazirabad, for favour of your kind

information.
7/- Copy to Notice Board.




LIST OF WORK

Name of work

Estimated
Cost

Earnest
Money

Tender
Fee

Time allowed
for Completion

Construction of Pump Station 2 & 4 i.e Discharge
Box and Making Direct Disposal arrangements to
control the Water Logging & Salinity at Taluka
Chummber District Tando Allahyar.

26.75 (M)

0.51 (M)

2000

24 Months

Construction of Operator Quarter for Pumping
Station 1.2.3.4 & 5 arrangements to control the
Water Logging & Salinity at Taluka Chummber
District Tando Allahyar.

6.53 (M)

0.13 (M)

24 Months

Construction of Village Road Bridge 10 Nos. to
control the Water Logging & Salinity at Taluka
Chummber District Tando Allahyar.

34.54 (M)

0.69 (M)

24 Months

Construction of Water Course Aqueduct 10 Nos. to
control the Water Logging & Salinity at Taluka
Chummber District Tando Allahyar.

4.84 (M)

0.10 (M)

24 Months

Supplying of 200 KVA Generator to control the
Water Logging & Salinity at Taluka Chummber
District Tando Allahyar.

2% Bid
Amount

24 Months
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