

NOTICES

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION NAUSHAHRO FEROZE NOTICE INVITING TENDERS

Sealed Tender on B-1 forms are invited from all interested persons/parties / Contractors / firms to participate in the Tenders for the following works.

TERMS AND CONDITIONS:

- Contract documents and other terms and conditions can be seen in the office of undersigned.
- No conditional tenders will be entertained.
- The blank tender form can be had from the office of the undersigned against production of call deposit from any scheduled bank of Pakistan from the date of publication up to 4-12-2013 during office hours.
- The tenders will be received back on 5-12-2013 at 2:00 P.M. and will be opened on the same day at 3:00 P.M. in presence of the Committee (i.e Superintending Engineer (W&S) Department Naushahro Feroze, undersigned and Divisional Accounts Officer) and Contractors or their authorized agents who wish to be present at that time.
- If the undersigned is out of the Head Quarter on the date of opening of the tenders, the same will be opened on the next working day at 1:00 P.M.
- The competent authority reserves the right to reject any or all the Tenders under relevant provision of PPRA Rule.
- Eligibility Conditions for the intending participants are as under:
 - Registration with Pakistan Engineering Council for the year 2013 in the relevant field also specialization of work and Competency to the extent of tender amount of each work.
 - Bio-data of Engineers and Technical Staff working with the firm along with N.I.C Copies.
 - Documentary evidence of works executed /works in progress and certificate of satisfactory completion of works by the employers.
 - List of works in progress indicating cost of each work and copy of the letter of award of work.
 - List of Machinery and equipment available with documentary evidence of its ownership, certificate of Bank showing credit worthiness along with Bank Statement.
- Registration with Income Tax Department (NTN Certificate) and copy of NIC. Undertaking/Affidavit Confirming that firms are neither involved in any litigation nor abandoned any work in the Department.
- Affidavit to the effect that the firm/contractors have not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents/particulars/information furnished are true and correct along with recent postal address.
- In case of registered Firm, list of partners/partnership deed, giving full particulars of Director/proprietors or others Connected with the firm along with power of attorney. In case of being sole proprietors such undertaking/Affidavit may be furnished.
- Bidders should give their best and final rates in their bids as no negotiations are accepted.
- Un-responded tenders on above dates will be re-issued and re-opened on the following dates.

DATE OF RE-ISSUE UP TO

11-12-2013
18-12-2013

DATE OF RECEIPT

12-12-2013
19-12-2013

Sr. NAME OF WORK NO.	ESTIMATED COST	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1. Construction of Link Road from Belawah to Peer Sadique Road to-Village Haji Ismail Road Mile 0/0-0/1 Taluka Bharia.	1.500	0.0300	2000/-	24 Months
2. Construction of Link Road from Village Muhammad Uris Brohi road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
3. Construction of Link Road from N.H Way to Village Haji Samoo Khaskheli UC Khahi Qasim Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
4. Construction of Link Road from Yakoob Tunia to Village Abdul Rehman Abbasi Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
5. Construction of Link Road from Kandiaro Regulator Road to Pir Shaikh Ahmed Road Mile 0/0-0/1+330 Taluka Kandiaro.	1.500	0.0300	2000/-	24 Months
6. Construction of Link Road from Village Hussain Bux Rajper to Village Saleh Rajper UC Jam Noorullah Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
7. Construction of Link Road from Khanwahan Kandiaro Road to Village Haq Nawaz Jajuho Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
8. Construction of Link Road from Kandiaro Khan Wahan Road to Village Niaz Ali Jajuho Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
9. Construction of Link Road from Kandiaro Khanwahan Road to Village Ranjho Jajuho Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
10. Construction of Link Road from Sajan Shah road to Village Usman Wahan road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
11. Construction of Link Road from M.D Jatoi-Bakhri Road to Village M.D Jatoi Dehraj Mohalla Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
12. Construction of Link Road from Hashani to Village Ali Gul Lakho Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months

SR. NO.	NAME OF WORK	ESTIMATED COST	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1.	Construction of Link Road from Belawah to Peer Sadique Road to Village Haji Ismail Road Mile 0/0-0/1 Taluka Bharia.	1.500	0.0300	2000/-	24 Months
2.	Construction of Link Road from Village Muhammad Uris Brohi road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
3.	Construction of Link Road from N.H Way to Village Haji Samoo Khaskheli UC Khahi Qasim Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
4.	Construction of Link Road from Yakoob Tunia to Village Abdul Rehman Abbasi Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
5.	Construction of Link Road from Kandiaro Regulator Road to Pir Shaikh Ahmed Road Mile 0/0-0/1+330 Taluka Kandiaro.	1.500	0.0300	2000/-	24 Months
6.	Construction of Link Road from Village Hussain Bux Rajper to Village Saleh Rajper UC Jam Noorullah Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
7.	Construction of Link Road from Khanwahan Kandiaro Road to Village Haq Nawaz Jajhu Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
8.	Construction of Link Road from Kandiaro Khan Wahan Road to Village Niaz Ali Jajhu Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
9.	Construction of Link Road from Kandiaro Khanwahan Road to Village Ranjho Jajhu Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
10.	Construction of Link Road from Sajjan Shah road to Village Usman Wahan road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
11.	Construction of Link Road from M.D Jatoti-Bakhri Road to Village M.D Jatoti Dehraj Mohalla Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
12.	Construction of Link Road from Hashani to Village Ali Gul Lakho Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
13.	Construction of Link Road from Chowdagi n Halani Road to Village Ali Murad Jiskani Road Mile 0/0-0/2+330ft.	3.700	0.074	3000/-	24 Months
14.	Construction of Link Road from N.H Way Near Govt. Boys Degree College to Village Alan Kaleri Road Mile 0/0-0/4 Taluka Kandiaro.	5.500	0.110	3000/-	24 Months
15.	Construction of Link Road from Fazul Sahito to Sahib Khan Ghanghro Road Mile 0/0-0/4 Taluka Kandiaro.	5.500	0.110	3000/-	24 Months
16.	Construction of Link Road from Fazul Sahito to Lal Khan Rind Road Mile 0/0-0/4 Taluka Kandiaro.	5.500	0.110	3000/-	24 Months
17.	Construction of Link Road from Village Sher Muhammad Rind to Village Abdul Rauf Mangrio Road Mile 0/0-0/4.	5.500	0.110	3000/-	24 Months
18.	Construction of Link Road at Village Nabi Bux Khan Lakho to Shaheedan-ji-Mori Road Mile 0/0-0/4.	5.500	0.110	3000/-	24 Months
19.	Construction of Link Road Kandiaro-Tharushah Road to Village Loung Khan Rajper Road Mile 0/0-0/5 Taluka Kandiaro.	6.500	0.130	3000/-	24 Months
20.	Construction of Link Road from Larik Mori to Village Moledino Larik Road Mile 0/0-1/2.	14.000	0.280	3000/-	24 Months
21.	Construction /reconditioning of Link Road from Village M.D Jatoti to Bhounr to Mallah House road Mile 0/0-1/6.	15.000	0.300	3000/-	24 Months
22.	Construction of Link Road from Village Shadan Mari of Mahidero Road Mile 0/0-1/4.	17.000	0.340	3000/-	24 Months
23.	Construction of Link Road from Village Siddique Solangi connected to Halani Road, Mile 0/0-0/1.	1.500	0.030	2000/-	24 Months
24.	Construction of Link Road from Ibrahim Mangrio to village Achar Mangrio UC Saeedpur Road Mile 0/0-0/1.	1.500	0.030	2000/-	24 Months
25.	Construction of Link Road from Village Muhammad Moosa to Lakho Road Mile 0/0-0/1.	1.500	0.030	2000/-	24 Months
26.	Construction of Link Road Village Naseer Khan Mari UC Lakhoa Road Mile 0/0-0/1.	1.500	0.030	2000/-	24 Months
27.	Construction of Link Road from Qasim Vighio Road to village Noor Muhammad Haji Road Mile 0/0-0/1.	1.500	0.030	2000/-	24 Months
28.	Construction of Road from Fateh Muhammad Lashari Road Mile 0/0-0/2, Saeedput Tal: Mehrabpur.	3.000	0.060	3000/-	24 Months
29.	Reconditioning of Road from Mallah Muhalla up to Mehrab Masjid Halani Road mile 0/0-1/7+330ft	8.000	0.160	3000/-	24 Months
30.	Construction of Link Road from Ghulam Abad Phattak to village Yousif Rajper Road Mile 0/0-1/4.	17.000	0.340	3000/-	24 Months
31.	Construction of Link Road from Dittal Korai to village Dodo Machi Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
32.	Construction of Link Road from Moro Bandhi Road to village Daim Kalhoro to Mehro Khan Kalhoro Road Mile 0/0-1/0.	9.000	0.180	3000/-	24 Months
33.	Reconditioning of Road from Village Dr. Muhammad Laique Zardari Via Village Tarique Zardari Road mile 0/0-0/7+330ft	5.000	0.100	3000/-	24 Months
34.	Construction of Link Road from Waswano to Nooh Dangeja Road Mile 0/0-0/1 Tal: N.Feroze.	1.500	0.0300	2000/-	24 Months
35.	Construction of Link Road from Padidan-Miranpur to village Rais Ali Akbar Rajper Road Mile 0/0-0/1 Tal: N. Feroze.	1.500	0.0300	2000/-	24 Months
36.	Construction of Link Road from Padidan Kot-Lalo Road to village Ghulam Rasool Rajper Road Mile 0/0-0/1.	1.500	0.0300	2000/-	24 Months
37.	Reconditioning of Road from Padidan-N.Feroze at Point Musafir Khano to Umrani Muhalla N.Feroze Road mile 0/0-0/1 +330ft	2.000	0.040	2000/-	24 Months
38.	Construction of Link Road from Jalal-ji Padidan Road to village Moula Bux Rajper Road Mile 0/0-0/2 Tal: N.Feroze.	3.000	0.060	3000/-	24 Months
39.	Construction of Link Road from Bhango Mori to village Aziz Channa Road Mile 0/0-0/2 Tal: N.Feroze.	3.000	0.060	3000/-	24 Months
40.	Reconditioning of Road from Railway Phattak to Old Police Station to Main Chowk Padidan City Road mile 0/0-0/3.	3.500	0.070	3000/-	24 Months
41.	Construction of Link Road from Nizam-ud-din Arain Road to village Mohkum-ud-din Rajper Road Mile 0/0-0/2+330ft UC Dangeja Tal: N.Feroze.	3.500	0.070	3000/-	24 Months
42.	Construction of Link Road from Sada Wah Mori Padidan Road via Railway Hospital Road Mile 0/0-0/2 Tal: N.Feroze.	3.000	0.060	3000/-	24 Months
43.	Construction of Link Road from N. Feroze nPhull Road to village Nazar Mashori to Usman Mashori Road Mile 0/0-0/3.	4.500	0.090	3000/-	24 Months
44.	Construction of Link Road from N.H.W Rod to village Missri Kalhoro UC Koor Hassan Road Mile 0/0-0/3.	4.500	0.090	3000/-	24 Months
45.	Construction of Link Road from N. Feroze - Padidan Road to village Rawal Khan Solangi Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
46.	Construction of Link Road from Moro-Bandhi Road to village Nawab Ali Asghar Korai Road Mile 0/0-0/3.	1.000	0.200	3000/-	24 Months
47.	Reconditioning of Road from Dittal Khan Bhatti via Ubhro Shah & Sabki Road mile 0/0-0/3.	5.00	0.100	3000/-	24 Months

Sd/-
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
NAUSHAHRO FEROZE