## NOTICE INVITING TENDERS

235/13-14

## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION NAUSHAHRO FEROZE

NQ:TC/G-55/

1019

/of 2013 N.Feroze

Dated 0/-11-/3

Sealed Tender on B-I forms are invited from all interested persons / parties Contractors / firms to participate in the Tenders for the following works.

| SH | Name of Work | Estimated Cost | The second second second second second |            |                 |  |
|----|--------------|----------------|--|------------|-----------------|--|
|    |              | Lamindied Cost | Earnest Money                          | Tender Fee | Time Allowed    |  |
|    |              |                |  |            | - Mile Miletred |  |

## TERMS AND CONDITIONS:-

- 1. Contract documents and other terms and conditions can be seen in the office of undersigned.
- 2. No conditional tenders will be entertained.
- 3. The blank tender form can be had from the office of the undersigned against production of call deposit from any scheduled bank of Pakistan from the date of publication upto 4 12 during affice hours.
- at 2:00 P.M and will be opened on the same day at 3:00 P.M in presence of the committee (i.e Superintending Engineer (W&S) Department Naushahro Feroze undersigned and Divisional Accounts Officer) and Contractors or their authorized agents who wish to be present
- 5. If the undersigned as out of the Head Quarter on the date of opening of the tenders, the same will be opened on the next working day at 1:00 P.M.
- 6. The competent authority reserves the right to reject any or all the Tenders under relevant provision of PPRA Rule.
- 7. Eligibility Conditions for the intending participants are as under:
  - Registration with Pakistan Engineering Council for the year 2013 in the relevant field also specialization of work and Competency to the extent of lender amount of each work.
  - Bio-data of Engineers and Technical Staff working with the firm along with N.I.C Caples.
  - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
  - List of works in progress indicating cost of each work and copy of the letter of award of work.
  - List of Machinery and equipment available with documentary evidence of its ownership, certificate of Bank showing credit worthiness along with Bank Statement.
- 8. Registration with income Tax Department (NTN Cartificate) and copy of NIC. Undertaking/ Affidavil Confirming that lims is neither involved in any liftgation nor abandoned any work in the Department.
- 2. Affidavil to the effect that the firm / contractors have not been blacklisted previously by any executing agency.
- 10. Attidevil to the effect that all documents / particulars / information furnished are true and correct along with
- 11. In case of registered Firm, List of partners/ Partnership deed, giving full particulars of Director / Proprietors of others Connected with the firm along with power of attorney. In case of being sole proprietors such undertaking/Affidavit may be furnished.
- ce,12. Bidders should give their best and final rates in their bids as no negotiations are accepted.
  - 13. Un-responded tenders on above dates will be re-issued and re-opened on the following dates.

DATE OF RE-ISSUE UPTO

11-12-13

18-12-13.

DATE OF RECEIPT

EXECUTIVE ENGINEER HIGHWAYS DIVISION NAUSHAHRO FEROZE

Copy is forwarded with compliments to the:

- The Director of Information (Advertisement) Block No.96 Sinch Secretariat Government of Sindh Karachi along with five copies for single intention in three leading daily newspapers.
- The Deputy Commissioner Naushahro Feroze, for layour of his kind information. 21
- The Superintending Engineer (W&S) Department N.Feroze, for favour of kind information. 3)
- The Focal Person PPRA Government of Sindh Karachi. 4)
- The Director Sindh Public Procurement Regular Authority Planning & Development Depth Karachi 5) The Exercitive Engineer Eclor cition Walls / Building / Rural Development Miterazo wide Publicity.
- Goby to Assistant Engineer Highway Sub-Division Moro / N.Feroze / Bhirla / Kandiaro / M.Pur for wide publicity.
- Copy to Divisional Accounts Officer / Head Clerk / Head Drafts Man. 8)
- Copy of the Notice Board.

EXECUTIVE LINGINEER HIGHWAYS DIVISION NAUSHAMAG FOR AL

## LIST OF WORKS

| Sr.<br>No. | Name of Work  | Estimate<br>Cost | Earnest<br>Money | Tender<br>Fee | Time<br>Allowed |
|------------|---|------------------|------------------|---------------|-----------------|
| 1.         | Construction of Link Road from Belawah to Peer<br>Sadique Road to Village Haji Ismail Road Mile 0/0-<br>0/1 Taluka Bhiria             |                  | 0.0300           | 2000/-        | 24 Months       |
| 2.         | Construction of Link Road from Village<br>Muhammad Uris Brohi Road Mile 0/0-0/1   | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 3.         | Construction of Link Road from N.H Way to<br>Village Haji Samoo Khaskheli UC Khahi Qasim<br>Road Mile 0/0-0/1                         | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 4.         | Construction of Link Road from Yakoob Tunia to<br>Village Abdul Rehman Abbasi Road Mile 0/0-0/4                                       | 6,000            | 0.120            | 3000/-        | 24 Months       |
| 5.         | Construction of Link Road from Kandiaro<br>Regulator Road to Pir Shaikh Ahmed Road Mile<br>0/0-0/1+330 Taluka Kandiaro                | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 6.         | Construction of Link road from Village Hussain<br>Bux Rajper to Village Saleh Rajper UC Jam<br>Noorullah Road Mile 0/0-0/1            | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 7.         | Construction of Link Road from Khanwahan-<br>Kandiaro Road to Village Haq Nawaz Jajuho Road<br>Mile 0/0-0/1                           | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 8          | Construction of Link Road from Kandiaro Khan<br>Wahan Road to Village Niaz Ali Jajuho Road Mile<br>0/0-0/1                            | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 9          | Construction of Link Road from Kandiaro-<br>Khanwahan Road to Village Ranjho Jajuho Road<br>Mile 0/0-0/1                              | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 10         | Construction of Link Road from Sajan Shah Road<br>to Village Usman Wahan Road Mile 0/0-0/1  | 1.500            | 0.0300           | 2000/-        | 24 Months       |
| 11         | Construction of Link Road from M.D Jatoi-Bakhri<br>Road to Village M.D Jatoi Dehraj Mohalla Road<br>Mile 0/0-0/2                      | 3,000            | 0.060            | 3000/-        | 24 Months       |
| 12         | Construction of Link Road from Hashani to Village<br>Ali Gul Lakho Road Mile 0/0-0/2  | 3.000            | 0.060            | 3000/-        | 24 Months       |
| 13         | Construction of Link Road from Chowdagi -<br>Halani Road to Village Ali Murad Jiskani Road<br>Mile 0/0-0/2+330                        | 3.700            | 0.074            | 3000/-        | 24 Months       |
| 14         | Construction of Link Road from N.H Way Near<br>Govt: Boyes Degree College to Village Alan Kaleri<br>Road Mile 0/0-0/4 Taluka Kandiaro | 5,500            | 0.110            | 3000/-        | 24 Months       |
| 15         | Construction of Link Road from Fazul Sahito to<br>Sahib Khan Ghanghro Road Mile 0/0-0/4 Taluka<br>Kandiaro                            | 5.500            | 0.110            | 3000/-        | 24 Months       |
| 16         | Construction of Link Road from Fazul Sahito to Lal<br>Khan Rind Road Mile 0/0-0/4 Taluka Kandiaro                                     | 5,500            | 0.110            | 3000/-        | 24 Months       |
| 17         | Construction of Link Road from Village Sher<br>Muhammad Rind to Village Abdul Rauf Mangrio<br>Road Mile 0/0-0/4                       | 5.500            | 0.110            | 3000/-        | 24 Months       |
| 18         | Construction of Link Road @ Village Nabi Bux<br>Khan Lakho to Shaheedan-ji-Mori Road Mile 0/0-<br>0/4                                 | 5.500            | 0.110            | 3000/-        | 24 Months       |
| 19         | Construction of Link Road Kandiaro-Tharushah<br>Road to Village Loung Khan Rajper Raod Mile 0/0-<br>0/5 Taluka Kandiaro               | 6.500            | 0.130            | 3000/         | 24 Months       |
| 20         | Construction of Link Road from Larik Mori to<br>Village Moledino Larik Road Mile 0/0-1/2  | 14.000           | 0.280            | 3000/-        | 24 Months       |
| 21         | Construction / Reconditioning of Link Road from<br>Village M.D Jatoi to Bhounr to Mallah House Road<br>Mile 0/0-1/6                   | 15.000           | 0.300            | 3000/-        | 24 Months       |

| S.No           | Name of Scheme  | Tender | THE REAL PROPERTY. |        | Perlod    |
|----------------|---|--------|--------------------|--------|-----------|
|                | Construction of Link Road from  | Cosi   | Money              | Fee    | 1,91,93   |
| 22"            | Village Shadan Mari at Mahidero<br>Road mile 0/0-1/4  | 17.000 | 0.340              | 3000/- | 24 Months |
| 23             | Construction of Link Road from village Siddique Solangi connected to Halani Road, Road mile 0/0-0/1                           | 1.500  | 0.030              | 2000/- | 24 Month  |
| 24             | Construction of Link Road from<br>Ibrahim Mangrio to village Achar<br>Mangrio UC Saeedpur Road mile<br>0/0-0/1                | 1.500  | 0.030              | 2000/- | 24 Months |
| 25             | Construction of Link Road from<br>Village Muhammad Moosa to Lakha<br>Road, Road mile 0/0-0/1                                  | 1.500  | 0.030              | 2000/- | 24 Months |
| 26             | Construction of Link Road village<br>Naseer Khan Mari UC Lakha Road.<br>Road mile 0/0-0/1                                     | 1.500  | 0.030              | 2000/- | 24 Months |
| 27             | Construction of Link Road from<br>Qasim Vighio Road to village Noor<br>Muhammad Haji Road mile 0/0-0/1                        | 1.500  | 0.030              | 2000/- | 24 Months |
| 28             | Construction of Road from Fateh<br>Muhammad Lashari Road mile 0/0-<br>0/2 UC Saeedput Tal: Mehrabpur                          | 3.000  | 0.060              | 3000/- | 24 Months |
|                | Reconditioning of Road from Mallah<br>Muhalla Upto Mehrab Masjid Halani<br>Road mile 0/0-1/7+330' ft                          | 8.000  | 0.160              | 3000/- | 24 Months |
| 30             | Construction of Link Road from<br>Ghulam Abad Phattak to village<br>Yousif Rajper Road mile 0/0-1/4                           | 17.000 | 0.340              | 3000/- | 24 Months |
| 31   1         | Construction of Link Road from Dittal<br>Korai to village Dodo Machi Road<br>mile 0/0-0/4                                     | 6.000  | 0.120              | 3000/- | 24 Months |
| 32   1         | Construction of Link Road from Moro<br>Bandhi Road to village Daim Kalhoro<br>to Mehro Khan Kalhoro Road mile<br>0/0-1/0      | 9.000  | 0.180              | 3000/- | 24 Months |
| 33   [         | Reconditioning of Road from Village<br>Or. Muhammad Laique Zardari Via<br>Village Tarique Zardari Road mile<br>V/0-0/7+330°ft | 5.000  | 0.100              | 3000/- | 24 Months |
| 4 v            | Construction of link road from<br>vaswano to Nooh Dangeja Road<br>nile 0/0-0/1 Tal; N.Feroze                                  | 1.500  | 0.0300             | 2000/- | 24 Months |
| 5 A            | Construction of link Road from adidan-Miranpur to village Rais Ali Abar Rajper Road mile 0/0-0/1 Tal:                         | 1.500  | 0.0300             | 2000/- | 24 Months |
| 6 P            | construction of Link Road from adidan Kot-Lalo Road to village shulam Rasool Rajper Road mile /0-0/1                          | 1.500  | 0.0300             | 2000/- | 24 Months |
| 7 Po           | econditioning of Road from<br>adidan-NFeroze @ Point Musafir<br>nano to Umrani Muhalla N.Feroze<br>pad mile 0/0-0/1+330'ft    | 2.000  | 0.040              | 2000/- | 24 Months |
| C<br>Ji-<br>Bu | enstruction of Link Road from Jalal-<br>Padidan Road to village Moula<br>Ex Rajper Road Mile 0/0-0/2 Tal: N.<br>Proze         | 3.000  | 0.060              | 3000/- | 24 Months |

| -  |  |       |       |        |           |
|----|--|-------|-------|--------|-----------|
| 39 | Construction of Link Road from<br>Bhango Mori to village Aziz Channa<br>Road mile 0/0-0/2 Tal: N.Feroze  | 3.000 | 0.060 | 3000/- | 24 Months |
| 40 | Reconditioning of Road from<br>Railway Phattak to Old Police<br>Station to Main Chowk Padidan City<br>Road mile 0/0-0/3                          | 3.500 | 0.070 | 3000/- | 24 Months |
| 41 | Construction of Link Road from<br>Nizam-u-din Arain Road to village<br>Mohkum-u-din Rajper Road mile 0/0-<br>0/2+330'ft UC Dangeja Tal: N.Feroze | 3.500 | 0.070 | 3000/- | 24 Months |
| 42 | Construction of Link Road from Sada<br>Wah Mori Padidan Road via Railway<br>Hospital Road mile 0/0-0/2 Tal: N.<br>Feroze                         | 3.000 | 0.060 | 3000/- | 24 Months |
| 43 | Construction of Link Road from<br>N.Feroze-Phull Road to village Nazar<br>Mashori to Usman Mashori Road mile<br>0/0-0/3                          | 4.500 | 0.090 | 3000/- | 24 Months |
| 44 | Construction of Link Road from<br>N.H.W Road to village Missri Kalhoro<br>UC Koor Hassan Road mile 0/0-0/3                                       | 4.500 | 0.090 | 3000   | 24 Months |
| 45 | Construction of Link Road from<br>N.Feroze-Padidan Road to village<br>Rawal Khan Solangi Road mile 0/0-<br>0/4                                   | 6.000 | 0.120 | 3000/- | 24 Months |
| 46 | Construction of Link Road from<br>Moro-Bandhi Road to village Nawab<br>Ali Asghar Korai Road mile 0/0-0/3  | 1.000 | 0.200 | 3000/- | 24 Months |
| 47 | Reconditioning of Road from Dittal<br>Khan Bhatti via Ubhro Shah & Sabki<br>Road mile 0/0-0/3  | 5.00  | 0.100 | 3000/- | 24 Months |

EXECUTIVE ENGINEER

HIGHWAYS DIVISION

NAUSHAHRO FEROZE.