



231/13-14

**OFFICE OF THE  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION N'FEROZE**

Ph: No:0242-448862

NO:TC/G-55/ 1262 /2013

N'Feroze,dt: 21/10 /2013

**NOTICE INVITING TENDERS.**

Sealed Tender on B-1 form are invited from the interested persons/suppliers / contractors /Pre-Qualified firms meeting the eligibility criteria of Sindh Public Procurement Regularity authority Rules 2012 for execution of work as per list attached.

The date of issue receiving back and opening of tenders are fixed as under:-


S.#	Name of Scheme	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6

**CONDITIONS**

The Blank tender Forms i/c connected documents can be obtained from this office on any working day upto **03-12-2013** which will be received back and opened on **04-12-2013** at 1:00(PM) in the presence of Superintendent Engineer works & Services Department Naushahro Feroze, Divisional Accounts officer and intending contractors or their re-presentatives who wish to be present. The documents terms and conditions can be seen on any working day during working hours. If the undersigned is out of Head Quarter are work which remained un-responded the tenders will be issued opened on next date i.e **09-12-2013 to 10-12-2013 OR 16-12-2013 to 17-12-2013**


**ELIGIBILITY CONDITIONS FOR TENDERING PARTICIPANTS ARE UNDER:-**

- Valid Proof of registration with Pakistan Engineering Council for the year 2013.
- List of Qualified Technical and non-technical personal with their Bio-Data including CVs & Pakistan Engineering Council Registration.
- Details of development and Non-Development works carriedout during last 3 years with cost and performance Certificate / work orders.
- List of Tools and Plants, Equipment, Machinery etc.
- Financial statement of the schedule Bank showing the position of last 3 years transaction with proof of Bank Balance.
- Attested copy National Tax number issued by the income Tax department and copy of computerized NIC
- The Undertaking/Affidavit on stamp paper by the firm / contractor to the effect that neither the firm / contractor nor its Director / Stakeholders as a whole or as a part of the company/organization have ever been Black listed /defaulted with any Government agency /Department / Organization and also that the information supplied by the firm / contractor is correct.
- Affidavit on stamp paper to the effect that the firm/contractor is not involved in litigation with any Department.
- Firm/Contractor supplier under companies Act with Registration no: if any or status of company giving full details of Director/Proprietor alongwith Qualification/experience e and copy of Memorandum of Association.
- The condition No: a given above is not applicable on the tender cost Below 2.5 (M).
- The Affidavit on stamp paper to the effect that information provided by the contractor/ suppliers/firms with the tenders are true and correct to the best of his knowledge.
- This NIT be seen on web site Government of Sindh for [www.ppresindh.gov.pk](http://www.ppresindh.gov.pk).

  
**EXECUTIVE ENGINEER**  
Buildings division,  
NAUSHAHERO FEROZE.

**COPY FORWARDED WITH COMPLIMENTS TO:-**

1. The Secretary Information Technology Govt: of Sindh, Sindh Secretariat No:6 Karachi alongwith copy of NIT for favour of information and placing them on web site of Sindh Government
2. The Director Public Procurement regularity Authority Block No: 7 Sindh Secretariat No:A-4 Court Road Karachi for information and placing on SPPRA's web site.\
3. The Director Information Advertisement Seven copies Block No:96 Sindh Secretariat Karachi for Publicity through Daily News papers viz: Dawn, Nijal & Amraz for Publicity.\
4. The Deputy Commissioner N'feroze for his kind information.
5. The Superintending Engineer works & Services Department N'feroze for his kind information, with a request that the tenders may be approved.
6. The Executive Engineer Education works/Roads/Rural Development Department N'feroze for Publicity.
7. The Assistant Engineer Buildings Sub-Division N'Feroze/Moro/kandiaro and Bhiria for information.
8. The Divisional Accounts Officer / Divisional Draughtsman/Head Clerk
09. opy for Notice Board.

  
**EXECUTIVE ENGINEER**  
Buildings division,  
NAUSHAHERO FEROZE.

**SPPRA INWARD DIARY**

NO: 6046

DATED: 12/Nov/13

### LIST OF WORKS

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9

#### **PHYSICAL PLANNING & HOUSING**

1	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 3 Units )	Bhiria	1.800	0.036	1500	15 Months
2	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 4 Units )	Bhiria	1.500	0.030	1500	15 Months
3	Construction of CC Topping at Village Abdul Rehman Abbasi	Bhiria	2.000	0.040	1500	15 Months
4	Earth Works & Brick Pavement to Village Muhammad Ismail Kalhoru Nao Goth UC Gher Gaju	Bhiria	1.500	0.030	1500	15 Months
5	Construction of Surface Drains, CC Topping & Brick Pavement at various Street of Ward No. 01 to 08 Bhiria City	Bhiria	2.000	0.040	1500	15 Months
6	Construction of Compound wall, surface drains and brick pavement Taluka Bhiria (5 Units)	Bhiria	2.300	0.046	1500	15 Months
7	Construction of C.C. Topping, Surface Drains and Brick Pavement at Taluka Bhiria (5 Units)	Bhiria	1.750	0.035	1500	15 Months
8	Construction of Surface Drains and Brick Pavement at Taluka Bhiria (7 Units)	Bhiria	2.200	0.044	1500	15 Months
9	Construction of Surface Drains, CC Topping & Brick Pavement at various Street Ward No. 01 to 08 Tharushah City	Bhiria	1.500	0.030	1500	15 Months
10	Construction of Surface Drains, CC Topping & Brick Pavement at Taluka Bhiria (4 Units)	Bhiria	1.600	0.032	1500	15 Months
11	Construction of CC Topping at Village Khahi Rahu (Channa Mohalla)	Bhiria	1.500	0.030	1500	15 Months
12	Construction of C.C. Topping, Bricks Pavement, Surface Drains and Compound Wall at Taluka Bhiria ( 4 Units )	Bhiria	1.900	0.038	1500	15 Months
13	Construction of Compound Graveyard at Ismail Faqir Tharushah	Bhiria	2.000	0.040	1500	15 Months
14	Construction of C.C. Topping, Bricks Pavement and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.048	1500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
15	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
16	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
17	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
18	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
19	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
20	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
21	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
22	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units )	Bhiria	2.800	0.056	1500	15 Months
23	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
24	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
25	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
26	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.400	0.048	1500	15 Months
27	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.700	0.054	1500	15 Months
28	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units )	Bhiria	2.250	0.045	1500	15 Months
29	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units )	Bhiria	1.900	0.038	1500	15 Months
30	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units )	Bhiria	2.000	0.040	1500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
31	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 6 Units )	Bhiria	2,100	0.042	1500	15 Months
32	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 10 Units )	Bhiria	2,300	0.046	1500	15 Months
33	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 12 Units )	Bhiria	1,500	0.030	1500	15 Months
34	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 6 Units )	Bhiria	2,100	0.042	1500	15 Months
35	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 4 Units )	Bhiria	2,000	0.040	1500	15 Months
36	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 3 Units )	Bhiria	2,000	0.040	1500	15 Months
37	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 3 Units )	Bhiria	1,500	0.030	1500	15 Months
38	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 4 Units )	Bhiria	1,500	0.030	1500	15 Months
39	Construction of C.C. Topping and Surface Drains at Taluka Bhiria ( 4 Units )	Bhiria	1,900	0.038	1500	15 Months
40	Construction of CC Topping & Surface Drains @ Dali Town, Lalifani Mohalla UC Kot Bahadur	Bhiria	2,000	0.040	1500	15 Months
41	Construction of Compound Wall for Graveyard Bagha Faqir @ Village Gul Muhammad Bular	Bhiria	3,500	0.070	2000	15 Months
42	Construction of Brick Pavement (5 Units) Taluka Bhiria	Bhiria	1,500	0.030	1500	15 Months
43	Construction of Brick Pavement ( 6 Units) Taluka Bhiria	Bhiria	2,000	0.040	1500	15 Months
44	Construction of Brick Pavement (5 Units) Taluka Bhiria	Bhiria	1,400	0.028	1500	15 Months
45	Construction of Compound Wall at Graveyard Kundha Khai (Jokhia Side )	Bhiria	1,000	0.020	1000	15 Months
46	Construction of Surface Drains & CC Topping at Village Alan Kaleri	Kandiara	3,000	0.060	2000	15 Months
47	Construction of CC Topping at Village Usman Wahan	Kandiara	1,500	0.030	1500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
48	Construction of Surface Drains & CC Topping at Village Tunia Baqa Shah Mohalla Zameer Hussain Tunio	Kandiaro	1.500	0.030	1500	15 Months
49	Construction of Surface Drains & CC Topping at Village Pariyo Tunio Mohalla Ali Muhammad Tunio	Kandiaro	1.500	0.030	1500	15 Months
50	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 3 Units )	Kandiaro	1.800	0.036	1500	15 Months
51	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 2 Units )	Kandiaro	1.100	0.022	1000	15 Months
52	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 2 Units )	Kandiaro	1.100	0.022	1000	15 Months
53	Construction of Brick Pavement at Village Haji Siddique Lakho Mohalla Ramzan Lakho UC Ghulam Shah	Kandiaro	1.000	0.020	1000	15 Months
54	Construction of Surface Drains at Village Ali Dehraj Wahan Mohalla Kalhora	Kandiaro	1.000	0.020	1000	15 Months
55	Construction of Compound Wall @ Sakhi Koral Shah Gravyard @ Village Dodha	Kandiaro	1.200	0.024	1000	15 Months
56	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 6 Units )	Kandiaro	3.000	0.060	2000	15 Months
57	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 5 Units )	Kandiaro	2.600	0.052	2000	15 Months
58	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 5 Units )	Kandiaro	2.600	0.052	2000	15 Months
59	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 6 Units )	Kandiaro	2.400	0.048	2000	15 Months
60	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 5 Units )	Kandiaro	1.900	0.038	1500	15 Months
61	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 6 Units )	Kandiaro	2.300	0.046	2000	15 Months
62	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 2 Units )	Kandiaro	1.500	0.030	1500	15 Months
63	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro ( 3 Units )	Kandiaro	2.300	0.046	2000	15 Months
64	Construction of CC Topping @ Village Kamaldero Mohalla Peeral Gopang UC Kamaldero	Kandiaro	0.400	0.008	500	15 Months
65	Construction of Surface Drains at village Chutto Gandahi Muhalla Gul Muhammad Gandahi.	Kandiaro	1.200	0.024	1000	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
66	Construction of C.C. Topping and Surface Drains at Taluka Mehrabpur ( 3 Units )	M.Pur	2.500	0.050	2000	15 Months
67	Construction of C.C. Topping and Surface Drains at Taluka Mehrabpur ( 7 Units )	M.Pur	2.400	0.048	2000	15 Months
68	Construction of C.C. Topping and Surface Drains at Taluka Mehrabpur ( 4 Units )	M.Pur	1.300	0.026	1000	15 Months
69	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units )	Moro	2.600	0.052	2000	15 Months
70	Construction Surface Drains Dadu Road Moro to Muhammad Azeem Jaisar House Ward No.03 UC-II Moro	Moro	1.400	0.028	1000	15 Months
71	Construction of Surface Drains CC Topping & Brick Pavement at Village Qamar-u-Din Bhambhro UC Manaheen	Moro	3.300	0.066	2500	15 Months
72	Construction of Compound Wall Gravyard Dargah Syed Bhoran Shah (1100 Rft)	Moro	2.000	0.040	1500	15 Months
73	Construction of CC Topping & Brick Pavement @ village Haji Muhammad Achar Zardari	Moro	1.100	0.022	1000	15 Months
74	Construction of C.C. Topping and Surface Drains at Taluka Moro ( 8 Units )	Moro	2.100	0.042	2000	15 Months
75	Construction of CC Topping & Surface Drains @ Al-Fuqra Colony UC-II Moro	Moro	1.500	0.030	1500	15 Months
76	Construction of C.C. Topping and Surface Drains at Taluka Moro ( 4 Units )	Moro	2.600	0.052	2000	15 Months
77	Construction of C.C. Topping and Surface Drains at Taluka Moro ( 3 Units )	Moro	2.200	0.044	2000	15 Months
78	Construction of C.C. Topping and Surface Drains at Taluka Moro ( 3 Units )	Moro	3.000	0.060	2000	15 Months
79	Construction of C.C. Topping and Surface Drains at Taluka Moro ( 3 Units )	Moro	3.000	0.060	2000	15 Months
80	Construction of C.C. Topping and Surface Drains at Taluka Moro ( 3 Units )	Moro	3.000	0.060	2000	15 Months
81	Construction of C.C. Topping and Surface Drains at Taluka Moro ( 3 Units )	Moro	3.000	0.060	2000	15 Months
82	Construction of Surface Drains, Brick Pavement and C.C. Topping Taluka Moro (4 Units)	Moro	2.000	0.040	1500	15 Months
83	Construction of Brick Pavement at Taluka Moro (6 Units)	Moro	1.800	0.036	1500	15 Months
84	Construction of Brick Pavement at Taluka Moro (7 Units)	Moro	2.000	0.040	1500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
85	Construction of Brick Pavement at Taluka Moro (6 Units)	Moro	2.200	0.044	2000	15 Months
86	Construction of Brick Pavement at Taluka Moro (4 Units)	Moro	2.300	0.046	2000	15 Months
87	Construction of Brick Pavement at Taluka Moro (9Units)	Moro	2.500	0.050	2000	15 Months
88	Construction of Brick Pavement at Taluka Moro (8Units)	Moro	2.200	0.044	2000	15 Months
89	Construction of Brick Pavement and Drains at Taluka Moro (6 Units)	Moro	2.200	0.044	2000	15 Months
90	Construction of Brick Pavement and Surface Drains at village Gulab UC Daras	Moro	1.500	0.030	1500	15 Months
91	Construction of Brick Pavement and Surface Drains Taluka Moro (3 Units)	Moro	1.700	0.034	1500	15 Months
92	Construction of Surface Drains Brick Pavement and C.C Topping at village Dheeran	Moro	1.500	0.030	1500	15 Months
93	Construction of Surface Drains Brick Pavement and C.C Topping Taluka N. Feroze (7 Units)	N. Feroze	3.500	0.070	2500	15 Months
94	Construction of Brick Pavement Taluka N. Feroze (6 Units)	N. Feroze	2.000	0.040	1500	15 Months
95	Construction of Brick Pavement Taluka N. Feroze (8 Units)	N. Feroze	2.400	0.048	2000	15 Months
96	Construction of C.C. Topping, Drains and Brick Pavement Taluka N. Feroze (3 Units)	N. Feroze	2.100	0.042	2000	15 Months
97	Construction of C.C. Topping, Drains and Brick Pavement Taluka N. Feroze (5 Units)	N. Feroze	2.500	0.050	2000	15 Months
98	Construction of C.C. Topping, Drains and Brick Pavement Taluka N. Feroze (6 Units)	N. Feroze	2.600	0.052	2000	15 Months
99	Construction of Brick Pavement Taluka N. Feroze (5 Units)	N. Feroze	2.600	0.052	2000	15 Months
100	Construction of Brick Pavement Taluka N. Feroze (5 Units)	N. Feroze	2.200	0.044	2000	15 Months
101	Construction of Brick Pavement Taluka N. Feroze (4 Units)	N. Feroze	2.300	0.046	2000	15 Months
102	Construction of Brick Pavement Taluka N. Feroze (5 Units)	N. Feroze	2.000	0.040	1500	15 Months
103	Construction of Brick Pavement ,Compound Wall and Drains Taluka N. Feroze (4 Units)	N. Feroze	2.400	0.048	2000	15 Months
104	Construction of Brick Pavement Taluka N. Feroze (4 Units)	N. Feroze	1.600	0.032	1500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
105	Construction of Brick Pavement and Compound Wall Taluka N. Feroze (5 Units)	N. Feroze	1.700	0.034	1500	15 Months
106	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. ( 5 Units )	N.Feroze	2.100	0.042	1500	15 Months
107	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. ( 14 Units )	N.Feroze	2.200	0.044	1500	15 Months
108	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. ( 10 Units )	N.Feroze	2.375	0.048	2000	15 Months
109	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. ( 8 Units )	N.Feroze	2.075	0.042	1500	15 Months
110	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. ( 5 Units )	N.Feroze	2.000	0.040	1500	15 Months
111	Construction of CC Topping Brick Pavement & Surface Drains @ Mithiani UC Mithiani	N.Feroze	3.000	0.060	2000	15 Months
<b>HEALTH SECTOR</b>						
112	Construction of Medical Dispensary at Village Muharram Khan Rajper UC Chaheen (Main Building, Lavatory Block and Compound wall)	Bhiria	3.400	0.068	2500	15 Months
113	Construction of Medical Dispensary at Village Khair Muhammad Dasti UC Dabharo (Main Building, Lavatory Block and Compound wall)	Kandiaro	3.400	0.068	2500	15 Months



**EXECUTIVE ENGINEER**  
Buildings Division  
Naushahro Feroze