



OFFICE OF THE
EXECUTIVE ENGINEER
BUILDINGS DIVISION N'FEROZE

Ph: No: 0242-448862

NO:TC/G-55/ 12 63 /2013

N'Feroze, dt: 21 / 10 /2013

NOTICE INVITING TENDERS.

Sealed Tender on B-1 form are invited from the interested persons/suppliers / contractors / Pre-Qualified firms meeting the eligibility criteria of Sindh Public Procurement Regularity authority Rules 2012 for execution of work as per list attached.

The date of issue receiving back and opening of tenders are fixed as under:-

S.#	Name of Scheme	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6

CONDITIONS

The Blank tender Forms /a connected documents can be obtained from this office on any working day upto 20-11-2013 which will be received back and opened on 22-11-2013 at 1:00(PM) in the presence of Superintendent Engineer works & Services Department Naushahro Feroze, Divisional Accounts officer and intending contractors or their representatives who wish to be present. The documents terms and conditions can be seen on any working day during working hours. If the undersigned is out of Head Quarter are work which remained un-responded the tenders will be issued opened on next date i.e. 29-11-2013 to 3-12-2013 OR 10-12-13 to 12-12-13.

ELIGIBILITY CONDITIONS FOR TENDERING PARTICIPANTS ARE UNDER:-

01. Valid Proof of registration with Pakistan Engineering Council for the year 2013.
02. List of Qualified Technical and non-technical personal with their Bio-Data including CVs & Pakistan Engineering Council Registration.
03. Details of development and Non-Development works completed during last 3 years with cost and performance Certificate / work orders.
04. List of Tools and Plants, Equipment, Machinery etc.
05. Financial statement of the schedule Bank showing the position of last 3 years transaction with proof of Bank Balance.
06. Attested copy National Tax number issued by the income Tax department and copy of computerized NIC
07. The Undertaking/Affidavit on stamp paper by the firm / contractor to the effect that neither the firm / contractor nor its Director / Stakeholders as a whole or as a part of the company/organization have ever been Black listed /defaulted with any Government agency /Department / Organization and also that the information supplied by the firm / contractor is correct.
08. Affidavit on stamp paper to the effect that the firm/contractor is not involved in litigation with any Department.
09. Firm/Contractor supplier under companies Act with Registration no: if any or status of company giving full details of Director/Proprietor alongwith Qualification/experience e and copy of Memorandum of Association.
10. The condition No: a given above is not applicable on the tender cost below 2.5 (M).
11. The Affidavit on stamp paper to the effect that information provided by the contractor/ suppliers/firms with the tenders are true and correct to the best of his knowledge.
12. This NIT be seen on web site Government of Sindh for www.ppsindh.gov.pk.

EXECUTIVE ENGINEER
Buildings division,
NAUSHAHRO FEROZE.

COPY FORWARDED WITH COMPLIMENTS TO:-

1. The Secretary Information Technology Govt of Sindh, Sindh Secretariat No:6 Karachi alongwith copy of NIT for favour of information and placing them on web site of Sindh Government
2. The Director Public Procurement regularity Authority Block No: 7 Sindh Secretariat No:A-4 Court Road Karachi for information and placing on SPPRA's web site.
3. The Deputy Commissioner N'feroze for his kind information.
4. The Superintending Engineer works & Services Department N'feroze for his kind information, with a request that the tenders may be approved.
5. The Executive Engineer Education works/Roads/Rural Development Department N'feroze for Publicity.
6. The Assistant Engineer Buildings Sub-Division N'Feroze/Moro/kandiara and Bhira for information.
7. The Divisional Accounts Officer / Divisional Draughtsman/Load Clerk
8. Copy for Notice Board.

EXECUTIVE ENGINEER
Buildings division,
NAUSHAHRO FEROZE.

INWARD DIARY

6046 B
D.H.

LIST OF WORKS

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9

PHYSICAL PLANNING & HOUSING

1	Construction of CC Topping Bandhi Road Ahmed Oil Mill to Moula Bux Zardari House Sindh Colony UC Fatoa Balal	Moro	0.600	0.012	1000	15 Months
2	Construction of CC Topping Main Road Moro to Rais Ali Hyder Jamali House Ward No. 13 UC-I Moro	Moro	1.000	0.020	1000	15 Months
3	Construction of CC Topping at Haji Khamiso Chowhan House to Waseem Nabi Siyal House Ward No. 02 Moro	Moro	0.400	0.008	500	15 Months
4	Construction of Surface Drains at Haji Khan Bhatti House to Haji Salar Khan Chandio Ward No.12 Moro	Moro	0.500	0.010	500	15 Months
5	Construction of CC topping at Dr. Shabir Chowhan House to Ali Gul Chowhan House Ward No. 02 UC-II Moro	Moro	0.400	0.008	500	15 Months
6	Construction of CC Topping Waris Bughio House to Allah Dino Bughio House Ward No.19 UC-III Moro	Moro	0.100	0.002	300	15 Months
7	Construction of CC Topping Mosque Khokhar to Abdullah Khokhar House Ward No. 20 UC-III Moro	Moro	0.400	0.008	500	15 Months
8	Construction of CC Topping Ali Nawaz Korai Tapedar House to Muhammad Ishaque Samoo Ward No. 06 UC-II Moro	Moro	0.300	0.006	500	15 Months
9	Construction of CC Topping Ghulam Qadir Samoo House to Shahid Samoo House Ward No. 19 UC-III Moro	Moro	0.300	0.006	500	15 Months
10	Construction of CC Topping Main Road Moro Kandhra Street to Ameer Ali Longani Ward No. 17 UC-III Moro	Moro	0.300	0.006	500	15 Months
11	Construction of CC Topping Daras Road Moro Hassan Awan House to Iftikhar Ali Bhatti House Ward No. 03 UC-II Moro	Moro	0.400	0.008	500	15 Months
12	Construction of CC Topping at Ayaz Memon House to Dadu Road Ward No. 07 UC-II Moro	Moro	0.400	0.008	500	15 Months
13	Construction of Surface Drains & CC Topping Street of Bachal Kalhoro to Qurban Memon House Moro	Moro	0.400	0.008	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
14	Construction of CC Topping Abdul Ghafoor Rajput Shop to Hamadullah Korai Ward No. UC-II	Moro	0.400	0.008	500	15 Months
15	Construction of Surface Drains at Village Allah Bux Chandio UC Khairwah	Moro	0.500	0.010	500	15 Months
16	Construction of CC Topping at Village Sonahri Farm UC Kehkat	Moro	1.000	0.020	1000	15 Months
17	Construction of CC Topping Muhammad Bux Memon House to Kori Mosque Ward No. 06 UC-II Moro	Moro	0.300	0.006	500	15 Months
18	Construction of Surface Drains Sajjan Sabki Shop to Ghulam Mustafa Almani House Ward No. 03 UC-II Moro	Moro	0.600	0.012	500	15 Months
19	Construction of CC Topping at Muhammad Irshad Ali Memon House to Pirzada House Ward No.04 UC-II Malak Colony Moro	Moro	0.300	0.006	500	15 Months
20	Construction of CC Topping at Dr. Muhammad Yousif Nawal House to Mumtaz Ali Solangi House Ward No.18 UC-III Moro	Moro	0.600	0.012	1000	15 Months
21	Construction of Surface Drains Abdul Sattar Memon House to Bashir Memon House Ward No.09 UC-I Bukhair Mohalla Moro	Moro	0.300	0.006	500	15 Months
22	Construction of Surface Drains Daras Road Idrees Channa Shop to Haji Muhammad Nawaz Motomal House Ward No.03 Ameen Abad Colony UC-II Moro	Moro	0.600	0.012	1000	15 Months
23	Construction of CC Topping Jamali House Railway Line to Raees Zahid Ali Lund Ward No.02 UC-II Moro	Moro	0.600	0.012	1000	15 Months
24	Construction of CC Topping Muhammad Essa Oadh to Muhammad Hassan Oadh House Ward No.13 UC-I Moro	Moro	0.300	0.006	500	15 Months
25	Construction of CC Topping at Muhammad Haneef Rajput House to Zafar Ali Rajput House Dastgir Colony UC-I Moro	Moro	0.600	0.012	1000	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
26	Construction of Brick Pavement at Village Achar Zardari to Lal Bux Zardari UC Daras	Moro	0.400	0.008	500	15 Months
27	Construction of Brick Pavement at Imam Bargah Road to Habibullah Zardari House UC Daras	Moro	0.200	0.004	500	15 Months
28	Construction of CC Topping Daras Road Ameen Abad Colony to Malak Shaman House Ward No.03 UC-II Moro	Moro	0.800	0.016	1000	15 Months
29	Construction of Brick Pavement at Village Golopoto UC Fato Balal	Moro	0.500	0.010	500	15 Months
30	Construction of CC Topping Dhani Bux Siyal House to Nasrullah Siyal House Ward No.19 Siyal Mohalla Moro	Moro	0.500	0.010	500	15 Months
31	Construction of CC Topping Ahmed Siyal House to Shabir Siyal House Ward No.19 Siyal Mohalla Moro	Moro	0.200	0.004	500	15 Months
32	Construction of Surface Drains at Village Nawab Ali Asghar Korai UC Kehkat	Moro	0.500	0.010	500	15 Months
33	Construction of CC Topping Nabi Korai House to Muhammad Hussain Korai Ward No. 13 Moro	Moro	0.400	0.008	500	15 Months
34	Construction of Brick Pavement Tamro Road Moro to Ghulam Hussain Burdi UC New Gachero Moro	Moro	0.200	0.004	500	15 Months
35	Construction CC Topping Dadu Road Near Bypass to Muhammad Essam Memon House Ward No.04 UC-IV Moro	Moro	0.400	0.008	500	15 Months
36	Construction CC Topping at GPS Ganthwar Khan Chadio to Dodo Khan Zardari Ward No.12 UC-I Moro	Moro	0.500	0.010	500	15 Months
37	Construction CC Topping at House of Muhammad Qasim Zardari Sachal Colony Ward No.12 UC-I Moro	Moro	0.300	0.006	500	15 Months
38	Construction of Brick Pavement at Village Muhammad Ibrahim Solangi UC Fato Balal	Moro	0.500	0.010	500	15 Months
39	Construction of CC Topping bandhi Road Moro to Ali Public School to Qadir Bux Zardari House Ward No. 13 UC-I Moro	Moro	0.600	0.012	1000	15 Months
40	Construction of CC Topping and Brick Pavement Road to Village Dodo Khan Lashari Deh Dumbeer-ji-wah	Moro	0.400	0.008	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
41	Construction of CC Topping Urdu Primary School Ward No.17 Moro	Moro	0.300	0.006	500	15 Months
42	Construction of CC Topping Bandhi Bypass Near Railway Station to Raza Ahmed Korai House Ward No. 1 Moro	Moro	0.400	0.008	500	15 Months
43	Construction of CC Topping Syed Sabir Ali Shah to Mosque Imam Zaman Ward No. .5 UC-II Moro	Moro	1.000	0.020	1000	15 Months
44	Construction of Brick Pavement Dadu Road Moro Sirai Nano Khokhar House to Allah Ditto Khokhar House Moro	Moro	0.300	0.006	500	15 Months
45	Construction of Brick Pavement Village Ranjho Khan Sabki	Moro	0.100	0.002	100	15 Months
46	Construction of Brick Pavement at Village Chanesar Khan Sabki	Moro	0.200	0.004	500	15 Months
47	Construction of CC Topping Ali Akbar Memon House to Shahid Masood House Ward No. 03 UC-II	Moro	0.800	0.016	1000	15 Months
48	Construction of CC Topping at Sher Muhammad Pinjaro House to Ali Nawaz House Ward No. 03 UC-II	Moro	0.600	0.012	1000	15 Months
49	Construction of CC Topping Nooral Dhillio House to Saifal Dhillio House Ward No. 04 UC-II	Moro	0.200	0.004	500	15 Months
50	Construction of CC Topping Muhammad Moosa Solangi to Dahir House Ward No. 02 UC-II Moro	Moro	0.800	0.016	1000	15 Months
51	Construction of CC Topping Ghulam Shabir Solangi House to Habibullah Khoso House Ward No. 02 UC-II Moro	Moro	0.700	0.014	1000	15 Months
52	Construction of CC Topping Nancho Oadh House to Soof Oadh House Ward No. 02 UC-II Moro	Moro	0.300	0.006	500	15 Months
53	Construction of CC Topping Akram Sehar House to Ali Sher Sehar House, Sehar Mohalla Ward No. 03 UC-II	Moro	0.400	0.008	500	15 Months
54	Construction of CC Topping Daras Road to Muhammad Hassan Awan House Ward No. 03 UC-II Moro	Moro	0.300	0.006	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
55	Construction of CC Topping Dr. Iqbal Satti House to Gamar Satti Shop Ward No. 16 UC-III Moro	Moro	0.200	0.004	500	15 Months
56	Construction of CC Topping Mehboob Solangi Otaque to Ali Gohar Solangi House Ward No. 16 UC-III Moro	Moro	0.400	0.008	500	15 Months
57	Construction of CC Topping Bandhi Road to Railway Line to Ayoob Zardari Ward No.13 UC-I Moro	Moro	0.400	0.008	500	15 Months
58	Construction of CC Topping Daras Road to Waliullah Korai House Ward No.02 UC-II Moro	Moro	0.400	0.008	500	15 Months
59	Construction of CC Topping Resham Ghali to Pir Rehmatullah Ward No. 15 Moro	Moro	0.600	0.012	1000	15 Months
60	Construction of CC Topping Main Road Moro to Ghulam Sarwar Memon House Ward No.14 Moro	Moro	0.600	0.012	1000	15 Months
61	Construction of CC Topping Nazeer Samoo House to Lakmir Press Ward No.08 Moro	Moro	0.200	0.004	500	15 Months
62	Construction of Surface Drains Sharif Rind House to Daras Road Moro Ward No.02 Moro	Moro	1.000	0.020	1000	15 Months
63	Construction of Waiting Room @ Village Shahzado Bhutto UC Fatoa Balal	Moro	0.300	0.006	500	15 Months
64	Construction of Brick Pavement @ Village Abid Hussain Zardari UC Daris	Moro	0.500	0.010	500	15 Months
65	Construction of CC Topping @ Village Ali Nawaz Zardari UC Daris	Moro	1.000	0.020	1000	15 Months
66	Construction of CC Topping @ Village Photo Khan Zardari	Moro	0.350	0.007	500	15 Months
67	Construction of CC Topping @ Village Moula Bux Buriro	Moro	0.200	0.004	500	15 Months
68	Construction of Brick Pavement @ Village Nabi Bux Korai	Moro	0.300	0.006	500	15 Months
69	Construction of CC Topping @ Village Ranjhoo Zardari	Moro	0.300	0.006	500	15 Months
70	Construction of CC Topping @ Village Mehboob Ali Bhatti	Moro	0.300	0.006	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
71	Construction of CC Topping @ Malik Mohalla Mithiani UC Mithiani	N.Feroze	1.000	0.020	1000	15 Months
72	Construction of CC Topping & Brick Pavement from House of Muhammad Ayoob Malik Zardar Colony	N.Feroze	0.200	0.004	500	15 Months
73	Construction of Brick Pavement College Road Naushahro Feroze	N.Feroze	0.200	0.004	500	15 Months
74	Construction of Brick Pavement @ Police Line to Village Dingano Tagar	N.Feroze	0.200	0.004	500	15 Months
75	Construction of Compound Wall @ Graveyard Dangeja UC Dangeja	N.Feroze	0.300	0.006	500	15 Months
76	Construction of CC Topping @ House of Moola Bux Mashori UC N.Feroze	N.Feroze	0.300	0.006	500	15 Months
77	Construction of Brick Pavement & Surface Drains @ Village Khuda Bux Isran UC Koor Hassan	N.Feroze	0.400	0.008	500	15 Months
78	Construction of CC Topping @ Village Danegaj Mohalla Muhkum Din Rajper UC Dangej	N.Feroze	0.500	0.010	500	15 Months
79	Construction of Brick Pavement @ Dargah Pir Pechaho UC Noorpur	N.Feroze	0.800	0.016	1000	15 Months
HEALTH SECTOR						
80	External Drainage / CC Path & Water Supply & Sainitary Fitting for Medical Dispensary Karimdad Lashari	Mehrabpur	0.350	0.007	500	15 Months


EXECUTIVE ENGINEER
 Buildings Division
 Naushahro Feroze