

## INVITATION FOR BIDS

Date: 18-11-13

Bid Reference No.: 1095

1. The Executive Engineer, Buildings Division Sukkur, invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category ( not required for works costing Rs 2.5 million or less) for the Works, as per list attached.
2. The works will be completed in the time as shown against each.
3. A complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of non-refundable fee as mentioned against each work.
4. Bidders may acquire the Bidding Documents from the Office of the Executive Engineer , Buildings Division Sukkur located in Barrage Colony Sukkur .
5. All bids must be accompanied by a Bid Security in the amount of 2%(Two Percent) of bid price in the form of *(pay order / demand draft / bank guarantee)* and must be delivered in the Office of the Executive Engineer , Buildings Division Sukkur located in Barrage Colony Sukkur before 13:00 hours, on 10<sup>th</sup> Dec2013 Bids will be opened at 14.:00 hours on the same day in the presence of bidders' representatives who choose to attend, at the same address.
6. In case of non responsive work the tenders shall be re-issued from 11<sup>th</sup> Dec 2013 to 26<sup>th</sup> Dec2013 and shall be received back before 13:00 Hrs on 27<sup>th</sup> Dec2013 and bids shall be opened at 14: 00 Hrs on the same date in the presence of bidders' representatives who choose to attend, at the same address.
7. The Tender Documents shall be issued on the Slandered Bidding Documents approved by SPPRA and whole procedure of procurement shall be based on the guidelines of SPPRA.

  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SUKKUR

✓ Copy to Director (C) S.P.P.R.A



243/13

**OFFICE OF THE  
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR PH: 071-9310105**

**No. TC/G-55/ EB/D /-1095 of 2013 Sukkur dated: 18 . 11 .2013**

The Sealed Tender's on B-I & B-II forms are invited, from the persons / Contractors / Companies as well as pre-qualified firms for the following works as per PPRA Rules.

S. NO.	NAME OF WORK	ESTIMATED COST IN MILLION	EARNEST MONEY 2%	TENDER FEE NON - REFUNDABLE	COMPLETION PERIOD
<b>SPECIAL PROGRAMME</b>					
1	Rehabilitation of RHC Kandhra Rohri.				
	i) Civil Work	4.000	80.000	750	12 Months
	ii) Electric Work G/Floor	0.400	8.000	300	12 Months
2	Rehabilitation of THQ Hospital Pano Akil.				
	i) Civil Work	4.000	80.000	750	12 Months
	ii) Electric Work G/Floor	0.500	10.000	300	6 Months
3	Rehabilitation of Executive Engineer Provincial Highway Sukkur.		-		
	i) Civil Work	2.000	40.000	750	12 Months
	ii) Electric Work	0.050	1.000	300	6 Months
			-		
4	Rehabilitation of Executive Engineer Buildings Office Sukkur.				
	i) Civil Work	1.800	36.000	750	09 Months
	ii) Electric Work G/Floor	0.200	4.000	300	09 Months
5	Rehabilitation of Superintending Engineer Works & Services Office Sukkur		-		
	i) Civil Work	1.000	20.000	750	09 Months
	ii) Electric Work G/Floor	0.100	2.000	300	6 Months
6	Rehabilitation of Chief Engineer Highways Camp Office Sukkur.		-		
	i) Civil Work	2.000	40.000	750	09 Months
	ii) Electric Work G/Floor	0.200	4.000	300	09 Months
7	Rehabilitation of Assistant Engineer Buildings Office Sub Division Rohri.		-		
	i) Civil Work	1.700	34.000	750	09 Months
	ii) Electric Work G/Floor	0.250	5.000	300	6 Months

**ANNUAL DEVELOPMENT PROGRAMME**


8	Construction of Dispensary Village Mehmood Khoso UC-		-		
	i) Compund Wall	0.500	10.000	500	06 Months
	ii) Main Building	1.900	38.000	300	12 Months
	iii) Electric Work	0.200	4.000	300	06 Months
	iv) Sanitary Work And External Development	0.400	8.000	250	
9	Construction of Dispensary Village Qaim Mochi UC-Junus		-		
	i) Compund Wall	0.500	10.000	250	06 Months
	ii) Main Building	1.950	39.000	500	12 Months
	iii) Electric Work	0.250	5.000	200	06 Months

S. NO.	NAME OF WORK	ESTIMATED COST IN MILLION	EARNEST MONEY 2%	TENDER FEE NON-REFUNDABLE	COMPLETION PERIOD
10	Construction of Dispensary Village Samo Khan Bambhro		-		
	i) Civil Work	2.000	40.000	750	12 Months
	ii) Electric Work	0.300	6.000	250	06 Months
	iii) Compound wall and Sanitary Works	0.500	10.000	250	06 Months
			-		
11	Construction of Dispensary at Village Choudhary Anwar		-		
	i) Civil Work	1.600	32.000	750	12 Months
	ii) Electric Work	0.150	3.000	250	06 Months
	iii) Compound wall and Sanitary Works & Flooring	0.650	13.000	250	6 Months
			-		
12	Construction of Maternity Home at Village Mula Ali		-		
	i) Civil Work	2.300	46.000	750	06 Months
	ii) Electric Work	0.200	4.000	250	06 Months
	iii) Compound wall and Sanitary Works	0.500	10.000	250	06 Months
			-		
13	Construction of Dispensary Village Haji Buriro Taluka		-		
	i) Civil Work	2.300	46.000	750	12 Months
	ii) Electric Work	0.200	4.000	250	06 Months
	iii) Compound wall and Sanitary Works	0.500	10.000	250	06 Months
			-		
14	Construction of Dispensary Village Dafar Jatoi Taluka		-		
	i) Civil Work	2.200	44.000	750	12 Months
	ii) Electric Work	0.350	7.000	250	06 Months
	iii) Compound wall and Sanitary Works	0.750	15.000	300	06 Months
			-		
15	Construction of Dispensary Village Arbab Wagho Taluka		-		
	i) Civil Work	2.500	50.000	750	12 Months
	ii) Electric Work	0.250	5.000	250	06 Months
	iii) Compound wall and Sanitary Works	0.800	16.000	250	06 Months
			-		
16	Renovation of RHC Kandhra Rohri		-		
	i) Civil Work	2.200	44.000	750	12 Months
	ii) Electric Work	0.150	3.000	250	06 Months
	iii) Construction of Compound wall and Sanitary Works	0.500	10.000	250	06 Months
			-		
17	Rehabilitation of Poonj Panchayat Charitable Hospital		-		
	i) Civil Work	3.800	76.000	750	06 Months
	ii) Electric Work	0.350	7.000	250	06 Months
	iii) Compound wall and Sanitary Works	0.850	17.000	250	06 Months
			-		
18	Rehabilitation of Emergency Block GMC Hospital Sukkur.		-		
	i) Civil Work	2.000	40.000	750	12 Months
	ii) Electric Work	0.200	4.000	250	06 Months
	iii) Sanitary Work	0.300	6.000	250	06 Months
			-		
19	Const: of Bus Terminal Rohri UC: Bedal Bekus-II (UC-26)		-		
	i) Compound Wall	1.000	20.000	500	06 Months
	ii) Civil Work	7.200	144.000	250	12 Months
	iii) Electric Work	1.500	30.000	250	06 Months

20	Remaining Work of Construction of Dargah Bedil Bequs		-		
	i) Civil Work	2.800	56.000	750	12 Months
	ii) Electric Work	0.200	4.000	250	06 Months

S. NO.	NAME OF WORK	ESTIMATED COST IN MILLION	EARNEST MONEY 2%	TENDER FEE NON-REFUNDABLE	COMPLETION PERIOD
21	REPAIR WORKS		-		
i)	Rehablitaion of Child Care Center @ Sukkur	1.200	24.000	500	3 Month
ii)	Water Supply and Sanitary Work (Child Care Center)	0.500	10.000	250	3 Month
iii)	Construction of Path and External development (Dareul Aman)	0.800	16,000	250	3 Month
iv)	Electric Work ( Chilod Care Center)	0.500	10,000	500	3 Month
v)	Construction of Compund wall (Working Women Hostel)	1.000	20,000	250	3 Month

S. No.	Details	First Date	In Case of Non receipt of tenders 2 <sup>nd</sup> Date
1	The date of issue of tenders by 1:00 PM	From date of publication to 9.12.2013	from 11/12/2013 to 26/12/2013
2	The tender will be received back (1:00 PM) & opened on same date (2:00 PM)	10.12.2013	27.12.2013

  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SUKKUR

- Director*  
 The ~~Secretary~~ Information Technology, Government of Sindh Secretariat No. 6, @ Karachi, along-with copies of N.I.T's for favour of information and placing them on the Web Site of Sindh Government.
- 2 The Secretary Government of Sindh Works & Services Department Karachi. for favour of information.
  - 3 The Chief Engineer Buildings Department Government of Sindh Sukkur. for favour of information
  - 4 The Commissioner Sukkur Division Sukkur, for favour of Information.
  - 5 The Director (CB) Government of Sindh Public Procurement, Regulatory Authority Planning & Development Department Karachi, for fvaour of information.
  - 6 The Deputy Commissioner Sukkur , for favour of Information.
  - 7 The Superintending Engineer Works & Services Sukkur, for favour of information.
  - 8 The Assistant Engineer (Buildings) Sukkur / Rohri / Pano Akil & Electric Sukkur, for Publicity and directed to submit the schedule 'B' within (7) days from the date of issue of N.I.T.
  - 9 Copy to Notice Board & Drawing Branch / HC / (Local).