

Encl-1

**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Fax 074-9410552, Email: ewlarkana@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/ 3147

Larkano, Dated 19/11/2013

**NOTICE INVITING TENDERS**

Sealed tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

Sr.No. / ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
<b>154</b>	<b>Up-gradation of Primary Schools to Middle Schools in Sindh (2005-06 Programme)</b>				
1	GGPS. Usman Kalhoro (balance work)	0.400	8,000	750	08 months
<b>155</b>	<b>Addition of Class Rooms in existing Primary Schools &amp; Construction of 2-roomed building in existing Primary Schools in Sindh (2005-06 Programme)</b>				
2	GBPS. Lal Khan Wagan (2 C.R remaining work)	0.600	12,000	1500	08 months
<b>157</b>	<b>Construction of two roomed shelterless Primary schools in Sindh (2007-08 Programme) (450 units)</b>				
3	GGPS. Usman Jamarani (balance work)	0.300	6,000	750	06 months
4	GGPS. Saidudero (balance work) Tal: Ratodero	0.750	15,000	750	06 months
5	GGPS. Absani (balance work) Tal: Dokri	0.250	5,000	750	06 months
6	GBPS. Chatto Tagar (balance work) Tal: Bakrani	0.800	16,000	750	06 months
7	GBPS. Usman Jumarani (balance work) Tal: Bakrani	0.200	4,000	500	06 months
8	GGPS. Chandka Colony Larkano (balance work)	0.500	10,000	750	06 months
<b>158</b>	<b>Introduction of Computer Education in existing Middle Schools in Sindh (2007-08 Programme)</b>				
9	GBMS. Saindad Junejo (balance work) Tal: Dokri	0.150	3,000	500	06 months
<b>182</b>	<b>Up-gradation of Secondary Schools to Higher Secondary Schools in Sindh (2005-06 Programme)</b>				
10	GGHS. Arija (balance work)	1.000	20,000	1500	08 months
<b>183</b>	<b>Addition of class rooms and Constt./Reconstt: of buildings in existing Secondary / Higher Secondary Schools in Sindh (2005-06 Programme)</b>				
11	GHS. Bero Chandio (2 C.R) (balance work)	0.300	6,000	750	06 months
<b>185</b>	<b>Reconstruction of existing High / Secondary Schools in Sindh (2008-09 Programme)</b>				
12	GBHS. Gerello (balance work) Tal: Bakrani	0.300	6,000	750	06 months
<b>186</b>	<b>Rehabilitation of existing High / Higher Secondary Schools in Sindh (2008-09 Programme)</b>				
13	GBHS & GGHS Garhi Khuda Bux Bhutto (balance work)	1.000	20,000	1500	10 months
<b>193</b>	<b>Addition of Class Rooms, Construction of Labs &amp; Libraries in existing Secondary &amp; Higher Secondary Schools in Sindh (2007-08 Programme)</b>				
14	GBHS. Naudero (6 C.Rooms) (balance work)	1.000	20,000	1500	08 months
15	GBHSS. Gerellow (Ext. Dev) Tal: Bakrani	0.050	1,000	300	06 months
<b>218</b>	<b>Providing building to existing shelterless Primary Schools Taluka Larkano (2010-11 Programme) (5 Units)</b>				
16	GBPS. Khuda Abad (Elect:)	0.100	2,000	500	08 months
17	GBPS. Khuda Abad (balance work)	0.600	12,000	1500	08 months
<b>219</b>	<b>Providing building to existing shelterless Primary Schools Taluka Ratodero (2010-11 Programme) (5 Units)</b>				
18	GBPS. Jamia Islamia Ratodero (Balance work)	0.500	10,000	750	08 months
19	GGPS. Saboo Kartio (External development)	0.500	10,000	750	08 months
<b>222</b>	<b>Construction / Reconstruction of building for existing Primary Schools Taluka Larkano (2010-11 Programme) (9 Units)</b>				
20	GBPS. Dari (balance work)	0.400	8,000	500	08 months
21	GBPS. Jhangar	1.000	20,000	1500	12 months

Sr.No./ ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
224	<b>Construction /Re-construction of building for existing Primary Schools Taluka Dokri &amp; Bakrani (2010-11 Programme) (14 Units)</b>				
22	GGPS. Mahi Bhutto Tal: Bakrani (balance work)	1.000	20,000	750	10 months
227	<b>Integrated rehabilitation of Primary Schools in Taluka Bakrani (2010-11 Programme) (13 Units)</b>				
23	GGPS. Channa	0.950	18,500	750	10 months
228	<b>Integrated rehabilitation of Primary Schools in Taluka Dokri (2010-11 Programme) (11 Units)</b>				
24	GBPS. Ali Bux Chandio	0.950	18,500	1500	10 months
25	GGPS. Yaroo Lakhair (Remaining work)	0.950	18,500	1500	10 months
232	<b>Construction of building for existing Shelterless Primary Schools in Taluka Ratodero (2011-12 Programme) (5 Units)</b>				
26	GBPS. Wandh Ali Muhammad Veesar (balance work)	0.300	6,000	750	08 months
233	<b>Construction of building for existing shelterless Primary Schools Taluka Larkano (2011-12 Programme) (5 Units)</b>				
27	GBPS. Hayat Hulio (Elect:)	0.100	2,000	500	08 months
235	<b>Construction of buildings for existing shelterless Primary Schools in Taluka BaDkran (2011-12 Programme) (5 Units)</b>				
28	GBPS. Nooral Abro (Elect:)	0.100	2,000	500	08 months
237	<b>Rehabilitation of building for existing Primary / Middle Schools in Taluka Ratodero (2011-12 Programme)</b>				
29	GBPS. Khan Wah (Elect:)	0.140	2,800	500	08 months
239	<b>Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (2011-12 Programme) (16 C.R)</b>				
30	GGPS. Main Ratodero (4 C/R) (Elect:)	0.300	6,000	750	08 months
240	<b>Establishment of Shaheed Mohtarma Benazir Bhutto Govt. College of Education at Larkana (2011-12 Programme)</b>				
31	College of Education Larkano (Electrification)	0.950	19,000	1500	10 months
243	<b>Re-construction of dangerous Primary School Buildings in Taluka Ratodero (2011-12 Programme) (9 Units)</b>				
32	GBPS. Amir Bux Narejo (Elect <sup>©</sup> )	0.140	2,800	500	08 months
33	GGPS. Bhoonhatpur (Elect <sup>©</sup> )	0.140	2,800	500	08 months
34	GBPS. Ali Khan Brohi	1.000	20,000	1500	12 months
244	<b>Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (2011-12 Programme)</b>				
35	GGPS. Badah-II (Elect <sup>©</sup> )	0.140	2,800	500	08 months
246	<b>Integrated rehab / provision of approach road including Drainage to GBHS. Saint Joseph Larkano (2010-11 Programme)</b>				
36	GHS. Saint Joseph Larkano (Electrification balance work).	0.400	8,000	500	08 months
257	<b>Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Bakrani (2010-11 Programme) (4 Units)</b>				
37	GBHS. Bakrani (Elect: Computer lab)	0.200	4,000	500	08 months
258	<b>Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Dokri (2010-11 Programme) (8 Units)</b>				
38	GGHS. Dokri (Elect: Computer Lab)	0.200	4,000	500	08 months
262	<b>Rehabilitation of Govt. Boys Higher Secondary School Naudero (2010-11 Programme)</b>				
39	GBHSS. Naudero (balance work)	1.000	20,000	1500	10 months
267	<b>Rehabilitation of buildings for existing High / Higher Secondary Schools in Taluka Bakrani (2011-12 Programme) (7 Units)</b>				
40	GBHS. Hyder Bux Jatoi Bakhodero (Elect <sup>©</sup> )	0.150	3,000	500	08 months
274	<b>Integrated rehabilitation of Govt. Boys High School Badah (2011-12 Programme)</b>				
41	GBHS. Badah (Electrification)	0.200	4,000	500	08 months
280	<b>Construction of Scout Head Quarter in existing High / Higher Secondary Schools District Larkano (2011-12 Programme) (2 Units)</b>				
42	GBHSS. Pilot Larkano (Electrification)	0.300	6,000	750	10 months

Sr.No./ ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
<b>282</b>	<b>Construction of Residential Quarters / Bungalows for District Education Officers (2011-12 Programme) (3 Units)</b>				
43	Director Schools Education Larkano (Elect:)	0.300	6,000	750	10 months
<b>283</b>	<b>Rehabilitation / Improvement of Education Office Buildings District Larkano (2011-12 Programme) (7 Units)</b>				
44	ADEO(Female) Office Ratodero (Elect:)	0.150	3,000	500	08 months
<b>293</b>	<b>Construction of office building for the Regional Director Colleges Larkana (2011-12 Programem)</b>				
45	RDC. Larkano (balance work)	1.000	20,000	3000	04 months
<b>294</b>	<b>Establishment of Schools in Jail for Children of Jail Employee in Sindh</b>				
46	GPS. Jail Colony Larkano (balance work)	0.250	5,000	750	06 months
<b>932</b>	<b>Construction of building for existing shelterless Primary Schools District Larkano (30 Units)</b>				
47	GBPS. Abdul Karim Dahar (balance work) Tal: Dokri	0.500	10,000	750	04 months
48	GBPS. Mevo Shaikh Tal: Larkano (balance work)	0.300	6,000	750	04 months
<b>933</b>	<b>Integrated rehabilitation and provision of missing facilities to existing Elementary Schools Taluka Ratodero District Larkano (50 Units)</b>				
49	GGPS. MTG. Ratodero (4 Cr., C.wall, Lav)(balance work)	1.000	20,000	1500	04 months
<b>934</b>	<b>Integrated rehabilitation and provision of missing facilities to existing Elementary Schools District Larkano (69 Units)</b>				
50	GBPS. Channa Muhalla Badah (Balance work)	1.000	20,000	1500	04 months
51	GBPS. Lal Bux Hajano (balance work) Tal: Larkano	0.100	2,000	500	04 months
52	GBPS. Masu Kalhoro (balance work) Tal: Larkano	0.850	17,000	1500	04 months
53	GBPS. Kouser Mill (balance work) Tal: Larkano	0.500	10,000	750	04 months
54	GBPS. Hesab Chandio (balance work) Tal: Larkano	0.300	6,000	750	04 months
55	GBPS. Sher Muhammad Jamali (balance work) Tal: Lrk.	0.600	12,000	1500	04 months
<b>935</b>	<b>Integrated rehabilitation and provision of missing facilities to existing Secondary Schools District Larkano (15 Units)</b>				
56	GGHS. Shaikh Zaid (4 C.R Electrification)	0.400	8,000	750	04 months
57	GBHS. Pilot Larkano (3 C.R Electrification)	0.300	6,000	750	05 months
<b>936</b>	<b>Integrated rehabilitation and provision of missing facilities to existing Colleges District Larkano (09 Units)</b>				
58	GGDC. Badah (Rehabilitation balance work)	0.800	16,000	1500	08 months
59	GBDC. Naudero (balance work)	0.500	10,000	750	08 months
60	GHBJC. Dokri (balance work)	1.000	20,000	1500	08 months
<b>2287</b>	<b>Construction of building for shelterless Secondary School at village Allahando Jeho Taluka Ratodero District Larkano</b>				
61	SS. Allahando Jeho (balance work)	1.000	20,000	750	08 months

### TERMS & CONDITIONS

- Bidding Documents will be issued from date of publication on website on payment of tender fee (Non-refundable) on any working day up to 11-12-2013.
- Sealed Tenders will be received back on 12-12-2013 up to 12:00 pm and will be opened on same date at 1.00 pm in the presence of intending contractors or their authorized representatives.
- Un-responded / rejected tender will be re-issued up to 01-01-2014/20-01-2014 which will be received back on 02-01-2014/21-01-2014 up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
- No conditional / telegraphic tender will be entertained.
- No tender without call deposit or received after specified date & time will be considered.
- Bid containing Least Cost Method (Single stage one Envelop) should be submitted along with documents viz: List of similar assignments with cost, under-take over the past (02) years, details of equipments, machineries and transport owned by him.
- If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPRA Rules 2010.

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
LARKANO