

OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS) KASHMORE@ KANDHKOT

Phone No:0722/570761

TC/G-55/

416

/2013

Kash:@ K.kot Dated: 2 / 12 / 2013

NOTICE INVITING TENDERS:

01. Executive Engineer Highways Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010):-

S.No:	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time allowed for Completion
<u>AS PER LIST ATTACHED</u>					

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2013 in reflect above category

03. **Qualification**

- (a) List of two similar assignments under-taken over the past 7 years.
(b) Detail of equipments machineries and transport owned by firm / contractor.
(c) Financial Statement (summary) and income tax return for the last 3 years.
(d) List of litigation (if any) and nature of litigation.
(e) Affidavit that firm has never been black listed.
(f) Names, Qualification and Experience of Technical Staff working with firm.


04. **Method of Procurement** Single Stage Single Envelope.

05. **Terms & Conditions**

Under following condition bid will be rejected:-

- (i) Conditional and telegraphic bids / tenders.
(ii) Bids not accompanied by bid security of required amount and form.
(iii) Bids received after specified date and time.
(iv) Black listed firms.
(v) The undersigned reserves the Right of accepting / rejecting any or all tenders as per relevant clause of SPPRA – 2010.

	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	of	The date of opening of tenders
1st Date	From the date of publication upto 24/12/2013 till 11.00 a.m	24/12/2013 12.00 Noon	till	24/12/2013 at 12.30 P.M
2nd Date	From the date of publication upto 03/01/2014 till 11.00 a.m	03/01/2014 12.00 Noon	till	03/01/2014 at 12.30 P.M


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KASHMORE @ KANDHKOT

2/12/13
SD

SPPRA INWARD DIARY

7841
3/12/13

NO:
DATED:

S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1	Reconditioning of Road from Rd-45 to Chandool Banglow Road Mile 0/0-3/0 (In Portion).	11.000	220000	3000	12 Months
2	Reconditioning of Road from Sui Line Purani to Patt Feeder along Adio Wah Road Mile 0/0-6/0 (In Portion).	18.000	360000	3000	12 Months
3	Construction of Road from Gul Hassan Bijarani Road to Village Gada Ali Bajkani (1.609 K.M)	13.000	260000	3000	12 Months
4	Construction of Road from Ghouspur Tangwani Road to Village Najawat Bahalkani (1.609 K.M)	13.000	260000	3000	12 Months
5	Construction of Retaining wall in Village Sakhi Noor Hassan Khan Khoso 500 Rft.	3.300	66000	3000	09 Months
6	Construction of Road from Geehalpur Road to Village Ghulam Qadir Mazari Taluka Kashmore 0/0-0/2 (0.4 K.M)	3.000	60000	3000	09 Months
7	Construction of Road from Patt Feeder to Village Malheero 0/0-0/2 (Phase-I).	3.000	60000	3000	09 Months
8	Construction of Road from Mir Majid Khan Road upto B.S Feeder 0/0-0/5.	8.000	160000	3000	12 Months
9	Construction of Retaining Wall Makhwani Road to Siyaro Ogahi U/C Ghouspur 1476 Rft.	7.800	156000	3000	12 Months
10	Construction of Road from Imam Din Malik to Village Abdul Rauf Khan Khoso U/C Gulanpur 0/0-0/5.	7.500	150000	3000	12 Months
11	Construction of Link Road from Ghouspur Tangwani Road to Village Arb Khan Bijarani U/C Duniapur (0.4 K.M) Phase-I.	3.000	60000	1500	09 Months
12	Construction of Road from Kundho Bakhrani - Janib Lashari Road to village Ustad Bahadur Khan Jaffari U/C Suhalyani Taluka Tangwani 400 Rft (Phase-I).	1.000	20000	1500	09 Months
13	Construction of Link Road from Jeal Noonari, Molvi Saleh Malik to Village Ghulam Qadir Bajkani Road Mile 0/0-0/1 (Phase-I).	1.500	30000	1500	09 Months
14	Construction of Road from Rasaldar Road to Village Ghulam Ali Khan Gabol U/C-I (0.20 K.M) (Phase-I).	1.500	30000	1500	09 Months
15	Construction of Road from Wahid Bux Bijarani Road to Sono Khan Nindwani 0/0-0/3 (Phase-I).	5.000	100000	3000	12 Months
16	Construction of Road from Village Bilawal Ali Khan to Village Hassan Ali Khan Deh Bijarani U/C Tangwani (0.20 K.M).	1.500	30000	1500	09 Months
17	Reconditioning / Const of road from Indus Highways Abdul Sattar Bhayo Tori Farm to Qias Bhayo road mile 0/0-1/7 = 3.00 Km	20.000	400000	3000	12 Months
18	Reconditioning / Re-construction of road from Indus Highway to Misri Khan Suhryani road mile 0/0-1/7	20.000	400000	3000	12 Months
19	Construction / Reconditioning of road from Misri Khan Suhryani road to village Lakayo Khan Bangwar road mile 1/7- 3/5	20.000	400000	3000	12 Months
20	Construction of road from Rd-151 B.S Feeder to PPL Pad road mile 3/5-5/3	20.000	400000	3000	12 Months


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 KASHMORE@KANDHKOT