ENEL: 296 /)3-1y

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION

TANDO ALLAHYAR
No. EE(H)/TCIG-55/ 33 of 2013 Dated: ,{ayxy-zms

Sealed tenders as per SPP Rules 2010 are hereby invited from the interested
person / contractors / companies on prescribed form for execution / procurements of the

following works.
i Time l';:.lr
Estimated Bid Tender )
S. No. Name of Work Cost Security Fee c“:ll:il::;u“

Annual Development Programme 2013-14 (Ongoing)
Construction of Link road from Tando Adam Tando i
1 Allahyar road to Village Akber Baluch. Mile 044 - | 4.400 88000 3000 06 Month
0/6+330" (0.50K.M)

Reconditioning of Link road from Chamber Sanjar
2 | Chang road to village Sajjan Rind. Mile 0/6- 172 | 4.000 80000 3000 (6 Month
(0.80Km)

Reconditioning of Link road from Khawajn Siop to
Sl 3 | Mail Mori via Abdul Karim Dars mile 4/6-5%6 | 7.500 | 150000 | 3000 06 Month
(35 (1.61Km) _

Reconditioning of Link road from Tando Allahyar
4 Mirwah road to Village Umer Leghari, Mile 0/0 - /7 | 6,680 134000 3000 06 Month
= (3.0 Km in portion)

Construction of link read from Pir-li-Mari to Village
Daro Sand mile 0/3-0/6 = 0.60KM.

Reconditioning of link Road from Chamber Sanjar
6 | Chang Sajjan Rind road to Village Saleh Arisar mile 8.00 160000 | 3000 06 Month
0/5-1/7 ={2.0km) |

Construction of CC Street in Various villages of
f Shaikh Moosa 1600 rft (Remaining Work)
Recond: of Link road from Bukera Shaikh Bhirkio
road to Bakhtawar Pitafi mile 0/0-0/4 = 0.80 Km (Ist 3.500 | 70000 3000 06 Month
Phase)

Recond: of Link road from Bukera Reguolator to
9 | Magbool Memon mile 0/0-0/4 = 0.80 KM, 3.500
Recond: of Link road from Soomar Rahi to Miran
10 | Khori Regulator mile 0/0-0/4 15t Phase 3.800

Construction of Link road from Wagodar road to |
11| Village Nido Abro Mile 0/0-0/1+330' = 0.30 Km 2309 | 46200 | 2000 | 06Month

Construction of Link road from Ubhrio Dars road to 3 770 75500 3000 06 Month

4.500 90000 3000 06 Month
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70000 3000 06 Month

76000 3000 06 Month

12| \illage Ahmed Dars mile 0/0-0/24330" = 0.50 Km
Construction of C.C Block in Haji Khan Mohammad
13 | & Srounding villages 2500 Rft 3.000 60000 3000 06 Month

Re-Construction of link road from Taxi Stand to
Dargah Noor Shah Jati via Mughal Muhala i/c

14 | approach to Arain Muhala Bilawal Masjid & repair 3.000 60000 3000 06 Month
of Drain Nala mile 0/0-0/3 = 0.60 Km

Construction of Gap portion on Nasarpur Tando

Soomro road 4 furlong i/c Reconstruction of 12 RA
18 Span Bridge on Tando Allahyar Distry mile 0/0-0/1 = 2.500 50000 2000 96 otk
| 0.20Km

Reconstruction of link road from Tando Adam road to
16 | Khanzada Colony upto Hakro House 660 Rft & Drain 1.500 30000 1500 06 Month
MNala mile 0/0-0/1 =020 Km |




Construction of link road from Jamia Arbia Faroogia
17 | Madarsa to Deshak village UC-IT1 mile 0/0-0/3 (0.60 5.849 | 119000 | 3000 06 Month |

Km) .
Reconditioning of link road from Chamber Road to |

18 Village Manak Lanjwani . 1.0 KM in portion 3.000 60000 3000 06 Month
Construction of road from Tando Allahyvar Mirwah

19 | road to Village Punhoon Laghari mile 0/0-0/2+330 3.750 75000 3000 06 Month |
{0.50 Km) i i
Construction of €.C road in Hindoo Graveyard

20 | (Massan) UC-I1 Tando Allahyar 796 Rf 1.000 | 20000 | 1000 | 06Month ‘

TOTAL | 77.259 ‘

L The intended participants / contractors can purchase the tender on payment of tender fee as
shown against each work on any working day from appearance of NIT in the News papers / Web
Site work upto 15-01-2014 at 1:00 PM and same will be received back and opened on
15-01-2014 at 3:00 PM in the presence of tender opening / evaluation committee and bidders or

their authorized representatives who whish to be present.

1 Eligibility condition for intending participants are as under;-
(i) Registration with Pakistan Engineering Council in the relevant fieled of specialization of

work and to the extent of tender amount of each work.

(ii)  Bio Data of Engineers and Technical stafl working with the firm.

(ili)  Documentary evidence work of executed/work in progress and certificate ol satisfactory
completion of work by the employers.

(iv)  List of work in progress indicating cost of each work and copy of letter of award of work.

(V) List of Machinery and equipment available with documentary evidence of its ownership
certificates of Bank showing credit worthiness along with Bank statement.

(vi)  No conditional are Telegraphs Tender will be entertained.
(vii) No Tender with out bid security will be considered.
(viii)  In case the tenders remain un responded on above mentioned date, the same will be again

issued and opened in the presence of the committee, on the following date on same terms
and conditions.




S.No. Sales of Blank Tenders Opening Time Of Tenders
0l 02 03 '
Tender will be received back
01 Sales of Blank Tender upto 03-02-2014 | And opened @ 3:00 PM on
@ 1:30 PM. same date i.e. 03-02-2014

(i) The procuring Agency may reject all are any bids Subject to the relevant provision of
PPRA Rules.

Registration with income Tax department (NTN Certificates ) and copy of N.1L.C.

Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in
the department.

The bidders should submit bid security as showing against each work in shape of call deposit /
pay order prepared from the scheduled bank in favour of the undersigned.

Affidavit to the effect that the firm / contractor have not been black listed previously by any
gxecuting agency.

Affidavit with effect that all documents / particulars / information furnished are true and correct.

]

In case of firm. list of partners / Partnership Deed, giving full particulars of Directors /
proprietors or other connected information along with power of attorney. In case of being sole
proprietor such under tacking on affidavit be furnished.
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