



OFFICE OF THE
EXECUTIVE ENGINEER
BUILDINGS DIVISION N'FEROZE

Ph: No:0242-
448862

NO:TC/G-55/ 1476 /2013

N'Feroze,dt: 17/ 12/2013

NOTICE INVITING BIDS

The Sealed Bids on specified bid documents are hereby invited from all interested persons / parties / contractors / Firms as per SPPRA Rules for the works (List attached).

S.#	Name of work	Taluka	Estimated Cost	Earnest Money	Tender Fee	Time for Completion
-----	--------------	--------	----------------	---------------	------------	---------------------

TERMS AND CONDITIONS OF THE TENDERS.

01. The Bids documents can be had from office of the undersigned or download from SPPRA, website on payment of tender fees (Non Re-Fundable) shown against each work upto 08-01-2014 during office hours and will be received back on 09-01-2014 upto 1:00 PM along with call Deposit as shown against each work issued from authorized banks and will be opened on the same day at 2:00 PM in presence of the tendering committee and contractors / firms / parties or their authorized agents who wish to be present at that time.
02. No conditional tenders will be entertained.
03. If in case of holiday or undersigned may be out of head quarter on the date of opening of bids, the bids will be received back on next day upto 1:00 PM and shall be opened on the same day at 2:00 PM.
04. The competent authority reserves the right to accept or reject any one of all the Tenders as per provision of relevant SPPRA Rules.

DATE OF RE-ISSUED UPTO

27-01-2014

DATE OF RE-RECEIPT

28-01-2014

DATE OF RE-OPENING

28-01-2013

EXECUTIVE ENGINEER
Buildings Division,
NAUSHAHERO FEROZE.

COPY FORWARDED WITH COMPLIMENTS TO:-

1. The Secretary Information Technology Govt: of Sindh, Sindh Secretariat No:6 Karachi alongwith copy of NIT for favour of information and placing them on web site of Sindh Government
2. The Director Public Procurement regularity Authority Block No: 7 Sindh Secretariat No:A-4 Court Road Karachi for information and placing on SPPRA's web site.
3. The Deputy Commissioner N'feroze for his kind information.
4. The Superintending Engineer works & Services Department N'feroze for his kind information, with a request that the tenders may be approved.
5. The Executive Engineer Education works/Roads/Rural Development Department N'feroze for Publicity.
6. The Assistant Engineer Buildings Sub-Division N'Feroze/Moro/kandiaro and Bhiria for information.
7. The Divisional Accounts Officer / Divisional Draughtsman/Head Clerk
9. Copy for Notice Board.

EXECUTIVE ENGINEER
Buildings Division,
NAUSHAHERO FEROZE.

Specified Bids
No. 8569
20/12

LIST OF WORKS

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7
PHYSICAL PLANNING & HOUSING						
1	Construction of CC Topping Bandhi Road Ahmed Oil Mill to Moula Bux Zardari House Sindh Colony UC Fatoa Balal Taluka Moro	Moro	0.600	0.012	1000	15 Months
2	Construction of CC Topping Main Road Moro to Rais Ali Hyder Jamali House Ward No. 13 UC-I Moro Taluka Moro	Moro	1.000	0.020	1000	15 Months
3	Construction of CC Topping at Haji Khamisa Chowhan House to Waseem Nabi Siyal House Ward No. 02 Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
4	Construction of Surface Drains at Haji Khan Bhatti House to Haji Salar Khan Chandio Ward No.12 Moro Taluka Moro	Moro	0.500	0.010	500	15 Months
5	Construction of CC topping at Dr. Shabir Chowhan House to Ali Gul Chowhan House Ward No. 02 UC-II Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
6	Construction of CC Topping Waris Bughio House to Allah Dino Bughio House Ward No.19 UC-III Moro Taluka Moro	Moro	0.100	0.002	300	15 Months
7	Construction of CC Topping Waris Bughio House to Allah Dino Bughio House Ward No.19 UC-III Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
8	Construction of CC Topping Ali Nawaz Korai Tapedar House to Muhammad Ishaque Samoo Ward No. 06 UC-II Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
9	Construction of CC Topping Ghulam Qadir Samoo House to Shahid Samoo House Ward No. 19 UC-III Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
10	Construction of CC Topping Main Road Moro Kandhra Street to Ameer Ali Longani Ward No. 17 UC-III Moro Taluka Moro	Moro	0.300	0.006	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7
11	Construction of CC Topping Daras Road Moro Hassan Awan House to Ifhtikhar Ali Bhatti House Ward No. 03 UC-II Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
12	Construction of CC Topping at Ayaz Memon House to Dadu Road Ward No. 07 UC-II Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
13	Construction of Surface Drains & CC Topping Street of Bachal Kalhoro to Qurban Memon House Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
14	Construction of CC Topping Abdul Ghafoor Rajput Shop to Hamadullah Karai Ward No. UC-II Taluka Moro	Moro	0.400	0.008	500	15 Months
15	Construction of Surface Drains at Village Allah Bux Chandio UC Khairwah	Moro	0.500	0.010	500	15 Months
16	Construction of CC Topping at Village Sonahri Farm UC Kehkat Taluka Moro	Moro	1.000	0.020	1000	15 Months
17	Construction of CC Topping Muhammad Bux Memon House to Kori Mosque Ward No. 06 UC-II Moro	Moro	0.300	0.006	500	15 Months
18	Construction of Surface Drains Sajjan Sabki Shop to Ghulam Mustafa Almani House Ward No. 03 UC-II Moro	Moro	0.600	0.012	500	15 Months
19	Construction of CC Topping at Muhammad Irshad Ali Memon House to Pizada House Ward No.04 UC-II Malak Colony Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
20	Construction of CC Topping at Dr. Muhammad Yousif Nawal House to Mumtaz Ali Solangi House Ward No.18 UC-III Moro Taluka Moro	Moro	0.600	0.012	1000	15 Months
21	Construction of Surface Drains Abdul Sattar Memon House to Bashir Memon House Ward No.09 UC-I Bukhair Mohalla Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
22	Construction of Surface Drains Daras Road Idrees Channa Shop to Haji Muhammad Nawaz Motomal House Ward No.03 Ameen Abad Colony UC-II Moro Taluka Moro	Moro	0.600	0.012	1000	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7
23	Construction of CC Topping Jamali House Railway Line to Raees Zahid Ali Lund Ward No.02 UC-II Moro Taluka Moro	Moro	0.600	0.012	1000	15 Months
24	Construction of CC Topping Muhammad Essa Oadh to Muhammad Hassan Oadh House Ward No.13 UC-I Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
25	Construction of CC Topping at Muhammad Haneef Rajput House to Zafar Ali Rajput House Dastgir Colony UC-I Moro Taluka Moro	Moro	0.600	0.012	1000	15 Months
26	Construction of Brick Pavement at Village Achar Zardari to Lal Bux Zardari UC Daras	Moro	0.400	0.008	500	15 Months
27	Construction of Brick Pavement at Imam Bargah Road to Habibullah Zardari House UC Daras Taluka Moro	Moro	0.200	0.004	500	15 Months
28	Construction of CC Topping Daras Road Ameen Abad Colony to Malak Shaman House Ward No.03 UC-II Moro Taluka Moro	Moro	0.800	0.016	1000	15 Months
29	Construction of Brick Pavement at Village Golopoto UC Fato Balal Taluka Moro	Moro	0.500	0.010	500	15 Months
30	Construction of CC Topping Dhani Bux Siyal House to Nasrullah Siyal House Ward No.19 Siyal Mohalla Moro Taluka Moro	Moro	0.500	0.010	500	15 Months
31	Construction of CC Topping Ahmed Siyal House to Shabir Siyal House Ward No.19 Siyal Mohalla Moro Taluka Moro	Moro	0.200	0.004	500	15 Months
32	Construction of Surface Drains at Village Nawab Ali Asghar Korai UC Kehkat Taluka Moro	Moro	0.500	0.010	500	15 Months
33	Construction of CC Topping Nabi Korai House to Muhammad Hussain Korai Ward No. 13 Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
34	Construction of Brick Pavement Tamro Road Moro to Ghulam Hussain Burdi UC New Gachero Moro Taluka Moro	Moro	0.200	0.004	500	15 Months
35	Construction CC Topping Dadu Road Near Bypass to Muhammad Essam Memon House Ward No.04 UC-IV Moro Taluka Moro	Moro	0.400	0.008	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7
36	Construction CC Topping at GPS Ganhar Khan Chadio to Dodo Khan Zardari Ward No.12 UC-I Moro Taluka Moro	Moro	0.500	0.010	500	15 Months
37	Construction CC Topping at House of Muhammad Qasim Zardari Sachal Colony Ward No.12 UC-I Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
38	Construction of Brick Pavement at Village Muhammad Ibrahim Solangi UC Fatooh Balal Taluka Moro	Moro	0.500	0.010	500	15 Months
39	Construction of CC Topping bandhi Road Moro to Ali Public School to Qadir Bux Zardari House Ward No. 13 UC-I Moro Taluka Moro	Moro	0.600	0.012	1000	15 Months
40	Construction of CC Topping and Brick Pavement Road to Village Dodo Khan Lashari Deh Dumbeer-ji-wah Taluka Moro	Moro	0.400	0.008	500	15 Months
41	Construction of CC Topping Urdu Primary School Ward No.17 Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
42	Construction of CC Topping Bandhi Bypass Near Railway Station to Raza Ahmed Korai House Ward No. 1 Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
43	Construction of CC Topping Syed Sabir Ali Shah to Mosque Imam Zaman Ward No. .5 UC-II Moro Taluka Moro	Moro	1.000	0.020	1000	15 Months
44	Construction of Brick Pavement Dadu Road Moro Sirai Nano Khokhar House to Allah Ditta Khokhar House Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
45	Construction of Brick Pavement Village Ranjho Khan Sabki Taluka Moro	Moro	0.100	0.002	100	15 Months
46	Construction of Brick Pavement at Village Chanesar Khan Sabki Taluka Moro	Moro	0.200	0.004	500	15 Months
47	Construction of CC Topping Ali Akbar Memon House to Shahid Masood House Ward No. 03 UC-II Taluka Moro	Moro	0.800	0.016	1000	15 Months
48	Construction of CC Topping at Sher Muhammad Pinjaro House to Ali Nawaz House Ward No. 03 UC-II Taluka Moro	Moro	0.600	0.012	1000	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7
49	Construction of CC Topping Nooral Dhillio House to Saifal Dhillio House Ward No. 04 UC-II Taluka Moro	Moro	0.200	0.004	500	15 Months
50	Construction of CC Topping Muhammad Moosa Solangi to Dahir House Ward No. 02 UC II Moro Taluka Moro	Moro	0.800	0.016	1000	15 Months
51	Construction of CC Topping Ghulam Shabir Solangi House to Habibullah Khoso House Ward No. 02 UC-II Moro Taluka Moro	Moro	0.700	0.014	1000	15 Months
52	Construction of CC Topping Nancho Oadh House to Soof Oadh House Ward No. 02 UC-II Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
53	Construction of CC Topping Akram Sehar House to Ali Sher Sehar House, Sehar Mohalla Ward No. 03 UC-II Taluka Moro	Moro	0.400	0.008	500	15 Months
54	Construction of CC Topping Daras Road to Muhammad Hassan Awan House Ward No. 03 UC-II Moro Taluka Moro	Moro	0.300	0.006	500	15 Months
55	Construction of CC Topping Dr. Iqbal Satti House to Qamar Satti Shop Ward No. 16 UC-III Moro Taluka Moro	Moro	0.200	0.004	500	15 Months
56	Construction of CC Topping Mehboob Solangi Otaque to Ali Gohar Solangi House Ward No. 16 UC-III Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
57	Construction of CC Topping Bandhi Road to Railway Line to Ayoob Zardari Ward No.13 UC-I Moro	Moro	0.400	0.008	500	15 Months
58	Construction of CC Topping Daras Road to Waliullah Korai House Ward No.02 UC-II Moro Taluka Moro	Moro	0.400	0.008	500	15 Months
59	Construction of CC Topping Resham Ghali to Pir Rehmatullah Ward No. 15 Moro Taluka Moro	Moro	0.600	0.012	1000	15 Months
60	Construction of CC Topping Main Road Moro to Ghulam Sarwar Memon House Ward No.14 Moro Taluka Moro	Moro	0.600	0.012	1000	15 Months
61	Construction of CC Topping Nazeer Samoo House to Lakhmir Press Ward No.08 Moro Taluka Moro	Moro	0.200	0.004	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7
62	Construction of Surface Drains Sharif Rind House to Daras Road Moro Ward No.02 Moro Taluka Moro	Moro	1.000	0.020	1000	15 Months
63	Construction of Waiting Room @ Village Shahzado Bhutto UC Fatooh Balal Taluka Moro	Moro	0.300	0.006	500	15 Months
64	Construction of Brick Pavement @ Village Abid Hussain Zardari UC Daris Taluka Moro	Moro	0.500	0.010	500	15 Months
65	Construction of CC Topping @ Village Ali Nawaz Zardari UC Daris Taluka Moro	Moro	1.000	0.020	1000	15 Months
66	Construction of CC Topping @ Village Photo Khan Zardari Taluka Moro	Moro	0.350	0.007	500	15 Months
67	Construction of CC Topping @ Village Moula Bux Buriro Taluka Moro	Moro	0.200	0.004	500	15 Months
68	Construction of Brick Pavement @ Village Nabi Bux Korai Taluka Moro	Moro	0.300	0.006	500	15 Months
69	Construction of CC Topping @ Village Ranjhoo Zardari Taluka Moro	Moro	0.300	0.006	500	15 Months
70	Construction of CC Topping @ Village Mehboob Ali Bhatti Taluka Moro	Moro	0.300	0.006	500	15 Months
71	Construction of CC Topping @ Malik Mohalla Mithiani UC Mithiani Taluka N'Feroze	N.Feroze	1.000	0.020	1000	15 Months
72	Construction of CC Topping & Brick Pavement from House of Muhammad Ayoob Malik Zardar Colony Taluka N'Feroze	N.Feroze	0.200	0.004	500	15 Months
73	Construction of Brick Pavement College Road Naushahro Feroze Taluka N'Feroze	N.Feroze	0.200	0.004	500	15 Months
74	Construction of Brick Pavement @ Police Line to Village Dingano Tagar Taluka N'Feroze	N.Feroze	0.200	0.004	500	15 Months
75	Construction of Compound Wall @ Graveyard Dangeja UC Dangeja Taluka N'Feroze	N.Feroze	0.300	0.006	500	15 Months
76	Construction of CC Topping @ House of Moula Bux Mashori UC N.Feroze	N.Feroze	0.300	0.006	500	15 Months
77	Construction of Brick Pavement & Surface Drains @ Village Khuda Bux Isran UC Koor Hassan Taluka N'Feroze	N.Feroze	0.400	0.008	500	15 Months

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1.	2	3	4	5	6	7
78	Construction of CC Topping @ Village Danegaj Mohalla Muhkum Din Rajper UC Dangej Taluka N'Feroze	N.Feroze	0.500	0.010	500	15 Months
79	Construction of Brick Pavement @ Dargah Pir Pechaho UC Noorpur Taluka N'Feroze	N.Feroze	0.800	0.016	1000	15 Months
HEALTH SECTOR						
80	External Drainage / CC Path & Water Supply & Sainitary Fitting for Medical Dispensary Karimdad Lashari Taluka Mehrabpur	Mehrabpur	0.350	0.007	500	15 Months


 EXECUTIVE ENGINEER
 Buildings Division
 Naushahro Feroze