



324/13-14

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION
NAUSHAHRO FEROZE**

Tel # 0242-448988

No. XEN/E.W/T.C/ 3167
N.Feroze Dated: 30/12/13

NOTICE INVITING BIDS

The Sealed Bids on specified bid documents are hereby invited from all interested persons/ parties / contractors/ firms as per SPPRA rules for the following work:

Sr. No.	Name of Work	Taluka	Estimated cost	Earnest Money	Tender fees	Time for completion
	Provincial ADP					
	Construction Of Roomed Shelterless Primary School In Sindh (2007-08 Programme)					
1	GPS Sikandar Ali Zardari (Balance Work)	Moro	1000000	20000	1000	12 Months
2	GPS Ahmed Khan Zardari (Balance Work)	Moro	1000000	20000	1000	12 Months
3	GPS AllahWadhayo Zardari (Balance Work)	Moro	1000000	20000	1000	12 Months
4	GPS Ghulam Qadir Harya	Moro	1000000	20000	1000	12 Months
	Up-Gradation of Primary School to Middle School (2007-08 Programme)					
5	GPS Ayal Tunia (Balance Work)	Kandaro	1000000	20000	1000	12 Months
6	GPS Mureed Lakho (Balance Work)	Mehrabpur	1000000	20000	1000	12 Months
7	GPS Budho Khan Lashari (Balance Work)	Mehrabpur	1000000	20000	1000	12 Months
8	Construction of One Class Room in existing Primary School at Village AllahWadhayo Unar	Mehrabpur	800000	16000	1000	12 Months
	Electric Works					
9	Up-Gradation of Primary School to Middle School in Sindh (2007-08 Programme) at GBPS Mureed Khan Lakho	Mehrabpur	250000	5000	500	12 Months
10	Up-Gradation of Middle School to High School in Sindh (2007-08 Programme) at GGMS Malak	Moro	300000	6000	500	12 Months
11	Up-Gradation of Middle School to High School in Sindh (2005-06 Programme) at GMS Manhaeen	Moro	300000	6000	500	12 Months
	Up-Gradation of Middle School to High School in Sindh (2008-09 Programme)					
12	GGMS Puraan	Moro	300000	6000	500	12 Months
13	GMS Sakhi Dad Wari	Shira	300000	6000	500	12 Months
14	GMS Dangeja	N.Feroze	300000	6000	500	12 Months

15	GMS Gasim Khaskheli	Mehrabpur	300000	6000	500	12 Months
16	GMS Hayat Sahito	Mehrabpur	300000	6000	500	12 Months
17	Up-Gradation of Secondary Schools to High Secondary Schools in Sindh (2005-06) at GBHS Padidan (Labs)	N.Feroze	400000	8000	500	12 Months
	<u>Up-Gradation of High Schools to Higher Secondary Schools in Sindh (2007-08)</u>					
18	GBHS Halani	Mehrabpur	800000	16000	1000	12 Months
19	GBHS Lakha Road	Mehrabpur	800000	16000	1000	12 Months
20	Construction of 04 Additional Class Rooms in GBHS Khanwahar	Kandiaro	180000	3600	500	12 Months
21	Up-Gradation of Primary School to Middle School at GBPS Rais Photo Khan Zardai	Moro	300000	6000	500	12 Months
22	Introduction of Post Graduate Courses in existing Govt. Boys Degree College N.Feroze (External Electrification)	N.Feroze	1000000	20000	1000	12 Months

TERMS & CONDITIONS OF THE TENDERS:

01. The bids documents can be had from office of the undersigned or download from SPPRA Website on payment of tender fees (Not Re-fundable) shown against each work up to 20-01-2014 during office hours and will be received back upto 21-01-2014 up to 2:00PM along with call Deposit as shown against each work issued from authorized banks and will be opened on the same day at 3:00 PM in presence of the tendering committee and contractors / firms / parties or their authorized agents who wish to be present at that time.
02. No conditional tenders will be entertained.
03. If in case of holiday or undersigned may be out of headquarter on the date of opening of bids, the bids will be received back on next day and shall be opened on the same day within one hour.
04. The competent authority reserves the right to accept or reject any one or all the Tenders as per provisions of relevant SPPRA rules.

DATE OF RE-ISSUE


22-01-2014 to
07-02-2014

DATE OF RE-RECEIPT

08-02-2014
Upto 2:00p.m

DATE OF RE-OPENING

08-02-2014
@ 3:00p.m


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 NAUSHAHRO FEROZE