



Left Bank Canals Area Water Board, Badin  
**Phulleli Canal Division, Badin**  
Camp Office @ Left Bank Barrage Colony, Hyderabad  
Phone No.022-9210343  
Website: www.sida.org.pk



No. HC/G-78/ 844 of 2014 , Badin, Dated: 10 / 01 /2014

**NOTICE INVITING TENDERS:-**

The sealed B-I Tender are hereby invited under SPPRA Rule-2010 from interested Firms / Parties / Contractors registered with Pakistan Engineering Council for the year 2013-2014 for supply of Material and Job works as per list attached.

The blank Tender Forms of works will be issued to interested agencies upto 13/02/2014 at 12:00 Noon on payment of tender fee against shown each item (non-refundable) and the same will be received back and opened on 14/02/2014 at 01:00 PM before the Tendering Committee of Left Bank Canals Area Water Board Badin in the presence of interested parties or their authorized agents.

Every application for issue of blank tender should have to be accompanied with a call deposit showing against each item of work issued by any Scheduled Bank as earnest money.

On receipt of tender duly filled by the participating / interested party the same along with comparative statement duly signed by the committee members will be sent to the competent authorities for approval of lowest quoted rates basis. The order will be placed to the lowest bidder after completing other codal formalities. The payment of bills will be subject to availability of funds.

No conditional tender will be accepted.

The procuring agencies may reject all or any bid subject to the relevant provision of SPPRA rule-2010.

In case of any member of the procurement committee happens to be out of Head Quarter on the date of opening, the bids will be submitted and opened on the next working day.

**Eligibility conditions for intending persons are as under:**

1. The Tender will be issued to those contractors who will be registered with P.E.C / Income Tax Department and they should produce such certificate with the application along with C.N.I.C.
2. Affidavit duly attested by Magistrate Stating that the Contractor is not involved in any litigation against Government / Irrigation Department / SIDA to be produced before tender is issued.

Put up after getting it  
in file  
21/1  
(CCB)

Executive Engineer  
Phulleli Canal Division  
Badin

SPPRA/10304  
NO: 10304  
DATED: 20/1/14

10/01/2014

## LIST OF WORKS.

| S. # | NAME OF WORKS.  | TENDERED COST. | EARNEST MONEY 2% | TENDER FEE. | TIME ALLOWED. |
|------|---|----------------|------------------|-------------|---------------|
| 1.   | Rehabilitation / Renovation of Office of the Phulleli Canal Division & Director Left Bank Canals Area Water Board Badin.                            | 10,045,684     | 200,900          | 1000        | 04 Months.    |
| 2.   | Rehabilitation / Renovation of Office of the Phulleli Canal Division & Director Left Bank Canals Area Water Board Badin Compound Wall Office Block. | 3,828,415      | 76,560           | 1000        | 04 Months.    |
| 3.   | Rehabilitation / Renovation of Rest House Matli.  | 10,000,000     | 200,000          | 1000        | 04 Months.    |
| 4.   | Rehabilitation / Renovation of Inspection Bungalow Tando Mohammad Khan.   | 13,559,385     | 271,180          | 1000        | 04 Months.    |
| 5.   | Rehabilitation / Renovation of Assistant Executive Engineers Office Matli.  | ,946,414       | 59,289           | 1000        | 04 Months.    |
| 6.   | Rehabilitation / Renovation of Rest House of Compound Wall Tando Mohammad Khan of Phulleli Canal Division Badin.                                    | 12,286,240     | 245,725          | 1000        | 04 Months.    |
| 7.   | Rehabilitation / Renovation of Rest House of Compound Wall Tando Mohammad Khan of Phulleli Canal Division Badin.                                    | 6,441,160      | 128,824          | 1000        | 04 Months.    |
| 8.   | Rehabilitation / Renovation of Assistant Executive Engineer Office Badin.   | ,155,340       | 23,107           | 1000        | 04 Months.    |
| 9.   | Restoration and Strengthening of Weak Banks of Phulleli Canal RD. 04 to 100.  | 30,000,000     | 600,700          | 1000        | 04 Months.    |
| 10.  | Restoration and Strengthening of Weak Banks of Phulleli Canal RD. 100 to 180.   | 40,700,000     | 8,000,000        | 1000        | 04 Months.    |
| 11.  | Restoration and Strengthening of Weak Banks of Phulleli Canal RD. 181 to 231.   | 25,200,000     | 5,000,000        | 1000        | 04 Months.    |
| 12.  | Restoration and Strengthening of Weak Banks of Phulleli Canal RD. 231 to 299.   | 34,200,000     | 1,000,000        | 1000        | 04 Months.    |
| 13.  | Rehabilitation of Gates of Badin Sub Division Badin.  | 9,851,843      | 197,037          | 1000        | 04 Months.    |
| 14.  | Rehabilitation of Gates of Tando Bago Sub Division, Talhar.   | 5,992,686      | 119,854          | 1000        | 04 Months.    |
| 15.  | Rehabilitation of Gates of Matli Sub Division, Matli.   | 16,646,536     | 332,931          | 1000        | 04 Months.    |
| 16.  | Repair & Construction of Flank Wall of 5 <sup>th</sup> mile Head Regulator.   | 1,790,828      | 35,817           | 1000        | 04 Months.    |