

ENF-1: 371/13-14

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR**

Phone No: 9280034

No: TC/G-55/EWD/Khp: /32 / of 2014

Khairpur Dated: 20 / 01 / 2014

NOTICE INVITED TENDERS

SEALED TENDERS ON STANDERD BIDDING DOCUMENTS (SBDS) NOTIFIED BY SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY (SPPRA) GOVT: OF SINDH (PERCENTAGE RATE) ARE HERE BY INVITED FROM THE INTERESTED PERSONS / CONTRACTORS / COMPANIES FOR THE WORKS LIST ATTACHED UNDER SPPRA RULES 2010.

The intending participant can purchase the tenders documents for any tenders as per list attached on payment of tender fee for each work up to 10-2-2014 during office hours. And will be received and opened on 11-2-2014 @ 3:00 pm in the presence of tender opening/ evaluation committee and before the participating contactors or their authorized agent who wish to be present.

If any tendered works remain un-responded, the tenders for remaining works shall be issued & opened as under.

In Case of public Holiday on the opening date the tenders will be received on the next date upto 1:00 pm and will be opened @ 2:00pm on the same day.

ATTEMPT	Bidding Documents can	Date of Receipt &
	<u>Be obtained up to</u>	<u>Opening of Bids</u>
Second Attempt	<u>24-2-2014</u>	<u>25-2-2014</u>

TERMS & CONDITIONS

1. Blank tenders will be issued to the agencies / Firms on the payment of tender fee.
2. Conditional, blank incomplete and not accompanied with call deposit and postal tenders will not be considered.
3. The competent authority reserves the right to reject any or all tenders subject to relevant provision of SPPRA Rules 2010.
4. If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same tenders will be received on the next working day as shown above.
5. The intending contractors should submit the Affidavit to affect that whether he is not involve in any litigation and not abandoned the work in any Government Department and not black listed.
6. An Affidavit that he is sole proprietor of the firm in case of the other partner the NIC of all partners along with firms registration certificate registered with Income tax Department along with the CNIC.
7. List of works previously carried out and completed during last three year with satisfactory certificate of completion of the department concerned.
8. Bank statement of the last three year along with bank solvency certificate.
9. List of the Engineering and other skilled and unskilled staff along with their bio data and list of machinery and their proof of ownership
10. The intending participants must submit certificate registered with PEC, in the relevant category participating in the works whose estimated cost is more than 2.500 (million)
11. Conditional Tender and not accompanied by call deposit will not be considered.

Note: this NIT can be seen on PPRA website at www.pprasindh.gov.pk

Executive Engineer
Education Works Division
Khairpur

Copy forwarded with compliments to: -

- 1) The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for placing the same website ~~the NIT issued vide this office letter No: TC/G-55/EWD/1005 of 2013 dated: 13-12-2013 is hereby cancelled.~~
- 2) The Director Information (Advertisement) Block-96 Sindh Secretariat building -4 Karachi for publishing in one insertion in the three leading newspapers viz Sindhi, English & Urdu wide publicity & circulation in the province of Sindh.
- 3) ✓ The Director (CB) Sindh Public Procurement Regulatory Authority (SPPRA) Govt: Sindh Block No: 8 Sindh Secretariat No: 4 A Court Road Karachi ~~the NIT issued vide this office letter No: TC/G-55/EWD/1005 of 2013 dated: 13-12-2013 is hereby cancelled.~~
- 4) The Deputy Commissioner Khairpur
- 5) The Superintending Engineer Works & Services Khairpur for information.
- 6) The Executive District Officer, Education Khairpur for information.
- 7) The Assistant Engineer Education Works Sub-Division, Khairpur, Kingri, Kotdiji, Gambat, Thari Mirwah & Electric Khairpur for wide publicity.
- 8) Copy to Drawing Branch (local)
- 9) Copy to Notice Board.

Executive Engineer
Education Works Division
Khairpur

SPPRA INWARD DIARY

NO: 1034

DATED: 27/1/14

LIST OF WORKS

S.No	Name of Scheme	Location (Taluka)	Estimated Cost in Million	Earnest Money	Tender Fee Non Refunded	Completion Period
1	2	3	4	5	6	7
1	Rehabilitation/Missing Facilities GBPS Simang Channa	Khairpur	1.000	2%	1500	12 Months
2	Rehabilitation/Missing Facilities/Addition 2 C/R GBPS Gojo Phulpoto	Khairpur	2.500	2%	3000	12 Months
3	Rehabilitation/Missing Facilities GBPS mitho Mari	Khairpur	2.000	2%	3000	12 Months
4	Rehabilitation/Missing Facilities Usman Bhayo	Khairpur	0.900	2%	1500	12 Months
5	Rehabilitation/Missing Facilities GBPS Raina	Khairpur	1.000	2%	1500	12 Months
6	Shelter Less Primary School village Haji Nawab Ujjan	Khairpur	3.500	2%	3000	12 Months
7	Rehabilitation/Missing Facilities/Addition 2 C/R GPS Muhammad Yousif Bhayo	Khairpur	2.500	2%	3000	12 Months
8	Rehabilitation/Missing Facilities GBPS Essan Bhayo	Khairpur	1.000	2%	1500	12 Months
9	Rehabilitation/Missing Facilities GBPS Ali Muhammad Abro	Khairpur	1.000	2%	1500	12 Months
10	Rehabilitation Girls Primary School village Ghulam Mustafa Kundhar	Khairpur	0.900	2%	1500	12 Months
11	Rehabilitation School village Muhammad Bachal naich	Khairpur	1.000	2%	1500	12 Months
12	Rehabilitation School village Perano naich	Khairpur	0.900	2%	1500	12 Months
13	Rehabilitation School village Abdul Ghani Tunio	Khairpur	1.000	2%	1500	12 Months
14	GHS Babarloi	Khairpur	2.500	2%	3000	12 Months
15	GHS Additional C/R village Mahi Wal Janwari	Khairpur	0.800	2%	1500	12 Months
16	GPS village daro Bhaya Faqeer Muhammad Naich (add: 4 C/R)	Khairpur	4.500	2%	3000	12 Months
17	Building of girls School village Allah Dad Tunio	Khairpur	3.500	2%	3000	12 Months
18	3 Additional C/R and Rehabilitation of School village phulpota & Pahore " Faqeer Ali Shah"	Khairpur	3.500	2%	3000	12 Months
19	Rehabilitation/Missing Facilities/Addtion 1 C/R GBPS Sajan Rind	Khairpur	2.000	2%	3000	12 Months
20	Rehabilitation/Missing Facilities C/W Govt. Naz High School Khairpur	Khairpur	2.200	2%	3000	12 Months
21	Shelter Less School village Shah Bux phulpoto	Khairpur	3.500	2%	3000	12 Months
22	Shelter Less School village Tando Nihal	Khairpur	3.500	2%	3000	12 Months
23	Rehabilitation/Missing Facilities/Addtion 3 C/R GGPS Village Wario Phulpoto	Khairpur	3.600	2%	3000	12 Months
24	Rehabilitation/Missing Facilities/Addtion 2 C/R GGPS Village Sangro Junejo	Khairpur	3.000	2%	3000	12 Months
25	Rehabilitation/Missing Facilities GBPS Shah Bangio	Khairpur	1.300	2%	1500	12 Months
26	Rehabilitation/Missing Facilities GBPS Noor Muhammad	Khairpur	0.900	2%	1500	12 Months
27	Rehabilitation/Missing Facilities GBPS Gabar Maitto	Khairpur	0.900	2%	1500	12 Months
28	Rehabilitation and additional C/R village Kamal Phulopto	Khairpur	1.700	2%	3000	12 Months
29	Girls Primary School Village Sanghro Junejo	Khairpur	3.500	2%	3000	12 Months

S.No	Name of Scheme	Location (Taluka)	Estimated Cost in Million	Earnest Money	Tender Fee Non Refunded	Completion Period
30	GPS Saeed Khan Jagirani (CW)	Khairpur	0.300	2%	750	12 Months
31	Repair of GPS bago khan maitlo	Khairpur	0.900	2%	1500	12 Months
32	Repair GPS Gaabar Maitlo	Khairpur	0.900	2%	1500	12 Months
33	Repair of GBPS kamal Phulpoto	Khairpur	1.100	2%	1500	12 Months
34	GPS Tando Nihal	Khairpur	3.500	2%	3000	12 Months
35	Rehabilitation and additional 2 C/R GPS village Razi Goth	Khairpur	3.300	2%	3000	12 Months
36	Construction Compound wall school village Dawood Goth	Khairpur	0.300	2%	750	12 Months
37	Rehabilitation /Missing facilities GBPS Atari	Khairpur	1.400	2%	1500	12 Months
38	Rehabilitation /Missing facilities Mangsi	Khairpur	0.900	2%	1500	12 Months
39	Up-gradation Middle School to high School Village Ghano Kalhoro	Khairpur	15.000	2%	1500	18 Months
40	Rehabilitation /Missing facilities GBHS Shahla Dhani	Khairpur	1.300	2%	1500	12 Months
41	Rehabilitation /Missing facilities GGPS Gari Pathan	Khairpur	0.900	2%	1500	12 Months
42	Construction of GPS Buland Khan Chandio	Khairpur	3.500	2%	3000	12 Months
43	Repair of GHS Shaladhani	Khairpur	1.800	2%	3000	12 Months
44	Rehabilitation/Missing Facilities C.W Lev: GPS Dawoo Phulpoto	Khairpur	0.700	2%	1500	12 Months
45	Rehabilitation/Missing Facilities GBPS Police Line	Khairpur	1.800	2%	3000	12 Months
46	Rehabilitation/Missing Facilities GBPS Paca Shade	Khairpur	2.300	2%	3000	12 Months
47	Rehabilitation/Missing Facilities Staff Quarter	Khairpur	1.300	2%	1500	12 Months
48	Rehabilitation/Missing Facilities GBPS Shaman Shaikh	Khairpur	0.900	2%	1500	12 Months
49	Rehabilitation/Missing Facilities Add: 1 C/R GBPS Sanwal jamali	Khairpur	2.200	2%	3000	12 Months
50	Rehabilitation/Missing Facilities Add: 1 C/R GBPS Ghulam Ali	Khairpur	1.300	2%	1500	12 Months
51	Rehabilitation/Missing Facilities GGELS Ustagahi	Khairpur	1.300	2%	1500	12 Months
52	Rehabilitation/Missing Facilities Wazir Ali Jamali (Wandh)	Khairpur	0.900	2%	1500	12 Months
53	Establishment of GELS New Shahbaz Colony	Khairpur	15.000	2%	3000	12 Months
54	Rehabilitation/Missing Facilities GBPS Hajna Muhalla (Luqman)	Khairpur	1.700	2%	3000	12 Months
55	Rehabilitation/Missing Facilities GBPS Khair Muhammad katohar	Khairpur	0.900	2%	1500	12 Months
56	Rehabilitation/Missing Facilities GBPS khairpur 2	Khairpur	1.400	2%	1500	12 Months
57	Rehabilitation of GHS & GBPS-GGPS village Sirai Piyaor Khan	Kotdiji	1.800	2%	3000	12 Months
58	establishment of GPS Muhalla Wandh	Khairpur	3.500	2%	3000	12 Months
59	Rehabilitation/Missing Facilities GBPS hajna Shah	Khairpur	1.400	2%	1500	12 Months
60	Rehabilitation/Missing Facilities GBPS Kamal jagirani	Khairpur	0.900	2%	1500	12 Months
61	Rehabilitation/Missing Facilities kotpul	Khairpur	0.900	2%	1500	12 Months
62	Construction library Villagr Gagri	Khairpur	4.000	2%	3000	18 Months
63	Rehabilitation high School Wada Machyoon	Khairpur	1.500	2%	1500	12 Months
64	Construction Girls Primary School Village Mir Khan Jagirani	Khairpur	3.500	2%	3000	12 Months
65	Construction of new Building of Col: Shah hostel Khairpur	Khairpur	15.000	2%	3000	18 Months
66	Construction of Add: C/R in GPS Pir katpar	Gambat	1.000	2%	1500	12 Months
67	Construction of Compound wall GPS Bangal Khan Chandio	Kotdiji	0.500	2%	750	12 Months
68	Construction of Compound wall GPS (B) Kathari Khan Chandio	Sobho Dero	0.500	2%	750	12 Months

S.No	Name of Scheme	Location (Taluka)	Estimated Cost in Million	Earnest Money	Tender Fee Non Refunded	Completion Period
69	Construction of Building GPS (B) Bakshan Khan Burdi	Thari-Mirwah	0.850	2%	1500	12 Months
70	Construction of Building GPS (girls) Sadique shar	Thari-Mirwah	0.850	2%	1500	12 Months
71	Construction of Building GPS (B) Baqir Ali Shah	Sobho Dero	0.850	2%	1500	12 Months
72	Repair of GPS Haii Muhammad Malook Sahito	Sobho Dero	0.500	2%	750	12 Months
73	Construction of Building (B) Ghulam Akbar Lashari	Sobho Dero	0.900	2%	1500	12 Months
74	Construction of Compoud Wall GPS Khosh Muhammad	Thari-Mirwah	1.000	2%	1500	12 Months
75	Construction of Building GPS Jamaluddin Shah	Thari-Mirwah	0.850	2%	1500	12 Months
76	Construction of Compoud Wall GPS (B) haji Abdul Rehman Bhutto	Sobho Dero	0.500	2%	750	12 Months
77	Construction of Building GPS (B) Haji Chuttal	Sobho Dero	0.850	2%	1500	12 Months
78	Construction of Building GPS(B) haji Shahmir Channa	Sobho Dero	0.850	2%	1500	12 Months
79	Construction of Building (B) Muhammad Murad Shar	Thari-Mirwah	0.850	2%	1500	12 Months
80	Construction of Add: 2 C/R in GPS Village Bindi Motayo U/C Pir Hayat Shah	Sobho Dero	1.000	2%	1500	12 Months


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KHAIRPUR