

ENF-1:376/13-14

OFFICE OF THE EXECUTIVE ENGINEER, ELECTRICAL/ENERGY-II, WORKS & SERVICES DEPARTMENT, SITUATED AT GOVT: GIRLS PRIMARY SCHOOL FOWLER LANE, SINDHI MUSLIM CO-OPERATIVE HOUSING SOCIETY, JAMSHED TOWN BLOCK-B, KARACHI.

NO: SAC/E.E-II (W&S)/2013-2014/ 7361 KARACHI, DATED: 27 / 01 / 2014.

NOTICE INVITING TENDER

UNDER THE GUIDE LINE OF (SPPRA).

Scaled tenders are invited from the interested participants, well reputed/experienced firms/contractors registered for the cost reflected against each work (list attached).

The tender will be received back up-to **3.00 P.M and opened at 04.00 P.M.** The tender documents can be had from the undersigned on payment of cost of payment of documents mentioned against each item (Non-refundable) from **28-01-2014 to 19-02-2014** and un-attended tenders will be received back up-to **13-03-2014 at 02.00 P.M** and will be opened within an hour.

The 2% Earnest Money / Bid Security is to be submitted at the time of submission of bid in a sealed envelope as a part of financial proposal in the shape of Pay order of Schedule Bank and will be required at the time of submission of tender documents.


The conditional tenders will not be accepted and may reject all or any bid subject to relevant provision of SPRA rules 2010.

The tender documents can be obtained / download from SPPRA website.


**EXECUTE ENGINEER
ELECTRICAL/ENERGY-II
WORKS & SERVICES DEPARTMENT
KARACHI.**

LIST OF WORKS.

| SR: NO: ADP NO: | NAME OF SCHEME/LOCATION. | TOWN | ESTIMATED COST. | EARNEST MONEY | TENDER FEE | COMPLETION PERIOD. |
|--------------------|---|----------------------------------|-------------------------------------|----------------------------|-------------------------|---|
| 01/1740/179 | CONSTT./RE-CONSTT: OF EXISTING SEC. SCHOOL @ GOVT. SENIOR MODELNO:1 & 3 JAMSHED TOWN, KARACHI (REVISED). (INTERNAL ELECTRIFICATION WORK). | Jamshed | 1,000,000 | 20,000 | 2500 | 15 Days after completion of building. |
| 02/1746/185 | <u>RECONSTRUCTION OF EXISTING HIGHER SECONDARY SCHOOL IN SINDH (45-UNITS) 2008-09 PROGRAMME.</u> i. GBSS-Gul-e-Rana Assu Village Malir. (External Electrification work). | Malir | 600,000 | 12,000 | 2,500 | 15 Days after completion of building. |
| 03/1747/186 | <u>RE-HABILITATION OF EXISTING HIGH SCHOOL/HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME).</u> i. GHSS Saleh Muhammad Landhi. (External electrification work). ii. GBSS Wali Muhammad goth. (External electrification work). iii. Govt. Iqbal Sec.Sch.37/D Landhi NO:1. (Allied work of electrification). | Bin-Qasim Bin-Qasim Landhi | 1,000,000 1,000,000 1,000,000 | 20,000 20,000 20,000 | 2,500 2,500 2,500 | 15 Days after completion of building. -DO- -DO- |
| 04/2553/197 | <u>CONVERSION OF SELECTED EXISTING SCHOOLS INTO MODEL SCHOOLS PRIMARY, SECONDARY, HIGHER SECONDARY OF CITY DISTREICT GOVT. KARACHI (40-UNITS) (2007-08 PROVINCIAL UNDER SPECIALPROJECT) (REVISED).</u> i. GGSS CDGK NO:1 Malir. (External electrification work). | Malir | 1,000,000 | 20,000 | 2,500 | 15 Days after completion of building. |
| 05/1783/227 | <u>RE-HABILITATION OF EXISTING DEGREE COLLEGES IN SINDH (2008-2009 PROGRAMME).</u> i. Govt. Superior Science College, Shah Faisal Town (Allied work of electrification). | Shah Faisal | 1,000,000 | 20,000 | 2,500 | 15 Days after completion of building. |


 EXECUTIVE ENGINEER
 ELECTRICAL/ENERGY-II
 (W&S) KARACHI