

OFFICE OF THE  
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS

NO. E.E / TC / G - 55 / 74 of 2014, Dated 21 / 01 / 2014

ENF-1: 380/13-14

**NOTICE INVITING TENDERS**

Sealed Tenders on Standard Bidding Documents for the works mentioned below are hereby invited from the interested persons.

Sl. No.	Name of Scheme	Name of Taluka	Amount in (M)	Earliest Money in Rs.	Tender Fee in Rs.	Time Allowed
1	2	3	4	5	6	8
<b>Mirpurkhas Development Package</b>						
<b>ADP No: 1011</b>						
22	Recond: of Road from Dr. Adil Rabbani To Seth Hari Ram House @ Nai Para in U/C No. 1 Mirpurkhas City	Mirpurkhas	0.606	12000	1500	06 Month
23	Reconditioning of Road Girls High School to Arab Shah Bukhari Pich U/C Akbari Chowk	Mirpurkhas	0.758	15000	1500	06 Month
26	Recond: of Road Alam Pak To T.B Hospital Gate Nai Para UC - Mirpurkhas City	Mirpurkhas	0.833	17000	1500	06 Months
28	Recond: of Road Street Shahnaz Bano	Mirpurkhas	0.758	15000	1500	06 Month
29	Recond: of road in various street @ Lalchandabad Baloch para Masjid street.	Mirpurkhas	0.758	15000	1500	06 Month
32	Recond: of Road Hakim Ujjan Street 400 Ft	Mirpurkhas	0.606	12000	1500	06 Months
33	Recond: of Black Top Road from Main Road Bhitai Center to Masjid Mohammad in Various Streets and KHAD P.L.A.	Mirpurkhas	0.606	12000	1500	06 Month
41	Recond: of Road Waikart UC NO. 06	Mirpurkhas	0.909	18000	1500	06 Mose
42	Recond: of Black top Road From Ring Road to Ikhtiyar Abro House Via Mohammed Parial Laghari at Panhwar colony U/C NO. 7	Mirpurkhas	0.530	11000	1500	06 Month
52	Recond: of Black top Road Various Street @ UC - 8	Mirpurkhas	0.909	18000	1500	06 Month
56	Construction of CC road Union Council Sufan Shah Deh 181 Length 500 Rft	Digri	0.750	15000	1500	06 Months
57	Construction of CC road @ Village Khaji Deh 166 Length 400 Rft	Digri	0.600	12000	1500	06 Months
58	Construction of CC road @ Village Madha Singh Deh 156 Length 500	Digri	0.750	15000	1500	06 Month
59	Construction of CC road @ Village Fateh Mohammad Incho Deh 158 Length 300 Rft	Digri	0.450	9000	1500	06 Month
60	Construction of CC road @ Village Yaseen Khan K.K Deh 167 Length 300 Rft	Digri	0.450	9000	1500	06 Month
61	Construction of CC road @ Village Hussain Bux Leghari Deh 154 Length 500 Rft	Digri	0.750	15000	1500	06 Months
62	Construction of CC road @ Village Badal Shah Deh 140 Length 300 Rft	Digri	0.450	9000	1500	06 Month
63	Construction of CC road @ Village Shafiabad Deh 159 length 300 Rft	Digri	0.450	9000	1500	06 Month
64	Construction of CC road @ Village Ch: Jameel Deh 140 length 400 Rft	Digri	0.600	12000	1500	06 Month
65	Construction of CC road @ Village Syed Hussain Shah Deh 140 Length 300 Rft	Digri	0.450	9000	1500	06 Months
66	Construction of CC road @ Village Allah Jurio Rustamani Deh 145 Length: 670 Rft	Digri	1.000	20000	1500	06 Months
67	Construction of CC road @ Village 143-B Deh 143 Length 350 Rft	Digri	0.525	11000	1500	06 Months
68	Construction of CC road @ Village 149-A Deh 149 Length 350 Rft	Digri	0.525	11000	1500	06 Month
69	Construction of CC road @ Village 149-B Deh 149-B Length 350 Rft	Digri	0.525	11000	1500	06 Month

NO: 7072  
 DATED: 21/1

#	List #	Name of Scheme	Name of Taluka	Amount (M)	Earnest Money in RS.	Tender Fee in RS.	Time Allowed
1	2	3	4	5	6	7	8
25	70	Construction of CC road @ Village 150-B Deh 150 Length 350 Rft	Digri	0.525	11000	1500	06 Months
26	71	Construction of CC road @ Village Kolhi Para Deh 174 Length 400 Rft	Digri	0.600	12000	1500	06 Months
27	72	Construction of CC road @ Village 154-B Deh 154-B Length 350 Rft	Digri	0.525	11000	1500	06 Months
28	73	Construction of CC road @ Village Mohammad Alam Arain Deh 168 Length 350 Rft	Digri	0.525	11000	1500	06 Months
29	75	Construction of C.C Road from Main Irrigation office Road to Tarique Aziz House @ Irrigation House in U/C No. 1 Mirpurkhas	Mirpurkhas	0.450	9000	1500	06 Month
30	76	Construction of C.C Road from Main Charch Road To Lal Das House in U/C No. 1 Mirpurkhas	Mirpurkhas	0.375	8000	1500	06 Month
31	77	Construction of C.C Road @ Nai Para Askoke Street in U/C No. 1 Mirpurkhas	Mirpurkhas	0.600	12000	1500	06 Month
32	78	Construction of C.C Road @ Arab Shah Bukhari Nai para in U/C No. 01 Mirpurkhas city	Mirpurkhas	0.750	15000	1500	06 Month
33	79	Const of CC road Allah Dino Mari House to Malik Irshad Parchon House Length 500 ft	Mirpurkhas	0.750	15000	1500	06 Months
34	80	Construction of CC Road Makrani Street Thamsabad UC - NO. 1 Mirpurkhas City	Mirpurkhas	0.750	15000	1500	06 Month
35	81	Construction of CC road Sultan Ahmed Chandio & Muhammad Ali Shah street UC-1 Dargah Makhan Shah	Mirpurkhas	0.750	15000	1500	06 Months
36	83	Construction of C.C NO. from Gul Colony to Hussain Uner Colony in U/C No. 2 Mirpurkhas City	Mirpurkhas	0.600	12000	1500	06 Months
37	84	Construction of C.C NO. from Main Charch & Mandi Street At Hamed PUra Christen Colony in U/C NO.2 Mirpurkhas city	Mirpurkhas	0.750	15000	1500	06 Month.
38	86	Const. of CC road in various street @ Lalchandabad Baloch para Masjid street.	Mirpurkhas	0.150	9000	1500	06 Month
39	87	Construction of CC road Lala Ghulam Mohammad Street Chaki Para U/C NO. 3 Mirpurkhas City	Mirpurkhas	0.450	9000	1500	06 Months
40	88	Construction of C.C Road at Civil Hospital Mirpurkhas in U/C No. 4 Mirpurkhas City	Mirpurkhas	0.900	18000	1500	06 Months
41	90	Const. of CC road in Various Streets at Pak Colony Bismillah Masjid	Mirpurkhas	0.900	18000	1500	06 Month.
42	93	Construction of Main Open Drain & C.C Road at Samnabad	Mirpurkhas	0.750	15000	1500	06 Month
43	94	Construction of C.C Road at Nawab Colony Qabool Halepoto Street	Mirpurkhas	0.600	12000	1500	06 Month
44	96	Construction of C.C Road at Mustafa Town in U/C NO. 5 Mirpurkhas City	Mirpurkhas	0.450	9000	1500	06 Month
45	99	Construction of CC road Bilala Agrico to Niaz Shar Street Siyal Colony UC 05	Mirpurkhas	0.750	15000	1500	06 Months
46	100	Construction of CC road Rehman Town Jamna Das II colony UC 05 Mps City	Mirpurkhas	0.300	6000	1500	06 Months
47	101	Construction of CC road Siyal Colony UC - 5	Mirpurkhas	0.750	15000	1500	06 Months
48	104	Construction of C.C Road in Various Streets at Railway Colony in U/C NO. 6 Mirpurkhas City	Mirpurkhas	0.750	15000	1500	06 Month
49	106	Const. of CC road Amin Babar Street UC 06 Iman Bargah Kazmi	Mirpurkhas	0.975	20000	1500	06 Month

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Harvest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
50	108	Construction of C.C Road from Eid Gah Road to Sikander Laghari at Panhwar Colony in U/C NO. 07 Mirpurkhas City	Mirpurkhas	0.450	9000	1500	06 Months
51	112	Construction of CC road from Zubair Detho Street Mir colony U/C NO. 8 Mirpurkhas City	Mirpurkhas	0.450	9000	1500	06 Months
52	113	Construction of CC Road Satar Nagar UC 8	Mirpurkhas	0.750	15000	1500	06 Months
53	114	Recond. of CC Road Rahim Nagar Arisar Paro UC - 08 Mirpurkhas City	Mirpurkhas	0.375	8000	1500	06 Months
54	116	Construction of CC road village Haji Jan Muhammad Junejo Kumhar Para	Mirpurkhas	0.495	10000	1500	06 Months
55	117	Construction of CC road at village Haji Ahmed Bux Narejo Sameja Paro	Mirpurkhas	0.495	10000	1500	06 Months
56	118	Construction of CC road Haji Malook Mari	Mirpurkhas	0.495	10000	1500	06 Months
57	119	Construction of CC road at village Lakhano Rind	Mirpurkhas	0.495	10000	1500	06 Months
58	120	Construction of CC road at village Kamal Khan Laghari	Mirpurkhas	0.503	10000	1500	06 Months
59	121	Construction of CC road at village Nazikabad	Mirpurkhas	0.503	10000	1500	06 Months
60	122	Construction of CC road at village Zubair Narejo	Mirpurkhas	0.503	10000	1500	06 Months
61	123	Construction of CC road at village Arbab Narejo	Mirpurkhas	0.503	10000	1500	06 Months
62	124	Construction of CC road at village Mal Faqeer Dal	Mirpurkhas	0.503	10000	1500	06 Months
63	125	Construction of CC road at village Ghulam Muhammad Mari	Mirpurkhas	0.503	10000	1500	06 Months
64	126	Construction of CC road at village Mir Muhammad Wassan	Mirpurkhas	0.503	10000	1500	06 Months
65	127	Construction of CC road at village Seed Farm Ghulam Muhammad Baloch	Mirpurkhas	0.503	10000	1500	06 Months
66	128	Construction of CC road at village Muhammad Luqman Narejo	Mirpurkhas	0.503	10000	1500	06 Months
67	129	Construction of CC road Muhammad Ashraf Jarwar	Mirpurkhas	0.308	6000	1500	06 Months
68	130	Construction of CC road Muhammad Abbas Jarwar	Mirpurkhas	0.495	10000	1500	06 Months
69	131	Construction of CC road Qamardin Jarwar	Mirpurkhas	0.495	10000	1500	06 Months
70	132	Construction of CC road Gul Muhammad Ghulam Muhammad	Mirpurkhas	0.300	6000	1500	06 Months
71	133	Construction of CC road Muhammad Qasim Kerio	Mirpurkhas	0.300	6000	1500	06 Months
72	134	Construction of CC road Ghulam Qadir Narejo	Mirpurkhas	0.375	8000	1500	06 Months
73	135	Construction of CC road Ajjaz Lashari	Mirpurkhas	0.375	8000	1500	06 Months
74	136	Construction of CC road Rugbo Meghwar	Mirpurkhas	0.375	8000	1500	06 Months
75	137	Construction of CC road Yamen Kerio	Mirpurkhas	0.300	6000	1500	06 Months
76	138	Construction of CC road Altaf Lashari	Mirpurkhas	0.300	6000	1500	06 Months
77	139	Construction of CC road Karim Bux Khaskheli	Mirpurkhas	0.300	6000	1500	06 Months
78	140	Construction of CC road Mehar Kanhio	Mirpurkhas	0.300	6000	1500	06 Months
79	141	Construction of CC road Ramzan Shar	Mirpurkhas	0.300	6000	1500	06 Months
80	142	Construction of CC road Rab Dino Mari	Mirpurkhas	0.612	12000	1500	06 Months
81	143	Construction of CC road Muhammad Hassan Mari stop and Various street	Mirpurkhas	0.600	12000	1500	06 Months
82	144	Construction of CC road Habibullah Khaskheli	Mirpurkhas	0.600	12000	1500	06 Months
83	145	Construction of CC road Haji Rakhyal Khaskheli	Mirpurkhas	0.600	12000	1500	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs.	Time Allowed
1	2	3	4	5	6	7	8
84	146	Construction of CC road Haji Salman Khaskheli	Mirpurkhas	0.600	12000	1500/	06 Month
85	147	Construction of CC road Moso Mahar	Mirpurkhas	0.600	12000	1500/	06 Month
86	148	Construction of CC road Ranjho & Ali Muhammad	Mirpurkhas	0.600	12000	1500/	06 Month
87	149	Construction of CC road Patoyoon city and Various street	Mirpurkhas	0.975	20000	1500/	06 Month
88	150	Construction of CC road Qadir Bux and Ghorai	Mirpurkhas	0.600	12000	1500/	06 Month
89	151	Construction of CC road Ali Hassan Khan	Mirpurkhas	0.600	12000	1500/	06 Month
90	153	Construction of CC road Noor Muhammad Chandani	Mirpurkhas	0.600	12000	1500/	06 Month
91	154	Construction of CC road Wazir Chandani	Mirpurkhas	0.375	8000	1500/	06 Month
92	155	Construction of CC road village Haji Mitha Bughio	Mirpurkhas	0.600	12000	1500/	06 Month
93	157	Construction of CC road Allah Rakhio Ghorchani Mirwah	Mirpurkhas	0.975	20000	1500/	06 Month
94	158	Construction of CC road village Bahawal Lashari	Mirpurkhas	0.495	10000	1500/	06 Month
95	160	Construction of CC road village Muhammad Ashraf Laghari	Mirpurkhas	0.368	7000	1500/	06 Month
96	161	Construction of CC road village Abdul Rasheed Bughio	Mirpurkhas	0.975	20000	1500/	06 Month
97	162	Construction of CC road Noor Muhammad Meo Rajput	Mirpurkhas	0.495	10000	1500/	06 Month
98	163	Construction of CC road village Younas Faqeer Dal	Mirpurkhas	0.495	10000	1500/	06 Month
99	164	Construction of CC road village Mir Dal	Mirpurkhas	0.360	7000	1500/	06 Month
100	165	Construction of CC road village Mir Ghulam Ali Talpur	Mirpurkhas	0.495	10000	1500/	06 Month
101	166	Construction of CC road Hashim Nagar	Mirpurkhas	0.975	20000	1500/	06 Month
102	167	Construction of CC road Hot Khan Lashari	Mirpurkhas	0.495	10000	1500/	06 Month
103	168	Construction of CC road Ghulam Qadir Kalhoro	Mirpurkhas	0.495	10000	1500/	06 Month
104	169	Construction of CC road Sahnwar Khan Peshawari	Mirpurkhas	0.495	10000	1500/	06 Month
105	170	Construction of CC road Ahmed Khan Malagar	Mirpurkhas	0.495	10000	1500/	06 Month
106	171	Construction of CC road Jhulluri City	Mirpurkhas	0.495	10000	1500/	06 Month
107	172	Construction of CC road Village Jewan Lal	Mirpurkhas	0.495	10000	1500/	06 Month
108	173	Construction of CC road Haji Culzar	Mirpurkhas	0.495	10000	1500/	06 Month
109	174	Construction of CC road Abdullah Abad	Mirpurkhas	0.975	20000	1500/	06 Month
110	175	Construction of CC road Village Usman Zaidi	Mirpurkhas	0.675	14000	1500/	06 Month
111	176	Construction of CC road Fateh Muhammad Lashari	Mirpurkhas	0.375	8000	1500/	06 Month
112	177	Construction of CC road Khair Muhammad Mari	Mirpurkhas	0.300	6000	1500/	06 Month
113	178	Construction of CC road Dr. Raiz	Mirpurkhas	0.300	6000	1500/	06 Month
114	179	CC road village Ch: Nazeer And Ch: Ramzan	Mirpurkhas	0.300	6000	1500/	06 Month
115	180	Construction of CC road village Sultan	Mirpurkhas	0.300	6000	1500/	06 Month
116	181	Construction of CC road Muhammad Aftab & Rehmat Ali	Mirpurkhas	0.315	6000	1500/	06 Month
117	182	Construction of CC road Ch: Shoukat and Muhammad Hussain	Mirpurkhas	0.315	6000	1500/	06 Month
118	183	Construction of CC road Ch: Anwar	Mirpurkhas	0.315	6000	1500/	06 Month
119	184	Construction of CC road Village Molvi Ahmed	Mirpurkhas	0.375	8000	1500/	06 Month
120	185	Construction of CC road Mubeen Khaskheli	Mirpurkhas	0.375	8000	1500/	06 Month

#	List #	Name of Scheme	Name of Tanka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
121	186	Construction of CC road near Yar Muhammad Baloch Village Kolhi Baloch	Mirpurkhas	0.375	8000	1500	06 Months
122	187	Construction of CC road village Haji Inam Bux Mahar And Afzal	Mirpurkhas	0.495	10000	1500	06 Months
123	188	Construction of CC road village Gahi Khan Lashari	Mirpurkhas	0.495	10000	1500	06 Months
124	189	Construction of CC road age Dino Dal	Mirpurkhas	0.495	10000	1500	06 Months
125	190	Construction of CC road Fateh Khan Mari	Mirpurkhas	0.375	8000	1500	06 Months
126	191	Construction of CC road Khan Muhammad Mari	Mirpurkhas	0.300	6000	1500	06 Months
127	192	Construction of CC road Mindad Mari	Mirpurkhas	0.300	6000	1500	06 Months
128	193	Construction of CC road Momin Unar (Minority/ Paro)	Mirpurkhas	0.375	8000	1500	06 Months
129	194	Construction of CC road Muhammad Niaz Baloch	Mirpurkhas	0.975	20000	1500	06 Months
130	195	Construction of CC road Fazal Pathan	Mirpurkhas	0.450	9000	1500	06 Months
131	196	Construction of CC road Zulfikar Rajput	Mirpurkhas	0.450	9000	1500	06 Months
132	197	Construction of CC road Ghulam Ali Rajput	Mirpurkhas	0.450	9000	1500	06 Months
133	198	Construction of CC road Mevo Khan Laghari	Mirpurkhas	0.360	7000	1500	06 Months
134	199	Construction of CC road Gul Taj Gadi	Mirpurkhas	0.450	9000	1500	06 Months
135	200	Construction of CC road Abdul Rehman Gadi	Mirpurkhas	0.450	9000	1500	06 Months
136	201	Construction of CC road Muhammad Hassan Dodo	Mirpurkhas	0.600	12000	1500	06 Months
137	202	Construction of CC road Bachal Chakrani	Mirpurkhas	0.300	6000	1500	06 Months
138	203	Construction of CC road Qadir Bux Laghari	Mirpurkhas	0.750	15000	1500	06 Months
139	204	Construction of CC road Ahmed Khan Mahjar	Mirpurkhas	0.450	9000	1500	06 Months
140	205	Construction of CC road Ghulam Hassan Hoja	Mirpurkhas	0.450	9000	1500	06 Months
141	206	Construction of CC road Kazi Umed Ali Bido Laghari	Mirpurkhas	0.600	12000	1500	06 Months
142	207	Construction of CC road Habib Samejo	Mirpurkhas	0.450	9000	1500	06 Months
143	208	Construction of CC road Gohi Kojhi Kolhi, Lumar Paro	Mirpurkhas	0.750	15000	1500	06 Months
144	209	Construction of CC road Sarwar Laghari	Mirpurkhas	0.300	6000	1500	06 Months
145	210	Construction of CC road Muhammad Brohi	Mirpurkhas	0.600	12000	1500	06 Months
146	211	Construction of CC road Ismail Makrani	Mirpurkhas	0.450	9000	1500	06 Months
147	212	Construction of CC road Khalifo Hoth	Mirpurkhas	0.300	6000	1500	06 Months
148	213	Construction of CC road Allahyar Ghani	Mirpurkhas	0.450	9000	1500	06 Months
149	214	Construction of CC road Photo Nohri	Mirpurkhas	0.450	9000	1500	06 Months
150	215	Construction of CC road Mohammad Aman Laghari Kolhi Paro	Mirpurkhas	0.600	12000	1500	06 Months
151	216	Construction of CC road Umed Ali Laghari	Mirpurkhas	0.300	6000	1500	06 Months
152	217	Construction of CC road Moola Bux Laghari	Mirpurkhas	0.450	9000	1500	06 Months
153	218	Construction of CC road Devgi Meghwar	Mirpurkhas	0.450	9000	1500	06 Months
154	219	Construction of CC road Choudhry Bashi	Mirpurkhas	0.300	6000	1500	06 Months
155	220	Construction of CC road Khuda Bux Kaloro	Mirpurkhas	0.600	12000	1500	06 Months
156	221	Construction of CC road Kanjhi Shado Kaloro	Mirpurkhas	0.450	9000	1500	06 Months
157	222	Construction of CC road Wali Mohammad Rind	Mirpurkhas	0.600	12000	1500	06 Months
158	223	Construction of CC road Khuda Bux Laghari	Mirpurkhas	0.300	6000	1500	06 Months

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
159	224	Construction of CC road Sawan Khaskheli	Mirpurkhas	0.750	15000	1500	06 Month
160	225	Construction of CC road Baloch Para Sattari Factory	Mirpurkhas	0.450	9000	1500	06 Month
161	226	Construction of CC road Ranjho Oad	Mirpurkhas	0.450	9000	1500	06 Month
162	227	Construction of CC road Hashim Nagar	Mirpurkhas	0.450	9000	1500	06 Month
163	228	Construction of CC road Mir Shahdad Khan Kalpar	Mirpurkhas	0.750	15000	1500	06 Month
164	229	Construction of CC road Muhammad Yousaf Panhwar	Mirpurkhas	0.450	9000	1500	06 Month
165	230	Construction of CC road Mir Sher Muhammad Makrani	Mirpurkhas	0.450	9000	1500	06 Month
166	231	Construction of CC road Naveo Mahar	Mirpurkhas	0.300	6000	1500	06 Month
167	232	Construction of CC road Haji Zarif Pathan	Mirpurkhas	0.450	9000	1500	06 Month
168	233	Construction of CC road Haji Faqeer Muhammad Wassan	Mirpurkhas	0.300	6000	1500	06 Month
169	234	Construction of CC road Vill Jan Mohd Dal Meghwar Para	Mirpurkhas	0.600	12000	1500	06 Month
170	235	Construction of CC road Vill Idrees Dal Chel Para	Mirpurkhas	0.750	15000	1500	06 Month
171	236	Construction of CC road Hareland G Dham Meghwar	Mirpurkhas	0.300	6000	1500	06 Month
172	237	Construction of CC road Vill Haji Nek Mohd Brohi	Mirpurkhas	0.750	15000	1500	06 Month
173	238	Construction of CC road Ohayo Mahar / Sidi Mohd Khaskheli	Mirpurkhas	0.375	8000	1500	06 Month
174	239	Construction of CC road Muhammad Khan Ghasan	Mirpurkhas	0.600	12000	1500	06 Month
175	240	Construction of CC road Tal Khan Mari	Mirpurkhas	0.450	9000	1500	06 Month
176	241	Construction of CC road Jinnah Road	Mirpurkhas	0.450	9000	1500	06 Month
177	242	Construction of CC road Talal Ali Mari	Mirpurkhas	0.405	8000	1500	06 Month
178	243	Construction of CC road Samak Khaskheli	Mirpurkhas	0.600	12000	1500	06 Month
179	244	Construction of CC road Ghosal Khaskheli	Mirpurkhas	0.600	12000	1500	06 Month
180	245	Construction of CC road Bando Khaskheli	Mirpurkhas	0.600	12000	1500	06 Month
181	246	Construction of CC road Haji Bokhayal Khaskheli	Mirpurkhas	0.450	9000	1500	06 Month
182	247	Construction of CC road Dargha Rodo Feroze	Mirpurkhas	0.300	6000	1500	06 Month
183	248	Construction of CC road Joso Mahar	Mirpurkhas	0.300	6000	1500	06 Month
184	249	Construction of CC road G. K. Khaskheli	Mirpurkhas	0.375	8000	1500	06 Month
185	250	Construction of CC road Mohd Said Sidi Boro Marejo	Mirpurkhas	0.300	6000	1500	06 Month
186	251	Construction of CC road Sujan Mari	Mirpurkhas	0.450	9000	1500	06 Month
187	252	Construction of CC road Haji Luqman Khaskheli	Mirpurkhas	0.675	14000	1500	06 Month
188	253	Construction of CC road Talal Muhammad Dargha Marejo	Mirpurkhas	0.750	15000	1500	06 Month
189	255	Construction of CC road Vill Syed Hayat Shah	Mirpurkhas	0.900	18000	1500	06 Month
190	256	Construction of CC road Vill Rabeem Bando Marejo	Mirpurkhas	0.600	12000	1500	06 Month
191	258	Construction of CC road Tal Allah Lok G.	Mirpurkhas	0.300	6000	1500	06 Month
192	259	Construction of CC road Tal Hashim Shah Marejo	Mirpurkhas	0.300	6000	1500	06 Month
193	260	Construction of CC road Palyal Jarwar	Mirpurkhas	0.600	12000	1500	06 Month
194	261	Construction of CC road Bux Mari	Mirpurkhas	0.450	9000	1500	06 Month
195	262	Construction of CC road K. J. Bux Mari	Mirpurkhas	0.300	6000	1500	06 Month
196	263	Construction of CC road Village Basham Marejo	Mirpurkhas	0.450	9000	1500	06 Month

#	List #	Name of Scheme	Name of Taluka	Amount in (M)	Earnest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
197	264	Construction of CC road Village Yar Mohammad Narejo	Sindhri	0.450	9000	1500/-	06 Months
198	265	Construction of CC road Mohammad Ali Shar	Sindhri	0.600	12000	1500/-	06 Months
199	266	Construction of CC road Village Pangu Khaskheli	Sindhri	0.600	12000	1500/-	06 Months
200	267	Construction of CC road Umed Ali Jarwar	Sindhri	0.450	9000	1500/-	06 Months
201	268	Construction of CC road Abdul Majeed Jarwar	Sindhri	0.600	12000	1500/-	06 Months
202	269	Construction of CC road Badal Sawan Kerio	Sindhri	0.600	12000	1500/-	06 Months
203	270	Construction of CC road Dhaniparto Khaskheli	Sindhri	0.300	6000	1500/-	06 Months
204	271	Construction of CC road Haji Dodo Khaskheli	Sindhri	0.450	9000	1500/-	06 Months
205	272	Construction of CC road Abdul Wahid Kerio	Sindhri	0.450	9000	1500/-	06 Months
206	273	Construction of CC road Master Sawan Kerio	Sindhri	0.450	9000	1500/-	06 Months
207	274	Construction of CC road Dodo Kanio	Sindhri	0.450	9000	1500/-	06 Months
208	275	Construction of CC road Jumea Kanio	Sindhri	0.450	9000	1500/-	06 Months
209	276	Construction of CC road Barkat Gadi	H.B.Mari	0.750	15000	1500/-	06 Months
210	277	Construction of CC road Haji Yar Ali	H.B.Mari	0.300	6000	1500/-	06 Months
211	278	Construction of CC road Noor Muhammad Mari	H.B.Mari	0.300	6000	1500/-	06 Months
212	279	Construction of CC road Sain Bux / Haji Rajo	H.B.Mari	0.300	6000	1500/-	06 Months
213	281	Construction of CC road Aaqib Panhwar	H.B.Mari	0.300	6000	1500/-	06 Months
214	282	Construction of CC road Ibrahim Narejo	H.B.Mari	0.300	6000	1500/-	06 Months
215	283	Construction of CC road Nabi Bux Narejo	H.B.Mari	0.300	6000	1500/-	06 Months
216	284	Construction of CC road Malook Narejo	H.B.Mari	0.300	6000	1500/-	06 Months
217	289	Construction of CC road New Town road near Aqeel Battery wala Mirpurkhas	Mirpurkhas	1.000	20000	1500/-	06 Months
218	290	Construction of CC road Street No.1 near Qaim Cinema Road Mirpurkhas	Mirpurkhas	0.300	6000	1500/-	06 Months
219	291	Construction of CC road Mag-e-Azam Town Street No.2 Mirpurkhas	Mirpurkhas	0.500	10000	1500/-	06 Months
220	293	Construction of CC road Baloch Para & Nai Para Mirpurkhas	Mirpurkhas	1.000	20000	1500/-	06 Months
221	294	Construction of CC road Mir Colony Mirpurkhas	Mirpurkhas	0.500	10000	1500/-	06 Months
222	295	Construction of Culvert Syed Hussain Shah Deh 140	Digri	0.070	1000	1500/-	06 Months
223	296	Construction of 01 No. Culvert at Village Ch: Abdul Jabbar Near Dargah Salch Shah Deh 152-A	Digri	0.070	1000	1500/-	06 Months
224	297	Construction of 04 Nos Culverts @ Village Mir Khan Bahadur Deh 169-164	Digri	0.280	6000	1500/-	06 Months
225	298	Construction of 04 Nos Culverts @ Digri Gando Ghulam Ali road to Village Deh 151-A	Digri	0.280	6000	1500/-	06 Months
226	299	Construction of 06 Nos Culverts at Ch: Anwar Ul Haque	Mirpurkhas	0.420	8000	1500/-	06 Months
227	300	Construction of 01 Nos Culverts at Village Allah Lok Gill	Mirpurkhas	0.070	1000	1500/-	06 Months
228	301	Construction of 02 Nos Culverts at Village Gal Hassan Tahrani	Mirpurkhas	0.140	3000	1500/-	06 Months
229	302	Construction of 01 Nos Culverts at Village Allahdad Jarwar	Mirpurkhas	0.070	1000	1500/-	06 Months
230	303	Construction of 01 Nos Culverts at Village Nanak Meghwar	Mirpurkhas	0.070	1000	1500/-	06 Months
231	304	Construction of 06 Nos Culverts at Village Ch: Anwar Ul Haque	Hussain Bux Mari	0.420	8000	1500/-	06 Months
232	305	Const of 04 Nos Culvert UC Balochabad Deh 138 Taluka Sindhri	Sindhri	0.280	6000	1500/-	06 Months

#	List #	Name of Scheme	Name of Tola	Amount in (M)	Earliest Money in Rs.	Tender Fee in Rs	Time Allowed
1	2	3	4	5	6	7	8
233	308	Construct of Open Drain from Akber Mangsi House to Gul Mohammad Khaskheli House and Jaisar House @ Fateh Town in U/C No. 1 Mirpurkhas	Mirpurkhas	0.705	14000	1500/-	06 Month
234	309	Construction of Open Drain From @ Vange / Colony Mohammed Yasin Ghouri in U/C No. 1 Mirpurkhas	Mirpurkhas	0.705	14000	1500/-	06 Month
235	312	Construction Open Surface Drain pir Faten Mohammad Shah Jahan Jilani in U/C No. 1 Mirpurkhas City	Mirpurkhas	0.423	8000	1500/-	06 Month
236	313	Const: of open Drain in Various Street @ 1st Chandabad	Mirpurkhas	0.705	14000	1500/-	06 Month
237	315	Const: open Surface drain Mirko Plot No. 3 A @ Nazir Soomro Street	Mirpurkhas	0.564	11000	1500/-	06 Months
238	316	Const: of Open Surface drain Zahid Soomro Street	Mirpurkhas	0.423	8000	1500/-	06 Month
239	317	Construction of Open Drain at POrani Numaish Dana Ram Street in U/C No. 4 Mirpurkhas City	Mirpurkhas	0.353	7000	1500/-	06 Month
240	319	Const: of Open Drain Manthar Suar Hou Near Khipro Bus Stand Sabzi Mandi at Rajar Colony.	Mirpurkhas	0.705	14000	1500/-	06 Month
241	320	Const: of Open Drain in Various Streets at Pak Colony Bismillah Masjid	Mirpurkhas	0.705	14000	1500/-	06 Months
242	322	Construction of Open Drain at Nawab Colony Qabool Halepoto Street	Mirpurkhas	0.423	8000	1500/-	06 Month
243	324	Open surface drain 400 Feet in U.C Mirpurkhas City	Mirpurkhas	0.564	11000	1500/-	06 Month

The tender will be issued from the date of publishing in Newspapers upto **18-02-2014** till 2.00 P.M and will be received back on **19-02-2014** upto 2.00 P.M and opened on same day at 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and attending contractor, or their authorized representatives.

In case of the tenders remained un-responded the same will be again issued upto **27-03-2014** and will be received back upto **06-03-2014** at 2.00 P.M and will be opened on same day at 3.00 P.M

#### TERMS AND CONDITIONS

- Conditional Tenders and tenders will not be comprising of the bid price  $\pm 2\%$  as mentioned against each works shall not be considered.
- In case of undesirable circumstances in submission / opening date & time or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue.
- The Successful bidder will be required to submit 10% performance security of contract price as per SPPR 2010 in form of Pay order, demand draft or Bank guarantee.
- The Call Deposit of un-successful bidders will be released after signature of contract documents by successful Bidder.
- "The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPP Rules 2010".
- NTN certificate which will be verified from central Income Tax Department.
- Bank Statement Certificate

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MIRPURKHAS

Copy f.w.c.s to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi, Barmah No: 08 Sindh Secretariat No: 1-A Fero Road Saddar, Karachi for placement, the same on authority website ([www.ppr.gov.pk](http://www.ppr.gov.pk)).

3. Copy f.w.c.s to the **Secretary**, Information Technology (IT) Department Sindh Secretariat No: 16 Karachi for placement of NIT on Government of Sindh Website

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MIRPURKHAS

Copy forwarded for information to:

- 1 The Chairman, Chief Minister Inspection, Inquiries & Implementation Team Karachi.
- 2 Commissioner Mirpurkhas Division Mirpurkhas.
- 3 The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
- 4 The Superintending Engineer (Works & Services) Department Mirpurkhas.
- 5 The Executive Engineer, (Building) / (Education Works) Division (Works & Services Department) Mirpurkhas.
- 6 The Assistant Engineer Highway Sub Division (A.D).
- 7 Copy for Notice Board.

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION