



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT KAMBER**

No. XEN/H'WAY/ TC/ 186

Dated: 18/02/2014


NOTICE INVITING TENDERS

Sealed Tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

LIST OF SCHEMES (ATTACHED)


TERMS AND CONDITIONS

1. Bidding Documents will be issued from date of publication in the newspapers/on website on payment of tender fee (Non-refundable) on any working day up to 17-03-2014.
2. Sealed Tenders will be received back on 18-03-2014 up to 12:00 pm and will be opened on same date at 1.00 pm in the presence of intending contractors or their authorized representatives.
3. Un-responded/rejected tender will be re-issued up to 28-03-2014 which will be received back on 27-03-2014 up to 2.00 and will be opened on same date at 3.00 pm respectively.
4. No conditional/telegraphic tender will be entertained.
5. No tender without call deposit or received after specified date and time will be considered.
6. Bid containing least cost method (Single stage one Envelop) should be submitted along with documents viz, List of similar assignments with cost, under-take over the past (02) years, details of equipments, machineries and transport owned by him.
7. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
8. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.


Executive Engineer
Highways Division
Kamber-Shahdadkot

C.F.W.C's TO:-

1. The Deputy Commissioner, Kamber- Shahdadkot for favour of his kind information.
2. The Chief Engineer, Building, Sukkur.
3. The Superintending Engineer, Works & Services Kamber-Shahdadkot for favour of information and approval please.
4. The Director (C.B) SPPRA, Planning and Development Department, Govt. of Sindh Karachi for posting NIT on website.
5. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
6. The Executive Engineer, Education Works Division/ Building Division Kamber Shahdadkot.
7. The Assistant Engineer, Highways Sub-Division Kamber, Shahdadkot, Miro Khan & Warah for vide publicity,
7. Copy to Division Accounts Officers/Draftsman/ Establishment Branch/ Notice Board Local.


Executive Engineer
Highways Division
Kamber-Shahdadkot

S.#	ADP#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
-----	------	-----------------	-------------	---------------	------------	--------------

LIST OF SCHEMES

1	68	Construction of road from Choudero Deera road to village Lalu Machhi mile 0/0-0/4.	2.996	0.060	3,000	12 Months
2	80	Rehabilitation/Construction of road from Thariri Hashim road to village Muhammad Nawaz Mugheri road i/c Masonry Structure.	1.240	0.025	1,500	12 Months
3	99	Rehabilitation of road from Bakhar Mehassar to Allahdad Jalbani mile 0/0-1/2 i/c Masonry Structure.	4.620	0.092	3,000	12 Months
4	113	Construction of link road from Lundi Minor to village Ghulam Mustafa Jarwar, mile 0/0-1/2 (Revised).	7.282	0.146	3,000	12 Months
5	134	Construction of road Shahdadkot Bago Daro link with Dilwish Mugheri to Khalifo Buriro road via Bago Daro Muqam (Remaining Portion) mile 0/0-1/2.	5.531	0.111	3,000	12 Months
6	151	Construction of link road from Miro Khan Purano Tharo road to Ali Hassan Mastoi village mile 0/0-0/5.	2.460	0.049	3,000	12 Months
7	153	Construction of link road from Miran Machi road to Qaim Khan Hasrani with Sim Shakh @ Meenhal Shakh U/C Khabar mile 0/0-0/5.	3.717	0.074	3,000	12 Months
8	163	Construction of Link Road village Mola Dino Khoso mile 0/0-0/5 (1.0 KM)	3.585	0.072	3,000	12 Months
9	188	Construction of road from Sijawal Miro Khan to Muhammad Hassan Magsi mile 0/0-0/5.	3.494	0.070	3,000	12 Months
10	189	Construction of link road from Shahdadkot Kamber road to village Abdul Qadir Khoso mile 0/0-0/5.	4.538	0.091	3,000	12 Months
11	190	Construction of road from Roshan Khan Khoso Kamber Shahdadkot road mile 0/0-0/5.	3.604	0.072	3,000	12 Months
12	218	Construction of 20'Rft Bridge over Thariri Soonharo Shakh.	1.278	0.026	1,500	12 Months
13	219	Construction of 30'Rft Bridge over Koor Dato near Kandi village.	1.500	0.030	1,500	12 Months
14	239	Construction of Bridge on Shato Wah Near Madarse Village Gulab Lashari.	1.155	0.023	1,500	12 Months

S.#	ADP#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
15	266	Construction of link road from Warah Junani Hamal to village Ali Buriro, mile 0/0-0/7.	5.569	0.111	3,000	12 Months
16	277	Construction of link road from Miro Khan road to Nau Tharo Shah-Jo-Loaw to Faiz Muhammad Brohi mile 0/0-0/3.	2.708	0.054	3,000	12 Months
17	278	Construction of 30.0'rft Bridge at road Nau Tharo via Buthi Behram road.	2.708	0.054	3,000	12 Months
18	301	Construction of link road from Motorway to Jandha village via Dr. Saifullah Khoso Shahmir Lashari mile 0/0-1/7.	13.003	0.260	3,000	12 Months
19	308	Construction of link road from Kamber Shahdadkot road to village Shah Muhammad Seelra Ali Nawaz Seelra mile 0/0-0/5.	3.005	0.060	3,000	12 Months
20	309	Construction of road from Shahdadkot Qubo Saeed Khan to village Mustafaabad with Tanwari Shakh via Khadim Hussain Langah via Shah Muhammad Seelro via Deepar village via Allah Dino Magsi mile 0/0-1/7.	15.000	0.300	3,000	12 Months
21	336	Construction of link road from Bhand Chowk road to village Mirch Khan Korai mile 0/0-0/5.	3.191	0.064	3,000	12 Months
22	337	Construction of link road from Larkana Miro Khan to village Thoof Chousool mile 0/0-0/2+330'.	2.876	0.058	3,000	12 Months
23	338	Construction of link road from Motorway Rato Dero Shahdadkot road to village Hyder Chandio mile 0/0-1/2.	9.184	0.184	3,000	12 Months
24	398	Construction of link road from Kamber Dost Ali road to village Roshan Ali Khoso mile 0/0-0/5.	4.173	0.083	3,000	12 Months
25	404	Construction of link road from Rashid Waggan road to village Pir Bux Tunio mile 0/0-0/6.	2.206	0.044	3,000	12 Months
26	429	Construction of link road from Warah Khandoo road to village Badaruddin Abro mile 0/0-0/5.	4.991	0.100	3,000	12 Months
27	430	Construction of link road from Gaji Khuhawar Dhani Bux Odhano road Town Portion Gaji Khuhawar mile 0/0-0/1+490'.	1.500	0.030	1,500	12 Months
28	431	Constt: of link road from Badeh Dera road to village Raban Khan Gadhi mile 1/2-1/7.	2.000	0.040	3,000	12 Months

S.#	ADP#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
29	433	Construction of link road from Lohi Pull road to village Sardar Ahmed Yar Kariro mile 0/0-0/4.	5.000	0.100	3,000	12 Months
30	450	Construction of mettaled road from For a Lakha Bridge to village to village Gopang on the top of Nasir Branch via Sahel Mughari village mile 0/0-0/5	3.900	0.078	3,000	12 Months
31	453	Raising of road from Rato dero Thoof Chousol road to village Mirrani Chandio to Jalal Ahmed Langah Bunglow mile 0/0-0/1+396.	1.800	0.036	3,000	12 Months
32	455	From Kamber Shahdadkot raod to village Muhammad Bux Khoso i/c Ameer Mengal mile 0/0-0/2.	2.000	0.040	3,000	12 Months
33	102	Construction of 8'ft Span Culvert at Bhangar Shakh near Muhammad Ali Pahore Taluka Kamber.	0.500	0.010	750	12 Months
34	153	Construction of link road from Miran Machi road to Qaim Khan Hasrani with Sim Shakh @ Meenhal Shakh U/C Khabar mile 0/5-0/6+330'.	2.000	0.040	3,000	12 Months

35. 86 Rehabilitation of Road from Nisabad Sakhar Road to Shah Nawaz Budhapi 2.00 0.040 3000 12''
mile i/c R/W / Remaining Work.

Executive Engineer
Highways Division
Kamber Shahdadkot