

OFFICE OF THE EXECUTIVE ENGINEER KHAIRPUR TUBEWELL DIVISION  
KHAIRPUR

☎ 0243-9280141  
☎ 0243-9280327

NO: AB/SKP/ADP/648  
KHAIRPUR DATED: 19.02.2014

**NOTICE INVITING TENDERS:**

The Sealed Tenders are hereby invited as per SPPRA Rules-2010 as per list attached under the Head of ADP from the interested contractors, firms & parties holding the Income Tax Registration (NTN), CNIC & valid licensed by the *Pakistan Engineering Council* in the applicable category in the relevant specialization of work and to the extent of tender amount of work for procurement.

The standard bidding documents will be issued upto 10.03.2014 at 1:00 p.m. on payment of prescribed Govt. fee shown against each work (Non refundable) and will be back on 11.03.2014, upto 2:00 p.m. and opened on same day at 3:00 p.m. in presence of contractors and their authorized agent (Authority Letter must be provided on Letter Pad) before Bid Opening Committee.

The contractors will have to deposit earnest money in the shape of Call Deposit Rs.2% bids amount shown against each in the name of undersigned. In case of non production of Call Deposit no standard bidding documents will be issued.

The details particulars of works can be seen on any working day in the office of the undersigned.

The procuring agency may reject all or any bids or proposals, at any time period to the acceptance of bids or proposal subject to the relevant provision of SPPRA Rules.

In case of the Chairman Tendering Committee or any Member of the Committee is out of Head Quarter the Bids will be received back & opened on next working day at same time as mentioned above.

Eligibility conditions for intending participants are as under:

1. Bio-data of Engineers and technical staff working with the firm.
2. Documentary evidence of works executed/ works in progress and certificate of satisfactory completion of works of Last three years.
3. List of machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
4. Under taking on Affidavit that firm is not involved in any litigation & never been black listed or abandoned any work in the Department.
5. Conditional, electronic and telegraphic bids will not be entertained.
6. That list of work also can be seen on Government of Sindh Website: [www.sindh.gov.pk](http://www.sindh.gov.pk).

Second Schedule in case of un-responded.

Date of Issue upto 18.03.2014

Date of Opening 19.03.2014

SPPRA INWARD DIARY

NO: 71760

DATED: 19/2

Handy please

WSP

19/2

  
(JAVEED AFTAB TANWARI)  
EXECUTIVE ENGINEER  
KHAIRPUR TUBEWELL DIVISION  
KHAIRPUR

## LIST OF WORKS

S. NO.	NAME OF WORK	ESTIMATED COST	2% EARNEST MONEY	TENDER FEE	COMPLETION PERIOD
01	Construction of Pacca Sim Nala/ C.C. Lining of P-4L Sub-Drain.	62567000.00	1251000.00	3000.00	30 Months
02	Re-Boring of 05 No. Bore failure 3.0 cusecs. (Low Saline) Tubewell Nos.E-18, E-19, E-64, E-65 & G-80 of Tubewell Sub-Division Ranipur.	27334000.00	547000.00	3000.00	30 Months
03	Re-Boring of 05 No. Bore failure 3.0 cusecs. (Low Saline) Tubewell Nos.KE-85, KE-79, G-85, G-48 & G- 82 of Tubewell Sub-Division Ranipur.	27334000.00	547000.00	3000.00	30 Months
04	Re-Boring of 40 No. Bore failure 1.5, 2.0, 3.0 & 4/5 cusecs. (Low & High Saline) Tubewell Nos.A-27, B-5, 29, 43, 48, 49, 50, 57, 59, 82, 90, 93, 97, 98, 105, 107, C-22, 65, KE-07, 8, 9, 12, AF-3, F-14, F-40, 49, 51, 59, 95, 112, 163, 164, F-179, 181, 183, G-30, 65, 67, 61 & C-52 of Tubewell Sub-Division Khairpur, Kotdiji, Gambat & Ranipur.	218267000.00	4365000.00	3000.00	30 Months
05	Supplying & Installation of 50 No. New Electric Motors of various HP's for 50 No. existing Tubewell No.A-2, 37, AF-2, B-52, 77, 103, 108, C-46, 59, 59, 83, 83, 84, 85, 89, 89, D-40, 53, 66, 92, 94, 98, 103, E-35, F-142, 166, 171, 176, 196, G-1, 13, 18, 49, 50, 52, 58, 62, 79, 81, KE-17, 27, 33, 35, 46, 56, 61, 73, 91, 95 & 99 closed due to Major faults of Tubewell Sub-Division Khairpur, Kotdiji, Gambat & Ranipur.	10226000.00	205000.00	3000.00	30 Months
06	Supplying & Installation of 50 KVA New Transformers and HT Structures with 11KV Conductor Lines i/c. all required materials for 104 No. existing Tubewell Nos.A-17, 25, 35, B/C-21, 22, B-25, 47, 55, C- 10, 25, 26, 36, 37, 38, 39, 41, 42, 43, 44, 45, 47, 49, 50, 51, 53, 55, 56, 57, 62, 64, 68, 73, 78, 79, 82, 86, 87, 89, 91, 92, D-23, 35, 36, 38, 43, 44, 45, 47, 49, 50, 52, 55, 56, 57, 64, 67, 68, 69, 70, 74, 78, 81, 83, 99, 104, 107, 108, 111, 115, E- 40, 46, 50, 55, 69, 73, 74, F-1, 187, G-78, 83, KE-1, 11, 13, 16, 18, 20, 25, 27, 28, 29, 30, 31, 33, 38, 4, 41, 50, 58, 71, 74, 80, 86, 95 & 98 closed due to Major faults of Tubewell Sub-Division Khairpur, Kotdiji, Gambat & Ranipur.	58378000.00	1168000.00	3000.00	30 Months

S. NO.	NAME OF WORK	ESTIMATED COST	2% EARNEST MONEY	TENDER FEE	COMPLETION PERIOD
07	Supplying & Installation of 25 KVA New Transformers and HT Structures with 11KV Conductor Lines i/c. all required materials for 27 No. existing Tubewell Nos.C-46, 59, 61, 83, 85, 90, D-101, 102, 109, F-110, 115, 119, 133, 167, G-12, 15, 16, 17, 23, 25, 26, 27, 35, 58, 86, KE-22 & 24 closed due to Major faults of Tubewell Sub-Division Khairpur, Kotdiji, Gambat & Ranipur.	12465000.00	249000.00	3000.00	30 Months
08	Supplying & Installation of 25 KVA New Transformers and HT Structures with 11KV Conductor Lines i/c. all required materials for 22 No. existing Tubewell Nos.A-7, 15, 18, 20, B-13, 28, B-30, 33, 41, 53, 68, 70, 71, 99, 101, KE-19, C-17, 21, 28, 33, 35 & 76 closed due to Major faults of Tubewell Sub-Division Khairpur.	10157000.00	203000.00	3000.00	30 Months
09	Supplying & Installation of 25 KVA New Transformers and HT Structures with 11KV Conductor Lines i/c. all required materials for 22 No. existing Tubewell Nos.F-3, 27, 31, 37, 39, 41, 43, 50, 54, 65, 89, 93, 96, 109, 113, 120, 136, 146, 148, 153, 182 & 195 closed due to Major faults of Tubewell Sub-Division Kotdiji.	10157000.00	203000.00	3000.00	30 Months

  
**(JAVEED AFTAB TANWRI)**  
**EXECUTIVE ENGINEER**  
**KHAIRPUR TUBEWELL DIVISION**  
**KHAIRPUR**