

# DISTRICT MUNICIPAL CORPORATION SOUTH, KARACHI

No: SE/DMC/South/ 46 /2014

Dated: - 25-02-2014

## NOTICE INVITING TENDERS

(Through website of SPPRA & TMA Saddar Karachi)

Tender is sealed covers are invited for the following works under SPPRA Rules-2010 from the firms having adequate experience in the relevant field. The tentative cost of work is under Rs.1.00 Million.

SR.#	NAME OF SCHEME	ESTIMATED COST OF THE PROJECT	BID SECURITY	TENDER COST
01	Repair of trenches / Construction of barriers to carried out the road one way in front of Omega Jewelers Clifton, DMC (South)	Rs. 10,00,000/-	20,000/-	1,000/-
02	Desilting of nallah at Gulshan-e-Faisal near Reeti lane UC-10 Clifton DMC (South)	Rs. 10,00,000/-	20,000/-	1,000/-
03	Repair of trench / Providing and fixing Iron Forks near Shell Pump at Khayaban-e-Iqbal DMC (South)	Rs. 10,00,000/-	20,000/-	1,000/-

### TERMS & CONDITIONS

Tender schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1) Receiving of Application for Issuance of Tender & Verification of Documents	From 26-02-2014 to 13-03-2014 During office hour	SUPERINTENDING ENGINEER DMC (SOUTH)
2) Dropping Opening of Tender	14-03-2014 02:00 PM	In the office of the Administrator DMC (South)
3) Opening Tender	14-03-2014 02:00 PM	Tender Opening Committee in the office of the Administrator Office, DMC (South), Karachi

Contd.....P/2

SPPRA INWARD DIARY  
 NO: 72844  
 DATED: 26-2

1. The Tender Document will be issued to contractor on submission of written request on letter head as mentioned above and on payment non-refundable cost of tender price through pay order from any schedule. Bank in favour of DMC (South) Karachi as mentioned above should be enclosed with the bid otherwise the tender will be rejected. No tender will be sold on the tender opening date.
2. In case of any reason, if the tenders are not responded on the above date the next date of submission and opening will be 02-04-2014 and the tender document will also be available for sale from 17-03-2014 to 01-04-21014
3. In case the date of opening is declared as a public holiday by the Government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.
4. 2% of specified amount against each work in shape of pay order / Bank draft in favour of DMC (South) Karachi shall be attached with the tender.
5. Tenders in unsealed cover/without 2% earnest money will be not be entertained and discarded.
6. The single envelope procedure adopted for tender work as per SPPRA Rules.
7. The Total bid amount as well as the rates of items must be filled both in figure and words and in case any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be summarily rejected.
8. It any fake documents are found then the tenders is liable to be rejected cancelled without any compensation but with penalty as per rules.
9. Tenders can be seen/download on Authority's web sites SPPRA [www.ppra.sindh.gov.pk](http://www.ppra.sindh.gov.pk).
10. The procuring agency may reject all or any bid subject to the relevant provision of SPPRA Rules 2010.

  
SUPERINTENDING ENGINEER  
DMC (SOUTH) KARACHI

- The Director (CB) SPPRA with a request to upload on the website of SPPRA (Authority) A soft copy is also enclosed..

# DISTRICT MUNICIPAL CORPORATION (SOUTH)

SR. # 01

Estimated Cost: - RS. 3,71,085/- + Open Rate

Tender fee: - RS 1000/-

Penalty RS 1000/-

Time limit 2 Month

Subject: - Repair of trenches / Construction of barriers to  
carried out the road one way in front of Omega  
Jewelers Clifton, DMC (South)

SR. #	Description of Work	Qty.	Rate	Per.
01	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. complete	3500 Cft	1437.00	%. 0 Cft
02	Cartage of sand bajri lime, Surkhi murmur manure earth building rubbish i/c loading & unloading & stacking up to 15 miles lead etc complete	5200 Cft	1065.04	% Cft
03	Preparing sub base course i/c supplying & spreading well graded pit or bed gravel i/c watering compaction etc. as per AASHTO demisting etc. complete	1625 Cft	3341.71	% Cft
04	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc complete.	2730 Cft	5542.24	P/ Cft
05	Construction of cement channel i/c frame/fork etc. complete.	02 Nos	Open Rate	Each
06	One job providing and fixing iron board size 4 x 3 i/c painting letter writing and fixing with G.I pipe etc. complete (both side)	02 Nos	Open Rate	Each
07	Painting on c.c. work i/c preparation of surface and paring with two coats ready mix paint	7390 Sft	1421.75	% Sft

I hereby quoted \_\_\_\_\_ % above / below the S/rate.


Total Lump Sum RS. \_\_\_\_\_


Tender issue to M/S. \_\_\_\_\_ vide Pay Order No. \_\_\_\_\_


Dated \_\_\_\_\_ RS. \_\_\_\_\_

Signature of Contractor: \_\_\_\_\_

Nomenclature quantities and  
Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)

# DISTRICT MUNICIPAL CORPORATION (SOUTH)

SR. # 02

Estimated Cost: - RS. 3,10,286/- + Open Rate

Tender fee: - RS 1000/-

Penalty RS 1000/-

Time limit 2 Month

Subject: - Desilting of nallah at Gulshan-e-Faisal near Reeti  
lane UC-10 Clifton DMC (South)

SR. #	Description of Work	Qty.	Rate	Per.
01	Desilting of nallah manually by labour with lead up to 3 chain i/c all lead and lift et. complete	40125 Cft	Open Rate	% Cft
02	Cartage of sand bajri lime, Surkhi murmur manure earth building rubbish i/c loading & unloading & stacking up to 15 miles lead etc complete	34275 Cft	1065.04	% Cft
03	Haring of machinery crane i/c fuel driver and helper etc. complete.	200 Hours	Open Rate	P/Hour
04	Haring of excavator i/c driver fuel and helper etc. complete.	24 Hours	Open Rate	P/Hour

I hereby quoted \_\_\_\_\_ % above / below the S/rate.

Total Lump Sum RS. \_\_\_\_\_

Tender issue to M/S. \_\_\_\_\_ vide Pay Order No. \_\_\_\_\_

Dated \_\_\_\_\_ RS. \_\_\_\_\_

Signature of Contractor: \_\_\_\_\_

Nomenclature quantities and  
Rates have been checked by me



SUB-ENGINEER  
DMC (SOUTH)



ASSTT: EX. ENGINEER  
DMC (SOUTH)



EXECUTIVE ENGINEER  
DMC (SOUTH)

# DISTRICT MUNICIPAL CORPORATION (SOUTH)

SR. # 03

Estimated Cost: - RS. 3,72,649/- + Open Rate

Tender fee: - RS 1000/-

Penalty RS 1000/-

Time limit 2 Month

Subject: - Repair of trench / Providing and fixing Iron  
Forks near Shell Pump at Khayaban-e-Iqbal  
DMC (South)

SR. #	Description of Work	Qty.	Rate	Per.
01	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. complete	3500 Cft	1437.00	%. 0 Cft
02	Cartage of sand bajri lime, Surkhi murmur manure earth building rubbish i/c loading & unloading & stacking up to 15 miles lead etc complete	5200 Cft	1065.04	% Cft
03	Preparing sub base course i/c supplying & spreading well graded pit or bed gravel i/c watering compaction etc. as per AASHTO demisting etc. complete	1625 Cft	3341.71	% Cft
04	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc complete.	2730 Cft	5542.24	P/ Cft
05	One job providing and fixing of iron forks carried out the road one way i/c construction of cement channel i/c frame /fork ( 800 Kg weight each) etc. complete	02 Nos	Open Rate	Each
06	One job providing and fining iron board size 4 x 3 i/c painting letter writing and fixing with G.I pipe etc. complete (both side)	02 Nos	Open Rate	Each
07	Painting on c.c. work i/c preparation of surface and paring with two coats ready mix paint	7500 Sft	1421.75	% Sft

I hereby quoted \_\_\_\_\_ % above / below the S/rate.


Total Lump Sum RS. \_\_\_\_\_


Tender issue to M/S. \_\_\_\_\_ vide Pay Order No. \_\_\_\_\_

Dated \_\_\_\_\_ RS. \_\_\_\_\_

Signature of Contractor: \_\_\_\_\_

Nomenclature quantities and Rates have been checked by me

  
SUB-ENGINEER  
DMC (SOUTH)

  
ASSTT: EX. ENGINEER  
DMC (SOUTH)

  
EXECUTIVE ENGINEER  
DMC (SOUTH)