



**OFFICE OF THE EXECUTIVE ENGINEER (B&R) SITE ZONE
DMC (WEST) KARACHI**

Enf-1: 461/3-14

NO.XEN/S.Z/DMC/W/127 /2014

DATED. 20/02 /2014

TENDER NOTICE

Tenders in sealed covers are invited through the press for the following work (s) under SPP Rules 2010 from the firms having adequate experience in the relevant field.

S. No	Name of Work	E/Cost Rs.	Bids Security	Cost of Tender
1	Imp / Repair of CC Street and sewerage line in front of Old UC Office in Asif Colony UC-01 SITE Zone DMC (West)	9,31,270/-	18625/-	1000/-
2	Hiring of Machinery for cleaning and desalting of Nallah in Ward-I SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
3	Const of CC Street in Haji Parya Village UC-02 SITE Zone	9,75,832/-	19520/-	1000/-
4	Imp / Repair of CC Street and Sewerage Line from Nawaz House to Moulana Jamil House UC-03 SITE Zone	9,52,779/-	19100/-	1000/-
5	Replacement of Sewerage Line and CC flooring from Mutwalli Masjid to Street Oliya Home i/c Hassan Oliya Village UC-03 SITE Zone	9,50,526/-	19050/-	1000/-
6	Const / Imp of CC Flooring for Sadaqat House to Usman Ghanni Masjid at Sector IV Metrovill in UC-04 SITE Zone	10,19,209/-	20400/-	1000/-
7	Const / Imp of CC flooring at Master Elahi in Pathan Colony in UC-05 SITE Zone	5,99,034/-	12000/-	500/-
8	Imp / Repair of CC Street and Sewerage Line in different places of Zubairi Colony UC-01	9,43,026/-	18860/-	1000/-
9	Replacement of Sewerage Line and Imp of CC Street in different places of Johar Colony UC-01	9,43,629/-	18880/-	1000/-
10	Const / Imp of CC drain at Chotta Maidan to existing cc drain at Pathan Colony in UC-05 SITE Zone	3,93,414/-	7870/-	500/-
11	Imp / Const of CC drain from Ali Imam Bargah to Qasba Stadium Qasba Colony UC-08 SITE Zone	7,28,968/-	14580/-	750/-
12	Imp of Road from Shabir Video Shop to Saqib Children Academy E Area UC-08 SITE Zone	27,25,012/-	54500/-	3000/-
13	Imp / Const of CC Street Subhani Road Street No, & 2 Mianwali Colony UC-09 SITE Zone	7,84,871/-	15700/-	1000/-
14	Repair & Maintenance of Pole and Street Lights (250W Son) at Hazara Chowk to Badar Chowk in UC-06 SITE Zone DMC (West)	Open Rate	2%O/R	1500/-
15	Improvement of Queen Maree Park in UC-08 Qasba Colony SITE Zone DMC (West)	2,12,744/-+O/R	5000/-+2%O/R	1500/-
16	Const / Repair of Main Bakra Piri Bridge Road in front of Bakra Piri Bridge in UC-03 SITE Zone DMC (West)	47,84,127/-	95,700/-	3000/-
17	Imp / Repair of CC Street and sewerage line from H. No E-102 to H. No E-256 in Zubairi Colony UC-01	9,09,350/-	18187/-	1000/-
18	Repair of CC Street in different Area Shah dost Villages UC-02 SITE Zone	9,94,330/-	20000/-	1000/-
19	Imp / Repair of CC Street and Sewerage Line from liaquat Baloch House to Ustad Dur Muhammad House in Baloch Mohallah UC-03 SITE Zone	9,45,245/-	19000/-	1000/-
20	Repair / Const of CC flooring from B-529 to B-549, B-574 to B-576, B-588 to B-595 and B-599 to B-602 at Sector II in UC-04 SITE Zone	5,69,735/-	11400/-	1000/-
21	Const / Imp of CC drain from Bacha Gharsi Milk Shop to Chowk at Pathan Colony in UC-05 SITE Zone	3,94,325/-	7900/-	500/-
22	Const / Imp of CC Flooring from Dr. Nadeem House to Natural Nallah at Shahiabad in UC-06 SITE Zone	9,69,038/-	19400/-	1000/-
23	Maintenance and Construction of CC Street is back side Bismillah Hotel in UC-01	9,24,769/-	18500/-	1000/-
24	P/L Const of CC Street from Arsalan Khan Shop to Sardar Bacha House Subhani Mohallah UC-07 SITE Zone	8,80,230/-	17610/-	1000/-

25	P/L Rcc Pipe Line 12" dia Raheem General House to Jamia Masjid Rehmania Muslimabad Qasba Colony UC-08 SITE Zone	11,64,562/-	23300/-	1000/-
26	Imp / Const of CC Street from Latif House to hill Area Street No.6 Mianwali Colony UC-09 SITE Zone	7,73,397/-	15500/-	1000/-
27	Repair / Maintenance of Sanitation Vehicle No Ch-0236 MF-240 Tractor in SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
28	Removal / Disposal of Garbage from SITE Zone to Land Fill SITE Jam Chakroo DMC (West)	Open Rate	2%O/R	3000/-
29	Const of CC Stret Around Jamia Masjid Nasir Hanif in UC-09 Hassan Zai Mohallah SITE Zone	7,61,486/-	15230/-	1000/-
30	P/L Rcc Pipe Line 12" dia Frontier Colony No.1 Bharin Road UC-07 SITE Zone	8,05,070/-	16120/-	1000/-
31	Imp / Repair of CC Street behind Cheena Pan Shop in UC-01	9,13,827/-	18300/-	1000/-
32	Imp / Repair of CC Street in different Places of Haji Suleh Muhammad Villages UC-02 SITE Zone	9,85,406/-	19710/-	1000/-
33	Imp / Repair of CC Street and Sewerage Line from Abdul Sattar Baba House Street in Mianwali Colony UC-03 SITE Zone	9,46,001/-	18920/-	1000/-
34	Repair / Const of Road from and fare board office to Madina Masjid at Labour Square in UC-04 SITE Zone	38,26,990/-	90100/-	3000/-
35	P/F of fiber shad at Eidgah Ground UC-02 SITE Zone	16,89,378/-+O/R	33800/-+2%O/R	1500/-
36	Const / Imp of CC Flooring from Al-Riaz Chicken Shop to Existing Culvert at Madina Basti in UC-06 SITE Zone	11,54,887/-	23100/-	1000/-
37	Imp of CC Street from Hassan Shah House to Ismail House Rehmania Mohallah UC-07 SITE Zone DMC (West)	8,44,214/-	16900/-	1000/-
38	Imp of Road repair patch work from Orangzaib Niazi to Aslam House Mianwali Colony UC-09 SITE Zone	18,11,002/-	36220/-	2000/-
39	Supply of Electrical Accessories SITE Zone DMC (West)	Open Rate	2%O/R	2500/-
40	Imp / Repair of CC Street and Sewerage Line in different area of Noor Muhammad Village UC-02 SITE Zone	8,99,577/-	18000/-	1000/-
41	Imp / Repair of CC Street near KMC dispensary UC-01	9,29,246/-	18600/-	1000/-
42	Imp / Repair of CC Street and Sewerage Line form Ghulam Brohi House to Zia House UC-03 SITE Zone	9,46,219/-	18930/-	1000/-
43	Const / Imp of CC flooring adjacent Allah O Akbar Masjid at Allah O Akbar Mohallah in UC-06 SITE Zone	8,61,811/-	17230/-	1000/-
44	Construction of CC Street from Nazeer Swati House to Zahir Khan House UC-07 SITE Zone	7,86,456/-	15730/-	1000/-
45	Imp of Road from Ghosia Road to Muhammadi Masjid in UC-09 SITE Zone	33,42,683/-	66860/-	3000/-
46	Replacement of Sewerage Line and CC flooring in different area baloch Mohallah to Shershah Village UC-03	9,89,620/-	19,800/-	1000/-
47	Const / Imp of Rcc drain from Najmul Islam Masjid to Graveyard at Elahi Colony UC-06	52,45,946/-	104920/-	3000/-
48	Repair & Maintenance Pole and Street Lights (250 W Son) at Shayan-e-Haider Qarar Imam Bargah to Post Office S.E (S.E) main Road UC-06 SITE Zone DMC (West)	Open Rate	2%O/R	1500/-
49	Const of CC Street Salman House to Haji House Jamia Masjid Quawat Ul Islam Muhammad Pur Qasba Colony UC-08	8,46,865/-	16950/-	1000/-
50	Imp / Const of cc street Road No.1 Haji Rattas House Mianwali Colony UC-09 SITE Zone	9,51,470/-	19030/-	1000/-
51	P/F of Street Lights 250 W (Son in K Area and A-1 Area in UC-08 SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
52	Imp / Repair of CC Street in different places of Pak Modern Colony UC-01 SITE Zone	9,30,240/-	18610/-	1000/-
53	Imp / Repair of CC Street in Various Places of Waja Wali Muhammad Village UC-02	9,72,350/-	19500/-	1000/-
54	Imp / Const of CC Street Ramzan House to Main Chowk Street No.14 Mianwali Colony UC-09 SITE Zone	9,09,374/-	18200/-	1000/-
55	Imp / Repair of Sewerage Line i/c CC flooring in different places of Bardria Mohallah UC-03 SITE Zone	9,04,137/-	18100/-	1000/-

56	Repair / Const of CC flooring from B-322 to B-339 at Sector I in UC-04 SITE Zone	6,80,389/-	13610/-	1000/-
57	Const / Imp of CC Drain from Shahi Masjid to Al-Flah Masjid at Bawani Challi in UC-05 SITE Zone	12,94,526/-	25900/-	1000/-
58	Imp / Const of CC Street from Ghafoor House to hill Area Street No.14 Mianwali Colony UC-09 SITE Zone	8,32,074/-	16650/-	1000/-
59	Const/Imp of CC Drain from Rafique General Store to National Nallah in UC-06 SITE Zone	7,53,923/-	15080/-	1000/-
60	Construction of CC Street Saleem Khan House Raheem House Haqani Mohallah UC-07 SITE Zone DMC (West)	9,93,402/-	19870/-	1000/-
61	P/L Sewerage Line 12" dia A & H Area Qasba Colony UC-08 SITE Zone	7,20,583/-	14410/-	750/-
62	Repair / Const of 4 CM wearing course along with Hafiz Textile Mill in UC-01 SITE Zone DMC (West)	35,69,610/-	71400/-	3000/-
63	P/F Ring Slab and Manhole Covers in different Villages UC-02 SITE Zone	9,99,415/-	20000/-	1000/-
64	Imp / Const of CC Strete from Qayum House to Hill Area Street No.13 Mianwali Colony UC-09 SITE Zone	8,03,516/-	16070/-	1000/-
65	R/M of Sanitation Vehicle No. CH-02729 Skid Stear Loader SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
66	Imp opf Quarter Park in UC-08 Qasba Colony SITE Zone DMC (West)	2,19,612/-+O/R	5000/-+2%O/R	1000/-
67	Const / Repair of CC Street Mouladad Village UC-02 SITE Zone	9,84,174/-	19700/-	1000/-
68	Imp / Repair of CC Street and Sewerage Line from Haji Saleem House to Nabi Bux House and Altaf House to Rehman House Baloch Mohallah UC-03	9,42,019/-	18840/-	1000/-
69	Const / Imp of CC Street from Saleem House to Azam House Street No.4 Mianwali Colony UC-09 SITE Zone	6,47,664/-	12960/-	750/-
70	Replacement of Sewerage Line and const of CC Street infront of Qadimi Masjid and Muhamad Rizwan House in Sindhi Mohallah in UC-03 SITE Zone	9,43,242/-	18870/-	1000/-
71	Repair / Const of CC Street and de-silting of Garbage in Block A.B Hasrat Mohani Colony UC-01 SITE Zone	9,47,361/-	18950/-	1000/-
72	Repair / Const of CC Flooring from Aman House to Zareen House at Sector I in UC-04 SITE Zone	7,45,288/-	14910/-	1000/-
73	Const / Imp of CC Drain from Shell Pump to Shahi Masjid at pathan Colony in UC-05 SITE Zone	9,22,472/-	18500/-	1000/-
74	Const / Imp of Rcc Culvert from Nisar House and Bahram Store at Rabbani Mohallah in UC-06	16,59,262/-+O/R	33200/-+2%O/R	2000/-
75	Const of CC Street Qari Shop to Phari Street Ali Khan Clinic Muhammad Pur Qasba UC-08 SITE Zone	8,52,002/-	17040/-	1000/-
76	Imp / Replacement of Sewerage Line i/c cc flooring in Raza House to Shafi House to Magsi Mohallah UC-03	9,27,890/-	18560/-	1000/-
77	Imp / Const of CC Street from Miyama House to Jawaid House Street No.4 Mianwali Colony UC-09 SITE Zone	9,62,562/-	19250/-	1000/-
78	Improvement of Market Park in UC-08 Qasba Colony SITE Zone DMC (West)	2,02,852/-+O/R	5000/-+2%O/R	2000/-
79	Repair / Const of Street de-silting of Garbage in different street in block "G" in Zubairi Colony UC-01 SITE Zone	9,33,150/-	18670/-	1000/-
80	Imp of CC Street from Malangi Hotel to Baloch Medical Centre United Colony UC-03 SITE Zone	9,50,998/-	19020/-	1000/-
81	Const / Imp of CC flooring i/c Rcc Pipe Line from Abdullah Jan House to existing Culvert at Shahiabad in UC-06 SITE Zone	6,54,018/-	13100/-	1000/-
82	Const of CC Street Tulip School Street No.2 Muhammad Pur UC-08 SITE Zone	7,48,623/-	14980/-	750/-
83	P/L Rcc Pipe Line 12" dia from Naron House to Joseph House Magsi Mohallah in UC-09 SITE Zone	10,46,710/-	20950/-	1000/-
84	R/M and Engine Overhauling of street light Vehicle No. GL-6048 and CH-2145 Master SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
85	Improvement of A-1 Area Park in UC-08 Qasba Colony SITE Zone DMC (West)	1,46,400/-+O/R	3000/-+2%O/R	1000/-
86	Imp / Repair of CC Street and Sewerage Line infront of Omaid Ali Shah Dargah Street Bridriya Mohallah UC-03 SITE Zone	9,77,929/-	19560/-	1000/-

87	Imp / Const of CC Drain from ASghar House to Bacha House Muhammad Pur UC-08 SITE Zone	32,61,326/-+O/R	65230/-	3000/-
88	Const of CC Street Tayaba Masjid in Around Street Islamia Colony UC-09 SITE Zone	10,00,077/-	20000/-	1000/-
89	Repair / Const of CC Street in different Street Block "C" & "D" in Hasrat Mohani Colony UC-01 SITE Zone	8,94,766/-	17900/-	1000/-
90	Supply of Garden Equipment at different Parks SITE Zone DMC (West)	Open Rate	2%O/R	2000/-
91	Imp / Repair 4 CM Carpeted Road from Main Manghopir Road to Manghopir Maternity Home and T.H.O Office UC-01 SITE Zone	26,77,207/-	53550/-	2500/-
92	Const of CC Street infront of Sami Ullah Baba House Rexer Colony UC-02 SITE Zone	9,97,958/-	20000/-	1000/-
93	P/F for Boring in different places of Hassan Oliya Village in UC-03 SITE Zone	5,32,652/-+O/R	10660/-+2%O/R	1000/-
94	Const / Imp of CC flooring at Tauheedi Mohallah in UC-05 Pathan Colony SITE Zone	8,55,283/-	17120/-	1000/-
95	Imp / Const of CC Street from Sir Buland House to Namroz to Keker Medan Chowk UC-07 SITE Zone DMC (West)	7,87,660/-	15760/-	1000/-
96	Const / Imp of CC Drain House No A-16/2 to 16/4 or Shoukat House to 4/L Nallah Area Qasba Colony UC-08 SITE Zone	10,15,154/-	20310/-	1000/-
97	Const of CC Street around the Nehal School Islamia Colony UC-09 SITE Zone	8,22,825/-	16460/-	1000/-
98	Engine Overhauling of Sanitation Vehicle No. CH-84134 Front Loader in SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
99	P/L Water Supply Line at Liyari River Along with Bakra Piri Bridge in Lashari Mohallah UC-03	19,79,364/-+O/R	4000/-+2%O/R	2500/-
100	Repair / Const of CC Flooring from PPP Office to Mustafa Masjid at Sector I in UC-04 SITE Zone	10,99,703/-	21200/-	1000/-
101	Const of CC Street Nawab House to Nawaz House Sawati Baba Mohallah UC-07 SITE Zone	9,08,982/-	18200/-	1000/-
102	Const of CC drain from House No A-1 11/1 to 11/10 and House No 7/10 Qasba Colony UC-08 SITE Zone	16,75,598/-	33520/-	1500/-
103	Const of CC Street Magsi Mohallah Nadir Ali Magsi House to Ghulam Nabi Saryqi House in UC-09 SITE Zone	7,16,566/-	14340/-	750/-
104	Imp of Electrification at Occasion of Shab-e-Barat SITE Zone DMC (West)	Open Rate	2%O/R	1500/-
105	Repair / Const of CC Flooring from B-97 to B-261 B-61 to BB-261 and B-75 to B-240 at Sector I in UC-04 SITE Zone	7,32,312/-	14650/-	1000/-
106	Const / Imp of CC flooring from Ajaz Catelaryard to General Store Shaikhkhana in UC-06 SITE Zone	4,35,366/-	8710/-	500/-
107	Const of CC Street Ghosia Road tyo Haroon Khan House Magsi Mohallah in UC-09 SITE Zone	7,71,698/-	15500/-	750/-
108	P/F of Moon Light and Street Light Jehanabad UC-03 SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
109	Imp of Malik Tareen Play Ground Opposite Fatima Masjid UC-04 SITE Zone DMC (West)	1,01,659/-+O/R	25300/-+2%O/R	1500/-
110	Providing and Supplying Rcc Ring Slab and Rcc Manhole Covers in SITE Zone DMC (West)	29,59,319/-	59200/-	3000/-
111	Imp / Const of Eidgah Wali Muhammad Village UC-02 SITE Zone	6,61,569/-	13235/-	1000/-
112	Const of CC Street infront of Fazal Qadeer House in Islamia Colony UC-09 SITE Zone	8,01,115/-	16030/-	1000/-
113	Imp / Repair of 03 CM Carpeted Road by hand lying infront of Pankha Hotel Via Kabari Market from UC Office UC-03 and different places Brohi, Baloch and Bridriya Mohallah UC-03	25,87,370/-	51750/-	2500/-
114	Construction Imp of CC flooring from H. No B-4 to Ex. CC flooring at Sector 2 in UC-04 SITE Zone	6,99,586/-	14000/-	1000/-
115	Imp of CC Street from Gull House to Allah Bux House Brohi Mohallah UC-03 SITE Zone	9,38,695/-	18780/-	1000/-
116	Const of CC Street Basheer House to Azeem House Islamia Colony in UC-09 SITE Zone	8,49,834/-	17000/-	1000/-
117	Repair / Maintenance of Sanitation Vehicle No. CH-214-120 in SITE Zone DMC (West)	Open Rate	2%O/R	1000/-

118	P/F Mosaic Benches at different Parks & Play Ground in SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
119	Imp / Const of CC Street from Akbar Mama House to Faji House UC-07 SITE Zone DMC (West)	8,81,734/-	17650/-	1000/-
120	Sardar Baba House to Khatak General Store Mujeeb Masood House to Mashallah General Store Christian Abadi Mianwali Colony UC-09 SITE Zone	8,71,383/-	17500/-	1000/-
121	Const / Repair of Sewerage Line and CC Street from Street No. 1, 2, 3 and 4 Sillai Para UC-03 SITE Zone	9,43,696/-	18880/-	1000/-
122	Imp / Const of CC Drain from Ayub House to Jan House Ghosia Mohallah UC-07 SITE Zone DMC (West)	12,39,520/-	24790/-	1000/-
123	Imp of Road behind Degree Girls College Qasba Colony Muslimabad No.1 UC-08 SITE Zone	29,69,122/-	59500/-	3000/-
124	Const of CC Street Near Jamia Masjid Kusar Street Farooq e Azam Colony UC-09 SITE Zone	9,58,166/-	19200/-	1000/-
125	Imp / Replacement of Sewerage Line i/c cc flooring behind Master Ayaz Khan House in Haroonabad UC-03 SITE Zone	8,87,145/-	17750/-	1000/-
126	Imp of CC Street and Supply of Ring Slab and Manhole Cover different area of Mianwali Colony UC-03 SITE Zone	7,85,027/-	15700/-	1000/-
127	Const of CC Street Ghosia Road to Manzoor Magsi House in UC-09 SITE Zone	7,85,094/-	15700/-	1000/-
128	Const / Imp of Road from Basheer poly clinic to Ahsan Shop to Dar-us-salam mohallah in UC-06 SITE Town	32,51,876/-	65050/-	3000/-
129	Imp / Const of CC drain from Noorani Masjid to Mufti House UC-07 SITE Zone DMC (West)	9,82,850/-	19660/-	1000/-
130	Const of CC Street Usman House to Azam House Muslimabad No.3 Qasba UC-08 SITE Zone DMC (West)	9,33,987/-	18680/-	1000/-
131	Imp / Const of CC Street from Haji Ghulam Houose to Main Chowk Mianwali Colony UC-09 SITE Zone	9,41,246/-	18830/-	1000/-
132	Repair and Construction of Steps of Hassan Oliya Culvert in UC-03 SITE Zone DMC (West)	7,31,787/-	14650/-	1000/-
133	Const / Imp of Faiz ur Rehman Road from Gass Master to Girls College at Metrovill in UC-04 SITE Zone	52,01,997/-+O/R	104050/-+2%O/R	3000/-
134	Const / Imp of Rcc Culvert from Rehman Hospital at Back Side Quetta Star Hotel at Madina Basti in UC-06 SITE Zone	17,02,155/-+O/R	34050/-+2%O/R	2500/-
135	Imp of cc from Sewere Baba Mazar to Qari Muhammad Din House UC-07 SITE Zone	8,18,678/-	16380/-	1000/-
136	Const of CC Street in front of Utility Store to Hill Area UC-09 SITE Zone	8,35,618/-	16720/-	1000/-
137	Hiring of Machinery for cleaning and desalting of Nallah in Ward-II SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
138	Const of Rcc drain from UC-Office to Orangi Nallah at Elahi Colony in UC-06 SITE Zone	17,01,365/-+O/R	34050/-+2%O/R	1500/-
139	Imp / Construction from Keekar Maidan to Muhammad Khan House in Islamia Mohallah UC-07	7,64,428/-	15300/-	1000/-
140	Imp of Road from Anum Beauty Parlor to Hafiz Doodh Wali Street UC-08 Qasba SITE Zone	28,12,948/-	56260/-	3000/-
141	Const of CC Street Shafique House to Shamus ul Akber Islamia Colony UC-09	8,84,771/-	17700/-	1000/-
142	Const / Imp of CC drain from Ameen Chowk to Ex. Cc drain at Block "B" Rabbani Mohallah in UC-06 SITE Zone	7,24,051/-	14500/-	1000/-
143	Const / Imp of CC flooring at Sector 4/E in UC-06 SITE Zone	8,06,886/-	16140/-	1000/-
144	Imp of Road for Bismillah Masjid to Mujeeb House in Muhammad Pur in UC-08 SITE Zone	23,28,198/-	46570/-	2500/-
145	Construction of CC Street Naseer to Hill Area in UC-09 SITE Zone	8,31,352/-	16630/-	1000/-
146	Const / Imp of CC drain from Muhammad Irfan House to Ex Culvert at Rabbani Mohallah in UC-06 SITE Zone	6,95,773/-	13920/-	1000/-
147	P/L Carpet from Darul Hamad Masjid to Sher Malik House E Area UC-08 SITE Zone	19,74,620/-	39500/-	2000/-
148	Imp of CC drain by covering Rcc Slab at Back Side of Hizbullah Masjid at Rabbani Mohallah in UC-06	4,39,052/-	8790/-	500/-

149	Imp of Road from Fresh Wheel Milk Shop to House No. E-194 "E" Area Qasba Colony UC-08 SITE Zone	37,74,106/-	75500/-	3000/-
150	Const/ Imp of CC Flooring from Khan Shah House at Haqqani Mohallah in UC-06 SITE Zone	14,62,861/-	29300/-	1500/-
151	Hiring of Machinery for cleaning and desalting of Nallah in Ward-III SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
152	Const / Imp of CC flooring i/c RCC Pipe Line from Mashallah Cell to Elahi Masjid at Shaikhhanabad in UC-06	8,90,398/-	17810/-	1000/-
153	Supply of Tyres for Sanitation Vehilces GS-600822, CH-15817 , CH-0440, CH-700060, CH-10990 in SITE Zone DMC (West)	Open Rate	2%O/R	
154	Const / Imp of CC drain from Derah Chowk to Ex. Natural Nallah at Shaikhhanabad in UC-06 SITE Zone	7,90,707/-	15820/-	1000/-
155	Supply of Steepness & Tyres for Sanitation Vehicles No. CH-84138, CH-000302, CH-10046, GS-3068, CH-02729, CH-16104 in SITE Zone DMC (West)	Open Rate	2%O/R	1000/-
156	Improvement of Translayri Park in UC-02 SITE Zone	26,67,626/-+O/R	53,500/-+2%O/R	3000/-

Terms & Conditions: -

1. Tender Schedule Shall be as follows.

SCHEDULE	DATE & TIME	VENUE
Receiving of Application & Issuance of Tenders	03-03-2014 to 24-03-2014 During Office Hours	DMC (West) SITE Zone Office D-1 SITE Main Manghopir Road Karachi
Dropping of Tenders	25/03/2014 11:00 A.M	Executive Engineer SITE Zone DMC (West) Office
Opening of Tenders	25/03/2014 2:30 P.M	Executive Engineer SITE Zone DMC (West) Office

- The tender documents will be issued to contractor on submission of written request on letter head and on payment of non-refundable cost of tender price through pay order from Sindh Bank in favour of SITE Zone DMC (West).
- The Bid Security 2% as mentioned above in shape of pay order in favour of SITE Zone DMC (West) from any schedule bank shall must be enclosed with tender documents without which the tender will be treated as cancelled.
- In case the date of opening is declared as a public holiday by the Government, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time as mentioned.
- The total bid amount as well as the rates of items must be filled both in figures and words and in case any correction is made by the contractor himself then each correction must be initialed by the contractor; otherwise the tenders are liable to be summarily rejected.
- The bidder are required to submit the above information along with their bid.
- If any fake documents are found then the tender is liable to be rejected / cancelled without any compensation but with penalty as per rules.
- Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
- Bid Security of the unsuccessful bidder shall be released once the contractor has been signed with the successful bidder or the validity period has expired.
- The Procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.

**EXECUTIVE ENGINEER (B&R)
SITE ZONE DMC (WEST)**

Director Information Government of Sindh

Director (CB) SPPRA

With a request to upload on SPPRA (Authority) website and issue ID Number

Copy for information to: -

- Administrator DMC (West)
- P.S to Managing Director SPPRA
- Director Information DMC (West)
- Information Officer SITE Zone