

**OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.**

No.TC/G-55/ 486 /OF 2014, Ghotki

Dated:- 25/02/2014

NOTICE INVITING TENDERS

Sealed bids are invited from all the interested Bidders on standard bidding documents as per (Sindh Public Procurement rules 2010) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list up to 17/3/2014 upto 01:00 PM.

1. The tenders will be received back and opened @ 2:00 Pm on the same date i.e 17/3/2014 by the procurement / evolution committee in presence of Bidders or their authorized representative who wish to be present.

2. If any work remains un-responded, the same will be re-issued and opened on below mentioned dates.

Date of issue from 18/3/2014 to 02/4/2014 (01:00 PM) and will be received Back and Opened on the same date i.e 02/4/2014 at (02:00 PM).

3. Eligibility conditions for intending participants are as under:

- i) Registration with Pakistan Engineering Council in the Relevant field of specialization of work and to the extent of tender amount of each work.
- ii) Bio Data of Engineering and technical staff working with the Firms.
- iii) Documentary evidence of executed / works in progress and certificate of satisfactory completion of works by the employers.
- iv) List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Banks statement.

4. In case of non production of documents as required in para-3 the name of bidder / firm will not be included in the eligibility list.

5. Registration with income Tax Department (NTN) Certificate and copy of N.I.C.

6. Undertaking on affidavit that firms are not involved in any litigation or have abandoned any work in the department.

7. The Bidders should submit earnest money as shown against each work in shape of call deposit in favour of the undersigned, for the amount shown against each work at the time of submission of tender documents.

8. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.

9. Affidavit to the effect that all documents / particulars / information furnished are true & correct.

10. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of Attorney.

11. The condition shown at serial No: 3 will not be applicable in case of works costing below Rs.2.500 (M).

12. The Competent Authority reserve the right to reject any one or all the bids as per relevant provision of SPPRA rules.

D A
As above

**EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI**

Continued on Page No: (2)

SPPRA INWARD DIARY
NO. 72459
DATED: 27.2

LIST OF WORKS

Sr./ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
1/ 293	Re-Conditioning of road from Dhany wahi to Khanpur by pass via Gulzar Mahar Mile:3/0 – 3/6	10.0000	200000/-	3000/-	12 Months
2/ 303	Re-Conditioning of road from Shahpur to Mubark pur Mile:2/3-5/0	20.0000	400000/-	3000/-	12 Months
3/ 306	Re-Conditioning of road from Khanpur to Jarwar Mile:3/0-4/0	20.0000	400000/-	3000/-	12 Months
4/ 311	Re-Conditioning of road from Jarwar to Mirpur Mathelo Mile:1/4 -3/0	20.0000	400000/-	3000/-	12 Months
5/ 318	W/Re-Conditioning of road from Wallo Mahar to Mirpur Mathelo road Parallel to Qazi wah Motu Bagh N.H.way Mile:1/4-3/0	20.0000	400000/-	3000/-	12 Months
6/ 325	Reconditioning road from Bhagsar road to Adhuja Mahar mile 5/4-8/2	20.0000	400000/-	3000/-	12 Months
7/ 331	Reconditioning of road from Bagho Daho to Rawanti Mile3/0-6/0	20.0000	400000/-	3000/-	12 Months
8/ 335	Construction of road from Garhi Chakar to Dad Leghari (Remaining Work) mile 2/0-4/0	20.0000	400000/-	3000/-	12 Months
9/ 339	Reconditioning of road From N.H.Way to Jhanpur Wasti Inayat Shah mile 2/6-5/4	19.2500	385000/-	3000/-	12 Months
10/ 342	Reconditioning of road from N.H.Way to SSD / Raharki Road mile 1/5-3/0	16.5000	330000/-	3000/-	12 Months
11/ 344	Reconditioning of road from Ubauro Rawanti road toPir Asghar Shah mile 2/6-4/6	14.0000	280000/-	3000/-	12 Months
12/ 346	Construction of road from Ghari Chakar Natho Gabole Mile 0/0-1/2	12.5000	250000/-	3000/-	12 Months
13/ 355	Rehabilitation Dranage Scheme CC Block and CC Paver Daharki City	20.0000	400000/-	3000/-	12 Months
14/ 360	Reconditioning of road from NH way Qazi wah to Wasti Qutub Shah via Haji Muhammad Nawaz Bhayo, Sakhi Muhammad younas chachar, Jahanpur Sharif Mile :2/4-5/0	20.0000	400000/-	3000/-	12 Months
15/ 364	Construction of Road from Ibrahim Bhayo Dring Malook wari Mile : 0/0-1/0	20.0000	400000/-	3000/-	12 Months
16/ 370	Reconditioning of road from Mirpur By Pass to Bagu Daho via Mirpur Belo Mile : 2/0-4/0	20.0000	400000/-	3000/-	12 Months
17/ 374	Reconditioning of road from village Waloo Mahar to Ghurio Mahar via Pir khan Mahmood Mile : 0/0-2/0	20.0000	400000/-	3000/-	12 Months
18/ 382	Brick pavement road from Hakal pat / Qabool waro road to village Khuda Bux Mile : 0/0 – 2/0	6.0000	120000/-	3000/-	12 Months
19/ 388	Recondition of Road from Shahzado Landhi Safari Road to Siraj Pat(4KM)	20.0000	400000/-	3000/-	12 Months
20/ 394	Recondition of road from Muhammad pur stand to village Muhammad pur(4KM)	20.0000	400000/-	3000/-	12 Months
21/ 397	CC Block / Pavour and Drainage at Raja Khan Colony in various streets.	20.0000	400000/-	3000/-	12 Months
22/ 405	Const: of Road from Ghotki Mathelo Road to village Abdul Wahab Abbasi(2KM)	15.0000	300000/-	3000/-	12 Months

Sr./ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
23/ 414	Recondition of road from Muhammad Pur to village Farred Malik & Makoro Shaikh(4.0KM)	20.0000	400000/-	3000/-	12 Months
24/ 420	Const: of Road from under Pass Road to Mathelo Phatak Road Ghotki(1.0KM)	7.0000	140000/-	3000/-	12 Months
25/ 424	Const: of Road from Panjo Bagh to Tando Hasul Pathan (1.0KM)	7.0000	140000/-	3000/-	12 Months
26/ 428	Recondition of Road from Hussain beli to village Chhutto Khokhar(3.0KM)	20.0000	400000/-	3000/-	12 Months
27/ 432	Const: of Road from Shahlam Sabzoi to village Rais Suleman Ghoto via Sultan Abad(3.0KM)	20.0000	400000/-	3000/-	12 Months
28/ 436	Recondition of Road from Ghotki Khanpur Road to village Abdul Sattar (4.0KM)	20.0000	400000/-	3000/-	12 Months
29/ 440	Construction of road from Bashir Ahmed House to Pir Iqbal Shah road(2.0KM)	20.0000	400000/-	3000/-	12 Months
30/ 444	Construction of road from Malhar Chachar to Minar via Mehar Chachar(3.0Km)	20.0000	400000/-	3000/-	12 Months
31/ 448	Construction of road from Lohi Pul to Lal Waso (2.5Km)	10.0000	200000/-	3000/-	12 Months
32/ 454	Construction of road from village Janan Waso to Village Amanullah Waso and village Nazir Waso(2.0KM)	15.0000	300000/-	3000/-	12 Months
33/ 458	Construction of road from Ghotki Khanpur road to village Wadero Ali Sher Kalwar 0.5KM	3.5000	70000/-	3000/-	12 Months
34/ 462	Construction of road from village Dari to village Nisar Ahmed Chachar (1.5KM)	5.0000	100000/-	3000/-	12 Months
35/ 466	Construction of road from Jeewan Pahore to village Gaju Pahore (0.5KM)	7.0000	140000/-	3000/-	12 Months
36/ 470	Construction of road from Adilpur Mathelo road to village Raham Ali Khan (1.0 KM)	7.0000	140000/-	3000/-	12 Months
37/ 475	Construction of road from Sardar Garh Soomar Mori road to village Muhammad Bachal Gabole Mile 0/0-0/5	6.2500	125000/-	3000/-	12 Months
38/ 481	Construction of road from Lohi Makhan Kori road to village Pir Bux Malik U.C Lohi (2 KM)	12.5000	250000/-	3000/-	12 Months
39/ 489	Construction of road from Makhan Kori road to village Mola Bux Mahar UC Lohi (0.5 KM)	3.1250	62500/-	3000/-	12 Months
40/ 496	Construction of road from in village Dr. Nabi Bux Mahar (1.0 KM)	6.2500	125000/-	3000/-	12 Months
41/ 500	Construction of road from village Daleel Korai to village Ezzo Bozdar (1.0 KM)	6.2500	125000/-	3000/-	12 Months
42/ 506	Construction of road from Kacha road Khair Wah to village Ucchi Dari (2KM)	12.0000	240000/-	3000/-	12 Months
43/ 512	Drainage system & CC Block In village city Sarhad mile 0/0-1/0	20.0000	400000/-	3000/-	12 Months
44/ 516	Drainage System & CC Bolck in village Sakhero Malik	10.0000	200000/-	3000/-	12 Months
45/ 520	Drainage System & CC Block in Village Hayat Pitafi	10.0000	200000/-	3000/-	12 Months

Sr./ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
46/ 524	Brick Pavement road to Mullaha Ali Gul & Abdul Latif Gabole mile 0/0-0/3	2.5000	50000/-	3000/-	12 Months
47/ 531	C.C paver and Drainage village Qadir Bux Pitafi mile 0/0-05.	13.9072	278144/-	3000/-	12 Months
48/ 537	Construction of road from Paki Khuhi to village luqman Pitafi mile 0/0-1/0.	14.0807	281614/-	3000/-	12 Months
49/ 541	Constructions of road from Kehar pull to village Wazeer Pitafi mile 0/0-2/0.	20.0000	400000/-	3000/-	12 Months
50/ 545	Construction of road from dad Leghari by pass Mirpur Mathelo to Dad Leghari road to near High School mile 0/0-1/2.	18.3821	367642/-	3000/-	12 Months
51/ 549	Construction of road from Mirpur Dad Leghari road to Khair Mohammad Gurgaje mile 0/0-2/0.	20.0000	400000/-	3000/-	12 Months
52/ 555	Construction of road from Mirpur dad Leghari Amir Bux Kalhoro Mile 0/0-0/3	5.3600	107200/-	3000/-	12 Months
53/ 559	Construction of dad Leghari road to sohboro Lashari Mile 0/0-05.	7.9003	158006/-	3000/-	12 Months
54/ 563	Construction of road from Wagni to kareem Bux Pitafi mile 0/0-0/5.	9.4981	189962/-	3000/-	12 Months
55/ 568	Recondition of road from N.H way near Sugar mill village Likpur mile 0/0-1/0.	7.0000	140000/-	3000/-	12 Months
56/ 571	Construction of Brick pavement road from Pir Mohammad Bhutto to Arbi Shaikh Mile 0/0-2/5	12.5860	251720/-	3000/-	12 Months
57/ 573	Construction of Metalled Road from Mohammadpur Chak nadir Shah road to village Mohammad Qasim Bhutto Mile 0/0-0/3 0.60	4.4730	89460/-	3000/-	12 Months
58/ 575	Construction of Brick pavement road from Khambra to Jam Shehlee Khambra Jam Wazir and Gul Bahar Khambra Mile 0/0-1/4	6.9620	139240/-	3000/-	12 Months
59/ 577	Construction of Brick pavement road from Langho road to village Sajawal Dhandhoo mile 0/0-0/7	4.0140	80280/-	3000/-	12 Months
60/ 579	Construction of Brick pavement road from Usman Bhuttoto Mehboob Machhi Mile 0/0-2/0	9.7120	194240/-	3000/-	12 Months
61/ 581	Construction of Brick pavement road from Devari road to village Mohammad Afzal Arain Mile 0/0-0/4	2.9470	58940/-	3000/-	12 Months
62/ 583	Reconditioning of road from Mahi Wah Bridge to Tig Shakh 0/0-2/3	20.0000	400000/-	3000/-	12 Months
63/ 585	Reconditioning of road from N.H.Way to Allahyar Chachar Mile 0/0-1/2	10.6350	212700/-	3000/-	12 Months
64/ 587	Reconditioning of road from Rawanti to village Dabli 0/0-1/5	13.0000	260000/-	3000/-	12 Months


EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI