

**NOTICE INVITING TENDERS**

Sealed tenders are invited as per PPR Rules 2010 from the all intending bidders/firms/parties/companies & pre-qualified firms on B-I/B-II Form for procurement of the following works.

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
1	Construction Of Road From Umerkot Ratnora Road To Village Menhro Halepoto Mile 0/0-3/1 (Phase-II Mile 1/1-1/7 (1.40 Kms)	18.897	0.3779	24 Months	3000
2	Construction Of Road From Umerkot Chacharo Road @ Point Morasio Check Post To Village Dhalu Jo Tar Mile 0/0-5/4 (8.80 Kms) (Phse-II Mile 1/0-1/6 (1.20 kms)	18.635	0.3727	24 Months	3000
3	Construction Of Road From Umerkot Chhore To Village Dr. Noor Ali Shah Road To Connect Morand Pattu Road Via Gul Mohammad Khaskheli Road Mile 0/0-1/2 (2.00 Kms) (Phase-II Mile 0/5-1/2 (1.00 Kms)	7.483	0.1497	24 Months	3000
4	Construction Of Road From Public School Umerkot road to village Diatbah Mile 0/0-1/6 (2.80 Kms)	19.974	0.3995	24 Months	3000
5	Construction Of Road From Ahmed Dars to Janhero via Sabhri Dargah Luqman Shah Mile 0/0-1/3 (2.20 Kms)	19.940	0.3988	24 Months	3000
6	Construction Of Road From Janhero to Sabhri Mile 0/0-1/3 (2.20 Kms)	19.854	0.3971	24 Months	3000
7	Construction Of Road From DPO House to Umerkot Bye Pass Mile 0/0-0/3 (0.60 Kms)	5.484	0.1097	24 Months	3000
8	Construction Of Road From Jowar Singh to Mohammad Ali Nagori road Mile 0/0-1/0 (1.61 Kms)	11.554	0.2311	24 Months	3000
9	Construction Of Road From Bandhio Samejo to Goindani Mile 0/0-0/5 (1.00 Kms)	13.322	0.2664	24 Months	3000
10	Construction Of Road From Bandhio Road @ Point Jeelani Chowk To Bughri Samejo Mile 0/0-1/3 (2.20 Kms)	19.901	0.3980	24 Months	3000
11	Construction Of Road From Otaque Nawab Rajar Road To School Heman Malhi Paro Mile 0/0-0/1 (0.20 Kms)	1.547	0.0309	24 Months	3000
12	Reconditioning Of Road From Dhoronaro Chhore Road To Village Fazal Chopan Mile 0/0-1/2 (2.00 Kms)	8.073	0.1615	24 Months	3000
13	Construction of road from Girls High School Bilawal Paro Vehro to Masjid 300 Rft.	0.620	0.0124	24 Months	3000
14	Construction of road from Mirpurkhas Umerkot road to village Ghulam Hussain Mangrio Mile 0/0-0/1 (0.20 Kms)	1.543	0.0309	24 Months	3000
15	Construction of road from Kundo Mangrio road to village Bhaly Dino Saund Mile 0/0-1/2 (2.00 Kms)	14.278	0.2856	24 Months	3000
16	Construction of road from Sadhar Chhore road to Mian Khalid Walhari via Bandhio Machi Mile 0/0-1/2 (2.00 Kms)	1.820	0.0364	24 Months	3000

SECRETARY
 NO: 72522
 28/2

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
17	Construction of road from Umerkot Chhore @ point Ghulam Murtaza Shah road to village Naresh Kumar Mile 0/0-0/5 (1.00 Kms)	7.454	0.1491	24 Months	3000
18	Construction of road from Sahiban jo Kot, Kotwah to village Seth Ghansam Das Mile 0/0-0/2+440 (0.53 Kms)	3.004	0.0601	24 Months	3000
19	Construction Of Road Umerkot Diggua Via Bhanano Road To Village Ch. Majeed (Gorsar) Phase-II Mile 0/3+330-1/1+330 (1.00 Kms)	7.852	0.1570	24 Months	3000
20	Construction Of Road Umerkot Cheel Bund Road To Village Mian Saleem Phase-II Mile 0/5-1/2 (1.00 Kms)	7.937	0.1587	24 Months	3000
21	Construction Of Road From Nanaksar Bodar Farm Road To Village Raja Ikram Mile 0/0-0/2+330 (0.50 Kms)	3.862	0.0772	24 Months	3000
22	Construction of road from Mir Ali Bux Talpur to Behram Kapri Mile 1/2-1/5 (0.60 Kms) (Remaining Work)	3.5292	0.0706	24 Months	3000
23	Construction Of Road From Kunri Pucca More road to village Mir Shahzad Talpur Mile 0/0-0/6 (Phase-II Mile 0/3-0/6 (0.60 Kms)	4.566	0.0913	12 Months	3000
24	Construction Of Road From Samaro Jhudo via Muhajir Goth road to Bye Pass Kot Ghulam Mohammad Road Mile 0/0-1/7 (Phase-II Mile 1/0-1/4+100 (0.83 Kms)	10.890	0.2178	24 Months	3000
25	Construction Of Road From Sarhari Shakh Mehmood Mehar road to village Edial Nukrich Mile 0/0-1/2 (Phase-II Mile 0/2+330-1/2 (2.00 Kms)	10.363	0.2073	24 Months	3000
26	Construction Of Road From Samaro Bacha Bund Ram Jago road to village Yousif Bhatti Mile 0/0-0/7 (Phasse-II Mile 0/2+330-0/7 (0.90 Kms)	6.517	0.1303	24 Months	3000
27	Construction Of Road From Deghan Sim Nala to village Munawar Ali Khaskheli Mile 0/0-0/2+330 (0.50 Kms)	3.948	0.0790	24 Months	3000
28	Construction Of Road From Hanifabad Mohammad Rahim Kalru road to village Shah Nawaz Karu road Mile 0/0-0/2 (0.40 Kms)	2.983	0.0597	24 Months	3000
29	Construction Of Road From Samaro to Hanifabad road to village Mohammad Raffique K.K Mile 0/0-1/0 (1.61 Kms)	11.875	0.2375	24 Months	3000
30	Construction Of Road From Sarhari 13th Mile Hiral to vilage Shah Ali Dahri Mile 0/0-0/2 (0.40 Kms)	3.217	0.0643	24 Months	3000
31	Construction Of Road From 13th Mile Hiral to vilalge Mohammad Aslam Nukrick Mile 0/0-0/3 (0.60 Kms)	4.577	0.0915	24 Months	3000
32	Construction Of Road From Mir Ali Nawaz Talpur road to village Mir Mohammad Ali Mile 0/0-0/5 (1.00 Kms)	7.847	0.1569	24 Months	3000
33	Construction Of Road From Bacha Bund Samaro-Gul Hassan Memon road to village Abdul Karim Lanjwani Mile 0/0-0/5 (1.00 Kms)	7.661	0.1532	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
34	Construction Of Road From Samaro Bacha Bund (Kamber Rahoo Road) to connect Yar Mohammad Rahoo Road Mile 0/0-0/6+330 (1.30 Kms)	9.675	0.1935	24 Months	3000
35	Construction Of Road From Samaro Bacha Band Moosa Jaiser road to vilalge Liaquat Bhambhro Mile 0/0-0/6 (1.20 kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	4.500	0.0900	24 Months	3000
36	Construction Of Road From Shah Baig Rind to Bashir Ahmed Jatt to Rahmore Shakh Mile 2/0-3/1 (1.81 Kms)	13.251	0.2650	24 Months	3000
37	Construction Of Road From Qazi Fateh Mohammad Kapri to Shah Mohammad Kapri Mile 0/0-0/5 (1.00 Kms)	7.402	0.1480	24 Months	3000
38	Construction Of Road From Darelo road to Warand Khan Chandio Mile 0/0-0/5 (1.00 Kms)	7.448	0.1490	24 Months	3000
39	Construction Of Road From Bodar Farm Kunri road @ Palli More to Cheema Farm Mile 0/0-2/0 (3.22 Kms) Phase-I Mile 0/0-1/0 (1.61 Kms)	12.172	0.2434	24 Months	3000
40	Construction Of Road From Toba Shakh Shah Zaman Talpur road to Atta Rasool Saund Mile 0/0-0/5 (1.00 Kms)	7.477	0.1495	24 Months	3000
41	Construction Of Road From Bustan Nabisar to Ubedullah Gill road to village Haji Abdul Majeed Gill Mile 0/2+330-0/6 (0.70 Kms) Phase-II	5.223	0.1045	24 Months	3000
42	Construction Of Road From Pucca More Bilawal Lashari to Gehno Khan Chanbdio to village Ahsan Bhurgari Mile 0/5-1/2 (1.00 Kms)	7.616	0.1523	24 Months	3000
43	Construction Of Road From Bodar Farm Kunri Road Near Kenjheti To Village Mohammad Hayat Jatt Phase-II Mile 0/6-1/4 (1.20 KMS)	9.271	0.1854	24 Months	3000
44	Construction Of Road From Din Mohammad Gurgez To Otaque Ch. Tarique Ahmed Arain Phase-II Mile 0/7+330-1/2 (0.50 Kms)	3.855	0.0771	24 Months	3000
45	Widening/Reconditioning Of Road From Samaro Kunri Road To Bustan Pucca More Road Via Dr. Narain Das Mile 0/0-3/0 (4.80 Kms) Phase-I Mile 0/0 - 1/0 (1.61 Kms)	17.129	0.3426	24 Months	3000
46	Construction Of Road From Pucca More Darelo Road To Village Ali Ahmed Bhambhro & Bangal Khan Chandio Phase-II Mile 0/7+330-1/5 (1.10 Kms)	8.342	0.1668	24 Months	3000
47	Construction Of Road From Bustan Nabisar Shah Baig Rind Road To Village Molvi Mohammad Yousif Jatt (Sattar Jatt) Phase-II Mile 0/3-1/5 (2.00 Kms)	7.588	0.1518	24 Months	3000
48	Construction Of Road From Shadi Palli Station to Old Shadi Palli road to village Rahimuddin Malik Mile 0/0-0/5 Phase-II Mile 0/1-0/5 (0.80 Kms)	7.738	0.1548	24 Months	3000
49	Construction Of Road From Shadi Palli More Near Eid Gah to village Dhani Bux Khaskheli Mile 0/0-1/3 Phase-II Mile 0/1-1/3 (1.80 Kms)	12.182	0.2436	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
50	Construction Of Road From Fakir Mohammad Palli road to village Nobat Khan Mari Mile 0/0-0/4 (0.80 Kms) Phase-II Mile 0/1-0/4 (0.60 Kms)	3.900	0.0780	24 Months	3000
51	Construction Of Road From Mirpurkhas Umerkot Mumtaz Palli road to village Hamzo Rajar Mile 0/0-0/4 Phase-II Mile 0/3-0/4 (0.20 Kms)	1.524	0.0305	24 Months	3000
52	Construction Of Road From Mirpurkhas Umerkot road Talib Palli road to village Abdul Wahid Arisar Mile 0/0-0/7 Phase-II Mile 0/2+330-0/7 (0.90 Kms)	5.261	0.1052	24 Months	3000
53	Construction Of Road From Ahmed Ali road to Mohammad Ali Arisar Mile 0/0-0/1 (0.20 Kms)	1.466	0.0293	24 Months	3000
54	Construction of road from ADB road to village Hardas Kohli Mile 0/0-0/1+330 (0.30 Kms)	2.597	0.0519	24 Months	3000
55	Construction of road from Pithoro Ghulam Nabi Shah road to village Sattar Dino Palli via Innayat Palli Mile 0/0-1/4 (2.40 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	7.399	0.1480	24 Months	3000
56	Construction of road from Samaro Bacha Band road to village Nazar Ali Chandio Mile 0/0-0/2 (0.40 Kms)	3.050	0.0610	24 Months	3000
57	Construction of road from Samaro Bacha Band road to village Fazil Mari Mile 0/0-0/4 (0.80 Kms) Remaining Work	5.730	0.1146	24 Months	3000
58	Construction of road from Kot Ghulam Mohammad Ram Jago road to village Khamiso Rahimoon and Bikhori village Mile 0/0-1/2+330 (2.10 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	7.479	0.1496	24 Months	3000
59	Construction of road from Ram Jago road (ADB) road to village Jagshi Kolhi Mile 0/0-0/1 (0.20 Kms)	1.574	0.0315	24 Months	3000
60	Construction of road from Samaro Umerkot road to village Kanwar Lal Menghwar Mile 0/0-0/1 (0.20 Kms)	1.608	0.0322	24 Months	3000
61	Construction of road from Samaro Umerkot Kamal Khan Kapri road to village Liaquat Kaimkhani road Mile 0/0-0/5 (1.00 Kms)	7.644	0.1529	24 Months	3000
62	Construction of road from Pithoro Ghulam Nabi Shah road to Otaque Hassan Shah Mile 0/0-0/2 (0.40 Kms)	2.991	0.0598	24 Months	3000
63	Construction of road from Rahoo Bhund road to village Ghazi Bhund Mile 0/0-0/4+330 (0.90 Kms)	6.360	0.1272	24 Months	3000
64	Construction of road from Mirpurkhas Umerkot road to vilalge Ameer Ali Shar Deh Serendi Mile 0/0-0/3+330 (0.70 Kms)	5.003	0.1001	24 Months	3000
65	Construction of road from Mirpurkhas Umerkot road to village Gul Hassan Khoso Mile 0/5-0/7 (0.40 Kms) Remaining Portions	3.089	0.0618	24 Months	3000
66	Construction of road from Samaro Umerkot road to village Sher Mohammad Dhonkai Mile 0/0-1/4 (2.40 Kms) Phase-I Mile 0/0-0/7 (1.40 Kms)	10.778	0.2156	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
67	Construction of road from Din Mohamhd road to village Mehrab Banglani Mile 0/0-0/2 (0.40 Kms)	3.317	0.0663	24 Months	3000
68	Construction of road from Mirpurkhas Umerkot road to Otaque Abdul Hakeem Rajar Mile 0/0-0/4 (0.80 Kms)	4.427	0.0885	24 Months	3000
69	Construction Of Road From Mirpurkhas Umerkot World Bank Road To Village Shoran Khan Khoso Mile 0/0-0/3 (0.60 Kms)	4.472	0.0894	24 Months	3000
70	Construciton of road from Samaro Kunri road to village Haji Mir Lutuf Ali Talpur Mile 0/0-1/7 (2.00 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	7.635	0.1527	24 Months	3000
71	Reconditioning of road from Mirpurkhas Umerkot road 16th Mile to Araro Bhurgari upto Jago Bhurgari Mile 0/0-3/0 (4.80 Kms) In portions	17.480	0.3496	24 Months	3000
72	Construciton of road from Umerkot Chhore road to village Mohammad Hayat Soomro Mile 0/0-0/5 (1.00 Kms)	7.888	0.1578	24 Months	3000

S.#	Particulars	1st Date
1	Last date of receipt of application and issuance of tenders after publication of the NIT in newspaper upto 1:00 PM (any working day)	20.03.2014
2	Tender will be receipt and open at 2:00 PM	21.03.2014

In case un-response of the Tenders Next date of issue/opening are shown below: -

Attempt	Date of Sale Blank Tenders	Date of Opening Tenders at 2:00 P.M
2nd	07.04.2014	07.04.2014

1. Contract documents and others terms and condition can be seen and blank tenders obtained from the office of the undersigned situated at office of the Executive Engineer Highways Division Umerkot on payment of cost as shown against each. The bid Security is shape of Call Depositary Schedule Bank of Pakistan in favour of the undersinged should be submitted at the time of submission of Bid/Tender.
2. No conditional tenders will be entertained.
3. The tender will be opened in presence of the Procurement committee in presence of the Contractors or their authorized representative who may wish to be present.
4. If the undersigned happens to be out of the Head quarter on the date of opening of tenders the same will be opened on the next working day at 1:00 PM
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
7. Affidavit with effect that all documents/particulars/information furnished are true correct.
8. In case of Firm. List of Partners/Partnership Deed, giving full particulars of Director/Proprietors or others connected alongwith Power of Attorney. In case of being soie proprietors such undertaking on Affidavit be furnished.
9. Eligibility condition for inteding participants in case of works costing of Rs. 2.500 Million and above will be as under:

- i) Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
- ii) Bio data of Engineers and Technical staff working with the firm

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY (M)	COMPLETION PERIOD	TENDER FEE
-----	----------------	----------------	-------------------	-------------------	------------

iii) Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employers.

iv) List of works in progress indicating cost of each work and copy of letter of award of work.

v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness alongwith Bank statement.

vi) Registration with income tax department (NTN certificates) and copy of NIC if individual.

vii) Registration certificate of Sindh Revenue Board Government of Sindh is required.

**EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT**

Copy forwarded with complements (alongwith CD of NIT) to the Secretary Information Technology submit with (I.T) Government of Sindh with request for arranging to place on the web site of Government of Sindh www.sindhgovt.pk as instructed by honourable Chief Secretary to Government of Sindh vide Notification No. (C-1/SGA&CD/4-80/2006, dated: 01.11.2006.

Copy forwarded to:-

1. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and (Sindh
2. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
3. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
4. The Superintending Engineer Works & Services Department District Umerkot.
5. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
6. Drawing Branch/Correspondence Branch, Notice Board.
7. The Divisional Accounts Officer (Local) for information.

**EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT**