

Enf.1:481/13-14

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION HYDERABAD

No.TC/XEN/H.D/

2014

Dated:

2014

NOTICE INVITING TENDERS.

The Tender for the following work proposed under development Scheme under the annual Development Programme hereby invited as per SPPRA rules 2010. In this connection interested persons/firms/contractors who wish to participate in the Tender on B-I / B-II form bidding of the works as mentioned below.

LIST OF WORK SEPARATELY ATTACHED

PROGRAMME FOR ISSUE/ RECEIPT AND OPENING OF TENDER

Sr.no	Particulars	DATED
1	Last date of receipt of application and issuance of Tenders Upto 1:00 pm.	24.03.2014
2	Date of Received of Tenders and Opening (Receipt of Tenders Upto to 1:00pm Opening after that.	25.03.2014

○ **IMPORTANT NOTE.**


- Blank Tender will be issued to each and every interested bidder unconditional, How ever documents/ Information Showing will be required at the submission of Tender.
- Contact documents and other information can be had and blank Tenders Obtain from office of the under signed against payment documents charges, Necessary must be attached at the time of Tender submission such as Registration of National Tax No, Blank opening Certificated, copy of C.N.I.C Incase partnership firms/ partnership deed incase sole proprietor prove of sole proprietor, incase for applying for Tender Costing above 2.50(M).Pakistan Engineering council Registration Certificate.
- All Tender procedure will be followed in accordance will be Sindh Public Procurement Regularity Authority SPPRA2010.
-

**EXECUTIVE ENGINEER
HIGHWAYS DIVISIO
HYDERABAD**

LIST OF WORKS.

S. No.	Name of Scheme	Estimated Cost in (M)	Earnest Money (M)	Tender Fee (In Rs.)	Time Limit
	ANNUAL DEVELOPMENT PROGRAMME 2013-2014				
1.	Improvement of CC Flooring Road from Gaoshala to Liaquat Colony City	3.250	2%	3000	12 Months
2.	Improvement of Road from Koki Pan House to Shahid Hotel City	1.823	2%	3000	12 Months
3.	Improvement of Road from Rehman Town Main Street to Al- Shams School City	1.923	2%	3000	12 Months
4.	Improvement of Road from Memon Hospital to Noor Mehal Cenima	5.306	2%	3000	12 Months
5.	Improvement of Road Liaquat road from Hussani A.C Shop to Muslim Commercial Bank City	1.680	2%	3000	12 Months
6.	Improvement of Road from Haider Chowk to Civil Court Main Gate City	1.413	2%	3000	12 Months
7.	mprovement of Road from Habib Hotel Marvari Hospital to Homeopathic College (In different portion)	9.496	2%	3000	12 Months
8.	Improvement of Road from Bera Manzil to Marvari Hospital Taluka City Hyderabad	3.283	2%	3000	12 Months
9.	Improvement of Road from Faqir Ka Pir to Memon Hospital City Hyderabad	10.758	2%	3000	12 Months
10.	Construction of CC Drains / Improvement of Road from Bone Care Hospital to Doctor's Colony Road City.	5.916	2%	3000	12 Months
11.	Improvement Road from Main Entrains Road of High Court to Parking Area City	2.068	2%	3000	12 Months
12.	Improvement / Construction of CC Block / C.C Paver @ Surrounding Tando Wali Muhammad, Sakhi Pir Colony, Kasai Para and Umrani Para City	5.000	2%	3000	12 Months
13.	Improvement of Road at Amani Shah Grave Yard Unit No.11 Latifabad	2.180	2%	3000	12 Months
14.	Improvement of Road from Sidra Masjid I/C Iqbal Shop to Nayab Pan Shop Unit NO.12 Latifabad	3.693	2%	3000	12 Months
15.	Construction of CC Road from Raja Bazar To Rehmani Masjid I/C Arif Middle School Road Unit No.12 Latifabad	3.598	2%	3000	12 Months
16.	Widening / Improvement of Road from H.D.A Office Unit No.9 Aisha Park Unit No.8 Via Siddique Plaza Latifabad	6.158	2%	3000	12 Months
17.	Improvement of Road from In front of Madina Masjid Unit No.7 Latifabad	3.067	2%	3000	12 Months
18.	Improvement of Road from Block C-2 Internal Road Unit No.8 I/C Link Block A Latifabad	7.850	2%	3000	12 Months
19.	Improvement of Road from Shaheed-e-Millat School to Al-e- Raza House Unit No.10 Latifabad	3.855	2%	3000	12 Months
20.	Improvement of Road Street No.1 Block B Allah Wali Masjid Unit No.4 Latifabad.	1.827	2%	3000	12 Months
21.	Construction / Improvement of CC Street / Road @ Tando Yousuf UC # 15 Latifabad	3.748	2%	3000	12 Months

S. No.	Name of Scheme	Estimated Cost in (M)	Earnest Money (M)	Tender Fee (In Rs.)	Time Limit
22.	Construction / Improvement of CC Street / Road at Bismillaha City Mirpurkhas Road Latifabad	3.249	2%	3000	12 Months
23	Improvement of Road from Unit No.09 Tando Mir Ghulam Hussain to Sindhi Primary School I/C Constt: of C.C Street From Sindhi School to Imam Bargha Dawood Zaidi Unit No.09 Latifabad	5.866	2%	3000	12 Months
24.	Improvement of Cement Paving Blocks Flooring from House No. 19-B Sayed Iqbal Shah Salma Garden to Dr. Samad Memon House and Links Banglow No.11 Fayaz Ahmed Bughio House Hussainabad Latifabad	4.000	2%	3000	12 Months
25.	Construction of CC Road Wahdat Colony Masjid Allah Noor in UC No.02 Qasimabad	1.072	2%	3000	12 Months
26	Construction of CC Block in Lanes / Streets of village Noor Khan Chang UC No.05 Qasimabad	3.874	2%	3000	12 Months
27.	Construction of CC Block Street in Al Mustafa Town Phase II UC No.4 Qasimabad	2.500	2%	3000	12 Months
28.	Construction of CC Block Street in Muhammadi Town UC No.2 Qasimabad.	2.500	2%	3000	12 Months
29.	Construction / Improvement Road from Dargha Shah Bukhari to Village Khair Muhammad Babar UC No.05 Qasimabad	11.493	2%	3000	12 Months
30	Construction of road in various street of village Muhammad Bux Shoro UC No.4 Qasimabad	17.982	2%	3000	12 Months
31	Construction / Improvement of Road in village Noor Khan Chang UC No.5 Qasimabad	9.239	2%	3000	12 Months
32	Improvement of Road from Ex National High way to internal street in koli goth UC No.4 Qasimabad	2.292	2%	3000	12 Months
33	Construction / Improvement of Road from Dargha Shah Bukhari Road to Village Ali Muhammad Khaskhali UC No.05 Qasimabad	10.428	2%	3000	12 Months
34	Improvement of Road from Master Plan Road to Jamia Masjid Ghulsan-e-Bakhtawar UC No.2 Qasimabad	3.102	2%	3000	12 Months
35	Improvement of road in Niaz Stadium UC No: 02 Qasimabad (Part-A)	1.351	2%	3000	12 Months
36	Construction of Road for Village Maro Dal UC Masu Bhurgeri Near UC Moosa Khatian Mile 0/0-0/5 (1.0 Km)	7.352	2%	3000	12 Months
37.	Winding / Reconditioning of road from Ex national high way to village Karan Khan Shoro UC No. 4	11.994	2%	3000	12 Months
38	Improvement of Road/CC Block street in Gulshan-e- Sahir U.C No.03 Taluka Qasimabad	2.000	2%	3000	12 Months


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
HYDERBAD