

Enf. 1: 484/13-14

**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**  
(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Fax 074-9410552, Email: ewlarkana@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/ 754

Larkano, Dated 07/03 /2014

**NOTICE INVITING TENDERS**

Sealed tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (In million)	Earnest Money (In rupees)	Tender Fee (In rupees)	Period of Completion
221	<b>Providing building to existing shelterless Primary schools Taluka Bakrani (2010-11 Programme) (05 Units)</b>				
1	GBPS. Budha Pur	2.100	42,000	3000	10 months
225	<b>Integrated Rehabilitation of Primary Schools in Taluka Larkano (2010-11 Programme) (16 Units).</b>				
2	GBPS. Mehmood Dero Larkana	1.050	21,000	1500	10 months
233	<b>Construction of building for existing shelterless Primary schools in Taluka Larkano (2011-12 Programme) (5 Units)</b>				
3	GBPS. Latifabad Colony Larkano	2.000	40,000	3000	10 months
236	<b>Rehabilitation of building for existing Primary Schools in Taluka Larkano (2011-12 Programme) (14 Units)</b>				
4	GBPS. Allahabad	1.050	21,000	1500	10 months
5	GGPS. Rato Kot	0.600	12,000	1500	10 months
6	GBPS. Khan Muhammad Jhinjhan	1.350	27,000	1500	10 months
7	GBPS. Agani (balance work)	0.600	12,000	1500	10 months
237	<b>Rehabilitation of building for existing Primary / Middle Schools in Taluka Ratodero (2011-12 Programme) (10 Units)</b>				
8	GBPS. Khawand Bux Bozdar	1.800	36,000	3000	10 months
9	GBPS. Baladi Tagar Tal: Ratodero	0.900	18,000	1500	10 months
238	<b>Rehabilitation of building for existing Primary Schools in Taluka Bakrani &amp; Dokri (2011-12 Programme) (24 Units)</b>				
10	GBPS. Badah-II	1.350	27,000	1500	10 months
239	<b>Construction of additional class rooms in existing Primary schools in Taluka Ratodero (2011-12 Programme) (16 C.Rooms)</b>				
11	GBPS. Ali Hassan Junejo (1 C.R)	0.900	18,000	1500	10 months
240	<b>Construction of additional class rooms in existing Primary Schools in Taluka Larkano (2011-12 Programme) (16 C.Rooms)</b>				
12	GBPS. Garhi Baqa (1 C.R)	0.900	18,000	1500	10 months
243	<b>Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (2011-12 Programme) (9 Units)</b>				
13	GGPS. Sanhra Machi	1.800	36,000	3000	10 months
14	GBPS. Darya Khan Unar (balance work)	0.100	2,000	500	06 months
244	<b>Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (2011-12 Programme) (12 Units)</b>				
15	GBPS. Ranwat Khero	0.450	9,000	750	110 months
245	<b>Integrated rehabilitation of building for Govt. Pilot Higher Secondary School Larkano (2010-11 Programme)</b>				
16	Govt. Pilot H.S.S. Larkano a(balance work)	5.000	100,000	3000	18 months
247	<b>Integrated rehabilitation of building for Govt. Boys High School Ratodero (2010-11 Programme)</b>				
17	GBHS. Ratodero (balance work)	5.000	100,000	3000	18 months
250	<b>Rehabilitation and provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Bakrani/Dokri (2010-11 Programme) (7 Units)</b>				
18	GGHSS. Arija Tal: Bakrani	1.800	36,000	3000	15 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
253	<b>Construction of additional class rooms in existing secondary / Higher Secondary Schools Taluka Bakrani District Larkano (8 C.Rooms) (2010-11 Programme)</b>				
19	GGHS. Pathan (3 C.Rooms) Tal: Bakrani	3.000	60,000	3000	15 months
258	<b>Provision of missing facilities in existing Secondary /Higher Secondary Schools Taluka Dokri (2010-11 Programme) (8 Units)</b>				
20	GBHS. Tatri (C.Wall, Lavatory)	0.800	16,000	1500	10 months
267	<b>Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Bakrani (2011-12 Programme) (7 Units)</b>				
21	GBHS. Raheem Bughio	1.800	36,000	3000	15 months
268	<b>Rehabilitation of building for existing High / Higher Secondary schools in Taluka Dokri (2011-12 Programme) (4 Units)</b>				
22	GBHS. Karani	3.000	60,000	3000	15 months
23	GGMS. Seehar Village	4.500	90,000	3000	18 months
274	<b>Integrated rehabilitation of Govt. Boys High School Badah (2011-12 Programme)</b>				
24	GBHS. Badah (balance work)	5.000	100,000	3000	18 months
280	<b>Construction of Scout Head Quarter in existing High / Higher Secondary Schools District Larkano (2011-12 Programme) (2 Units)</b>				
25	GBHSS. Naudero (Electrification)	0.450	9,000	750	08 months
283	<b>Rehabilitation / Improvement of Education Office Buildings District Larkano (2011-12 Programme) (7 Units)</b>				
26	D.O.Semis Office Larkano.	1.000	20,000	1500	10 months
156	<b>Up-gradation of Primary Schools to Middle Schools in Sindh (2007-08 Programme)</b>				
27	GBPS. Tayab (balance work) Tal: Ratodero	3.000	60,000	3000	15 months
28	GBPS. Kodrani (balance work) Tal: Ratodero	2.300	46,000	3000	15 months
29	GGPS. Mehmood Dero (balance work) Tal: Larkano	2.700	54,000	3000	12 months
30	GBPS. Naich (balance work) Tal: Bakrani	1.600	32,000	3000	15 months
31	GGPS. New Gud (balance work) Tal: Bakrani	1.600	32,000	3000	15 months
32	GBPS. Yaro Lakhair (balance work) Tal: Dokri	1.200	24,000	1500	15 months
33	GBPS. Samtia (Balance work) Tal: Dokri	1.600	32,000	3000	15 months
34	GBPS. Seehar Station (balance work) Tal: Dokri	2.000	40,000	3000	15 months
157	<b>Construction of two roomed shelterless Primary Schools in Sindh (2007-08 Programme)</b>				
35	GBPS. Fateh Muhammad Junejo (balance work), R'Dero	0.800	16,000	1500	12 months
36	GBPS. Bacha (balance work) Tal: Larkano	0.800	16,000	1500	12 months
37	GBPS. Bhooro Kalhoro (balance work) Tal: Larkano	0.800	16,000	1500	12 months
38	GBPS. Dhori Wara Udha (balance work) Tal: Larkano	0.600	12,000	1500	12 months
39	GGPS. Absani (balance work) Tal: Dokri	0.800	16,000	1500	12 months
40	GBPS. Ghulam Ali Umrani (balance work) Tal: Bakrani	0.800	16,000	1500	12 months
158	<b>Introduction of Computer Education in existing Middle Schools in Sindh (2007-08 Programme)</b>				
41	GBMS. Saindad Junejo (balance work) Tal: Dokri	0.250	5,000	750	10 months
184	<b>Up-gradation of Middle Schools to High Schools in Sindh (208-09 Programme)</b>				
42	GBMS. Walidad Gabar (balance work) Tal: Ratodero	2.000	40,000	3000	10 months
186	<b>Rehabilitation of existing High / Higher Secondary Schools in Sindh (2008-09 Programme)</b>				
43	GBHS. Dhamrah Tal: Larkano	3.000	60,000	3000	15 months
44	GBHS. (MPL) Larkano (balance work)	3.000	60,000	3000	15 months
45	GGHS(S.S) Ratodero (balance work)	2.600	52,000	3000	15 months
46	GGHSS. Naudero (balance work)	1.500	30,000	3000	15 months
191	<b>Up-gradation of Middle Schools to High schools &amp; High Schools to Higher Secondary Schools in Sindh (2007-08 Programme)</b>				
47	GBMS. Waris Dino Machji (balance work) Tal: Ratodero	3.000	60,000	3000	15 months
48	GBMS. Agham No.II (balance work) Tal: Ratodero	5.000	100,000	3000	18 months
49	GBMS. New Gud (balance work) Tal: Bakrani	1.500	30,000	1500	12 months
193	<b>Addition of Class Rooms, Construction of Labs &amp; Libraries In existing Secondary &amp; Higher Secondary Schools (2007-08 Programme)</b>				
50	GBHS. Shaikh Zaid Colony Larkano (Computer Lab balance work)	1.400	28,000	1500	12 months
51	GBHS. Dokri (Computer Lab balance work)	0.800	16,000	1500	12 months
52	GGHSS. Larkano (Science Lab balance work)	1.400	28,000	1500	12 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
53	GGHS. Garhi Khuda Bux Bhutto (2 CR-Elect:)	0.070	1,400	500	06 months
54	GBHS. Dokri (Science Lab balance work)	0.600	12,000	1500	08 months
240	<b>Establishment of Shaheed Mohtarma Benazir Bhutto Govt. College of Education Larkano 92011-12 Programme) (Revised)</b>				
55	Auditorium Hall (balance work)	15.000	300,000	3000	18 months
933	<b>Integrated rehabilitation and provision of missing facilities to existing Elementary Schools Taluka Ratodero District Larkano (79 Units) Under Larkana Education Package (Revised).</b>				
56	GBPS. Naudero No.-II (Rehabilitation, 01 C/R, Lav:) (Balance Work)	0.350	7,000	750	06 months
935	<b>Integrated rehabilitation and provision of missing facilities to existing Secondary &amp; Higher Secondary Schools District Larkano (25 Units) (Revised)</b>				
57	GGHSS. Naudero (Electrification)	0.400	8,000	750	06 months
936	<b>Integrated rehabilitation and provision of missing facilities to existing Colleges District Larkano (9 Units)</b>				
58	Govt. Elementary College (W) Lrk. (balance work)	1.200	24,000	1500	10 months
1201	<b>Construction of 2-roomed building &amp; additional class rooms to existing Primary Schools Taluka Ratodero District Larkano (16 Units)</b>				
59	GBPS. Shambh Jeho (2-roomed Electrification)	0.175	3,500	500	06 months
60	BBMS. Naudero (10 C.R. Electrification)	0.800	16,000	1500	06 months
N-ADP	<b>Provision of essential facilities in existing Educational Institutes District Larkano (5 Units)</b>				
61	Govt. Hyder Bux Jabbi Degree College Dokri (balance work)	1.200	24,000	1500	10 months

### Terms & Conditions

1. Bidding Documents will be issued from date of publication in the newspapers/ on website on payment of tender fee (Non-refundable) on any working day up to **01-04-2014**.
2. Sealed Tenders will be received back on **02-04-2014** up to 1:00 pm and will be opened on same date at 2.00 pm in the presence of intending contractors or their authorized representatives.
3. Un-responded / rejected tender will be re-issued up to **16-04-2014** which will be received back on **17-04-2014** up to 1.00 pm and will be opened on same date at 2.00 pm respectively.
4. No conditional / telegraphic tender will be entertained.
5. No tender without call deposit or received after specified date & time will be considered.
6. Bid containing Least Cost Method (Single stage one Envelop) should be submitted along with documents viz: List of similar assignments with cost, under-take over the past (02) years, details of equipments, machineries and transport owned by him.
7. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
8. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
LARKANO

CFWCs to:

- o The Deputy Commissioner, Larkano for favour of his kind information.
- o The Chief Engineer, Buildings, Sukkur.
- o The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
- o The Director Information Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers
- o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
- o The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1<sup>st</sup> Floor, Karachi for floating tenders on website.
- o The Executive Engineer, Roads Division / Buildings Division, Larkano
- o The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
- o Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).

EXECUTIVE ENGINEER