

**OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION GHOTKI.**

No.TC/G-55/ 829 /OF 2014, Ghotki

Dated:- 14 / 3 / 2014

NOTICE INVITING TENDERS

Sealed bids are invited from all the interested Bidders on standard bidding documents as per (Sindh Public Procurement rules 2010) for the works list attached.

The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list up to 03 / 4 / 2014 upto 01:00 PM.

1. The tenders will be received back and opened @ 2:00 Pm on the same date i.e 03 / 4 / 2014 by the procurement / evolution committee in presence of Bidders or their authorized representative who wish to be present.

2. If any work remains un-responded, the same will be re-issued and opened on below mentioned dates.

Date of issue from 04 / 4 / 2014 to 21 / 4 / 2014 (01:00 PM) and will be received Back and Opened on the same date i.e 21 / 4 / 2014 at (02:00 PM).

3. Eligibility conditions for intending participants are as under:

- i) Registration with Pakistan Engineering Council in the Relevant field of specialization of work and to the extent of tender amount of each work.
- ii) Bio Data of Engineering and technical staff working with the Firms.
- iii) Documentary evidence of executed / works in progress and certificate of satisfactory completion of works by the employers.
- iv) List of works in progress equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Banks statement.

4. In case of non production of documents as required in para-3 the name of bidder / firm will not be included in the eligibility list.

5. Registration with income Tax Department (NTN) Certificate and copy of N.I.C.

6. Undertaking on affidavit that firms are not involved in any litigation or have abandoned any work in the department.

7. The Bidders should submit earnest money at the rate of 2% of the amount shown against each work in shape of call deposit in favour of the undersigned, at the time of submission of tender documents dully filled.

8. Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.

9. Affidavit to the effect that all documents / particulars / information furnished are true & correct.

10. In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of Attorney.

11. The condition shown at serial No: 3 will not be applicable in case of works costing below Rs.2.500 (M).

12. The Competent Authority reserve the right to reject any one or all the bids as per relevant provision of SPPRA rules.

D A
As above

17/3
DP

**EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI**

Continued on Page No: (2)

LIST OF WORKS

Sr./ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
1/ 296	Re-Conditioning of road from Daim wari to Kamal pir Mile: 2/7 – 5/6	20.0000	400000/-	3000/-	12 Months
2/ 307	Re-Conditioning of road from Khanpur to Jarwar Mile:4/4/ 6/0	20.0000	400000/-	3000/-	12 Months
3/ 312	Re-Conditioning of road from Jarwar to Mirpur Mathelo Mile:3/0-4/4	20.0000	400000/-	3000/-	12 Months
4/ 319	W/Re-Conditioning of road from Wallo Mahar to Mirpur Mathelo road Parallel to Qazi wah Motu Bagh N.H.way Mile:3/0-4/4	20.0000	400000/-	3000/-	12 Months
5/ 326	Reconditioning road from Bhagsar road to Adhuja Mahar mile 8/2-11/0	20.0000	400000/-	3000/-	12 Months
6/ 333	Reconditioning of road from Daharki to Khenju By pass Mile 1/4-3/0	18.0000	360000/-	3000/-	12 Months
7/ 337	Reconditioning of road from Khangarh to Almani Pacca Pitafi mile 2/4-5/0	17.5000	350000/-	3000/-	12 Months
8/ 340	Reconditioning of road From N.H.Way to Jhanpur Wasti Inayat Shah mile 5/4-7/0	10.5000	210000/-	3000/-	12 Months
9/ 345	Reconditioning of road from Ubauro Rawanti road toPir Asghar Shah mile 4/6-6/0	8.7500	175000/-	3000/-	12 Months
10/ 354	Rehabilitation Dranage Scheme CC Block and CC Paver Mirpur Mathelo.	20.0000	400000/-	3000/-	12 Months
11/ 361	Reconditioning of road from NH way Qazi wah to Wasti Qutub Shah via Haji Muhammad Nawaz Bhayo, Sakhi Muhammad younas chachar, Jahanpur Sharif Mile : 5/0-7/4	20.0000	400000/-	3000/-	12 Months
12/ 368	Reconditioning of road from NH way Hasija Mahar to village Wadero Faiz Muhammad Mahar Mile : 2/0-4/0	20.0000	400000/-	3000/-	12 Months
13/ 372	Reconditioning of road from Nao road to Fedar wah Mile : 2/0-3/1.	11.0000	220000/-	3000/-	12 Months
14/ 376	Construction /Reconditioning of road from village Qazi Badal Mahar, Razoo Mahar to Salah Mahar via Hakim Malik Mile : 0/0-1/5	18.0000	360000/-	3000/-	12 Months
15/ 384	Brick pavement road from Hakal pat road Abubakar Mahar to village Ghulam Qadir Mahar Mile : 0/0 – 1/4	5.0000	100000/-	3000/-	12 Months
16/ 390	Const: of Road / Brick Soiling from Khadwari Adilpur Link Road to village Jumo Kolachi via Wazir Kolachi & Allah Dewayo Machi (2KM)	15.0000	300000/-	3000/-	12 Months
17/ 400	Improvement of Road from Mathelo Road to Dhamaji via Gul Mahar(2.5KM)	20.0000	400000/-	3000/-	12 Months
18/ 409	Recondition of Road from Dingro Wah Bridge to village Usman Ruk (1KM)	7.0000	140000/-	3000/-	12 Months
19/ 417	Recondition of Road from Muhammad Pur Road to village Ch: Muhammad Afzal.(1.0KM)	7.0000	140000/-	3000/-	12 Months
20/ 422	Const: of Road from Admore Pump to Memon Mohalla(0.5KM)	3.0000	60000/-	3000/-	12 Months

Sr./ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
21/ 426	Recondition of Road from Ghotki by Pass to village Nibaho Ghoto via Hussain beli Abdullah Ghoto & Ch: Nazir Ahmed(3.25KM)	20.0000	400000/-	3000/-	12 Months
22/ 430	Const: of Road from Ghunja Pull to P.S Kacho Bindi(2.5KM)	20.0000	400000/-	3000/-	12 Months
23/ 434	Const: of Road from Haji Abdul Latif to Jam Shahmir(3.0KM)	20.0000	400000/-	3000/-	12 Months
24/ 438	Construction of road from Mathelo road to village Habib Abad(3.0KM)	20.0000	400000/-	3000/-	12 Months
25/ 442	Construction of road from Sardar Khan Chachar to Mulan Gahno Chachar (0.5Km)	7.0000	140000/-	3000/-	12 Months
26/ 446	Improvement of road from High School Qadirpur to village Dur Muhammad Chachar (3.0KM)	20.0000	400000/-	3000/-	12 Months
27/ 452	Construction of road from Nihal Chachar road to Primary School Nihal Chachar (1.0KM)	7.0000	140000/-	3000/-	12 Months
28/ 456	Reconditioning of road from Qadirpur road to Yousif Chachar 3.0KM	20.0000	400000/-	3000/-	12 Months
29/ 460	Construction of road from Saleh Mahar link road to Fahad abad 1.0KM	7.0000	140000/-	3000/-	12 Months
30/ 464	Construction of road from Meeran Daro to village Passan Chachar (2.5KM)	20.0000	400000/-	3000/-	12 Months
31/ 468	Construction of road from Soomar Ghoto to village Ghulam Rasool Mirani (1.0KM)	10.0000	200000/-	3000/-	12 Months
32/ 473	Construction of road from Sardar Garah Rehmat Gass Field road to village Abdul Waheed Kalwar Mile 0/0-1/5.	16.2500	325000/-	3000/-	12 Months
33/ 477	Construction of road from Khanpur road to Mattar Daro Mile 0/0-1/0.	10.0000	200000/-	3000/-	12 Months
34/ 483	Construction of road from Pir Bari road to Muhammad Pitafi UC Sona Pitafi 1.0 KM	6.2500	125000/-	3000/-	12 Months
35/ 494	Construction of road from Mahar Wah Bridge to village Sahib Dino Dhandhoo (0.5 KM)	3.1250	62500/-	3000/-	12 Months
36/ 498	Construction of road from village Nizauddin Khuskh to village Mero Chachar (1.0 KM)	6.2500	125000/-	3000/-	12 Months
37/ 502	Construction of road from Qazi Wah to village Muhammad Sachal Malhan (1.5 KM)	9.3750	187500/-	3000/-	12 Months
38/ 509	CC paver in various street in khanpur Mahar 1.0 Mile 0/0-1/0	20.0000	400000/-	3000/-	12 Months
39/ 514	Drainage system & CC Block in village pir Bux Gabole	10.0000	200000/-	3000/-	12 Months
40/ 518	Drainage System & CC Block in village Gangi chachar	10.0000	200000/-	3000/-	12 Months
41/ 522	Brick Pavement road from Mathelo road to Akbar Gabole mile 0/0-0/4	4.0000	80000/-	3000/-	12 Months
42/ 526	C.C paver from main road to Chachar Mohallah from Habib bank mile 0/0-0/2	5.3162	106324/-	3000/-	12 Months

Sr./ADP No:	Name of Scheme	Estimated Cost in (M)	Earnest Money	Tender Fee	Timed allowed for Completion
43/ 535	Construction of road from Qazi Wah to village Ali Akbar Pitafi mile 0/0-0/7.	11.8367	236734/-	3000/-	12 Months
44/ 539	Construction of road from Keenjhar road to village Azmat Pitafi mile 0/0-0/5.	8.6146	172292/-	3000/-	12 Months
45/ 543	Construction of road from Molvi Bahwal Din road to Allah Wasayo Pitafi mile 0/0-1/2.	16.3722	327444/-	3000/-	12 Months
46/ 547	Construction of road from Molvi Bahauddin road to Ibrahim Pitafi to Skiladho Pitafi mile 0/0-0/5.	8.5786	171572/-	3000/-	12 Months
47/ 551	Construction of road from Keenjhar to Fakir village mile 0/0-0/5.	9.2457	184914/-	3000/-	12 Months
48/ 553	C.C Paver Eid Gah to Rasool Bux Pitafi Mile 0/0-0/2	5.3162	106324/-	3000/-	12 Months
49/ 557	Construction of road Soomar Mori to Munchi Kambeer Pitafi Mile 0/0-1/2.	17.1991	343982/-	3000/-	12 Months
50/ 561	Construction of road from Jarwar Gulo Pitafi road to Village Noor Hussain Pitafi Mile 0/0-0/3	6.2561	125122/-	3000/-	12 Months
51/ 564	Recondition of road from Rawanti road to Chack Shahbazpur at mile 0/0-2/5	20.0000	400000/-	3000/-	12 Months
52/ 570	Construction of Brick pavement road from Wasti Jeewan Shah road to village Pir Bux Dhandhoo mile 0/0-0/2	1.1560	23120/-	3000/-	12 Months
53/ 572	Construction of Brick pavement road in village Nandho Langho Mile 0/0-0/4	2.1700	43400/-	3000/-	12 Months
54/ 574	Construction of Brick pavement road in village Khanhra Mile 0/0-1/0	4.7220	94440/-	3000/-	12 Months
55/ 576	Construction of Brick pavement road in village Channali Mile 0/0-2/5	11.0620	221240/-	3000/-	12 Months
56/ 578	Construction of Brick pavement road from Rawanti road to Village Sabo Pathan Mile 0/0-0/3	2.0380	40760/-	3000/-	12 Months
57/ 580	Reconditioning of road from Kalama Chowk to Chowk Wajid Shah Miile 0/0-0/4+330	2.5480	50960/-	3000/-	12 Months
58/ 582	Improvement / Construction of road from Kamoo Shaheed Khambra road to Raineer Canal Bridge via Jallal Pur Mile 0/0-2/1 3.41 KM	19.9260	398520/-	3000/-	12 Months
59/ 584	Reconditioning for road from Mahi Wah Bridge to Tig Shakh to Village Tig 2/3-3/1	6.5000	130000/-	3000/-	12 Months
60/ 586	Reconditiooning of road from Rawanti Ubauro road to village Pir Bux Shaikh 0/0-1/2	11.0000	220000/-	3000/-	12 Months
61/ 588	Brick Pavement in village sher Mohd. Gabole Taluka Khangarh	4.0000	80000/-	3000/-	12 Months
62/	Construction of Brick Payment road from Bagho Daho road to vilage Chutto Dhakhan via Maqbool Tart and Sahib Dino Dhandhoo Taluka Ghotki mile 0/0-2/5+155'	12.2100	244200/-	3000/-	12 Months

EXECUTIVE ENGINEER
HIGHWAY DIVISION
GHOTKI