



Ph: 02233-41730
Fax: 02233-42434

Copy 525
Date 19/4/14

No. MC/TMK/ 771/2014
**OFFICE OF THE
MUNICIPAL COMMITTEE
TANDO MOHAMMAD KHAN**
Dated: 21/03/2014

NOTICE INVITING TENDERS

Sealed Tender are invited from the interested Parties / Contractors / Firms / Companies for the works shown below. The blank tender forms (Bidding Documents) can be obtained from office of the Municipal Committee Tando Mohammad Khan on any working day during office hours from the Publication of this NIT upto **21-04-2014 at 12:00 Noon** on payment of tender fee in shape of pay order/DR, in favour of the Municipal Committee, Tando Mohammad Khan, (non-refundable) as mentioned below.

Each bid must accompany the Bid security as mentioned below in shape of Deposit at Call in favour of Municipal Committee Tando Mohammad Khan in complete. Overwritten and conditional tenders shall not be entertained.

Tenders will be received back on **22-04-2014 upto 1.00 P.M** in this office and will be opened on the same day at **2.00 P.M** in the presence of tender opening procurement committee and available parties or their representative. If the competent authority is out of headquarters the tenders shall be submitted and opened on the next working day at same time i.e. **2.00 P.M.** in case of un-responded tenders, the same will again be issued on **28-04-2014 upto 12.00 Noon** and received back on **29-04-2014 upto 1.00P.M** and opened on the same day at **2.00 P.M** the bidders have already collective documents but did not response on first date shall also purchase new tender documents.

The procuring Agency may reject all or any bid subject to the relevant provision of SPPRA Rules, 2010.

**UNDER M.P.A PRIORITY PROGRAM DEVELOPMENT SCHEME 2013-2014
HONOURABLE M.P.A SINDH SAYED AIJAZ HUSSAIN SHAH BUKHARI PS-53**

S. #	Name of Work	Estimated Cost in Million	Earnest Money	Tender Fees	Period
1.	Construction of C.C. Block at Various location Phase-I Talpur Colony	1.500	30000	3000	3 Months
2.	Construction of C.C. Block at Various location Phase-I Peoples Colony	1.500	30000	3000	3 Months
3.	Construction of C.C. Block at Various location Phase-I Shoukat Colony	1.500	30000	3000	3 Months
4.	Construction of C.C. Block at Various location Phase-I Pir Muhalla	1.500	30000	3000	3 Months
5.	Construction of C.C. Block at Various location Phase-I Mir Munawar Colony	1.000	20000	3000	3 Months
6.	Construction of C.C. Block at Various location Phase-I Soomra Muhalla	1.500	30000	3000	3 Months
7.	Construction of C.C. Block at Various location Phase-I Gulshan-e-Faiz Colony	1.000	20000	3000	3 Months
8.	Construction of C.C. Block at Various location Phase-I Mushtarka Colony	1.500	30000	3000	3 Months
9.	Construction of C.C. Block at Various location Phase-I Bakhtawar Colony	0.500	10000	2000	3 Months
10.	Construction of C.C. Block at Various location Phase-I Behrani Muhalla	0.500	10000	2000	3 Months
11.	Construction of C.C. Block at Various location Phase-I Naseerabad Muhalla	1.000	20000	3000	3 Months
12.	Construction of C.C. Block at Various location Phase-I Bukhari Colony	1.500	30000	3000	3 Months
13.	Construction of C.C. Block at Various location Phase-I Kasai Muhalla	1.000	20000	3000	3 Months
14.	Construction of C.C. Block at Various location Phase-I Rewachand Street	1.000	20000	3000	3 Months
15.	Construction of C.C. Block at Various location Phase-I Kolachi Muhalla	1.500	30000	3000	3 Months
16.	Construction of C.C. Block at Various location Phase-I Memon Muhalla	1.000	20000	3000	3 Months
17.	Construction of C.C. Block at Various location Phase-I Mir Muhalla	0.500	10000	2000	3 Months
18.	Construction of C.C. Block at Various location Phase-I Anwar Colony	0.500	10000	2000	3 Months
19.	Construction of C.C. Block at Various location Phase-II Talpur Colony	2.000	40000	3000	3 Months
20.	Construction of C.C. Block at Various location Phase-II Peoples Colony	2.000	40000	3000	3 Months
21.	Construction of C.C. Block at Various location Phase-II Shoukat Colony	1.000	20000	3000	3 Months
22.	Construction of C.C. Block at Various location Phase-II Pir Muhalla	1.000	20000	3000	3 Months

SPPRA INWARD DIARY
 NO: 769
 DATED: 27.3

5519490

23.	Construction of C.C. Block at Various location Phase-II Mir Mohawar Colony	1.000	20000	3000	3 Months
24.	Construction of C.C. Block at Various location Phase-II Soomra Muhalla	1.500	30000	3000	3 Months
25.	Construction of C.C. Block at Various location Phase-II Gulshan-e-Faiz Colony	1.000	20000	3000	3 Months
26.	Construction of C.C. Block at Various location Phase-II Mushtarka Colony	1.500	30000	3000	3 Months
27.	Construction of C.C. Block at Various location Phase-II Bakhtawar Colony	0.500	10000	2000	3 Months
28.	Construction of C.C. Block at Various location Phase-II Behrani Muhalla	0.500	10000	2000	3 Months
29.	Construction of C.C. Block at Various location Phase-II Naseerabad Muhalla	1.000	20000	3000	3 Months
30.	Construction of C.C. Block at Various location Phase-II Bukhari Colony	1.500	30000	3000	3 Months
31.	Construction of C.C. Block at Various location Phase-II Kasari Muhalla	0.500	10000	2000	3 Months
32.	Construction of C.C. Block at Various location Phase-II Rewachand Street	0.500	10000	2000	3 Months
33.	Construction of C.C. Block at Various location Phase-II Kolachi Muhalla	0.500	10000	2000	3 Months
34.	Construction of C.C. Block at Various location Phase-II Memon Muhalla	0.500	10000	2000	3 Months
35.	Construction of C.C. Block at Various location Phase-II Mir Muhalla	0.500	10000	2000	3 Months
36.	Construction of C.C. Block at Various location Phase-II Anwar Colony	0.500	10000	2000	3 Months
37.	Renoyation/Repair of different Mosques of M.C TMK	2.500	50000	3000	3 Months

ADMINISTRATOR
Municipal Committee
Tando Mohammad Khan

Copy f.w.e's to:-

1. The Director, Sindh Public Procurement Authority, Government of Sindh, Karachi, for Hoisting of Tender Notice on official website of SPPRA.
2. The Director information (Advertisement), Public Relation Department, Government of Sindh, Block No. 95, Sindh Secretariat No.05, Karachi.
3. Assistant Director, Local Fund Audit Tando Mohammad Khan.
4. The Municipal Engineer, Municipal Committee, Tando Mohammad Khan.
5. The Account Officer, Municipal Committee, Tando Mohammad Khan.
6. Copy to Notice Board.


ADMINISTRATOR
Municipal Committee
Tando Mohammad Khan