

Engr 7: 577/B-M

OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISON LARKANA

No. TC/ EE / 466 OF 2014. LARKANO DATED: 03/04/ 2014.

(NO: 074-9410421.

NOTICE INVITING TENDERS.

1. Sealed tenders are invited from interested persons/suppliers /contractors/companies/ pre-qualified firms on Standard Bidding Document (SBD) Forms for procurement of the following works as per PPRA Rules 2010.

Table with 5 columns: S. No, NAME OF WORK, Estimated Cost (M), Bid Security 2%, Tender Fee, Time for completion. Content: List Attached.

2. Eligibility:- Valid Registration with Tax authorities & Pakistan Engineering Council in relevant Category and discipline. (CE-10) except for works costing up to Rs. 2.5 (Million).

3. Method of Procurement. Least Cost Method (Single stage One Envelop)

4. Bidding / Tender Documents:-

- (i) Issuance:- Document will be issued from date of publication (10-04-2014 up to 25-04-2014) for NCB on payment of tender fee non refundable .
(ii) Submission:- Receiving date will be (26-04-2014) up to (2-0 P.M)
(iii) Opening:- Will be opened on (26-04-2014) after one hour i.e (3-0 P.M)
(iv) Place of issuance, submission, inquiries and opening will be :-
Address:- Office of the Executive Engineer Buildings Division Larkano.
Telephone No.074-9410421.
E-Mail Address:-
Fax No.
(v) Un-Responded tenders. Will be submitted / opened on following dates.
2nd Attempt :- (12-05-2014)

5. Term and Conditions.

- (a) Under following Conditions bid will be rejected.
(i) Conditional and Telegraphic bids / tenders.
(ii) Bids not accompanied by security / required amount and form
(iii) Bids received after specified date and time.
(iv) Black listed firms.
(b) Bid Validity Period. (90) Days
(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.
(d) Bidder is required to submit following documents with bid.
(i) List of similar assignments with cost (mention the Number of Projects with Cost) under-take over the Past (02) years.
(ii) Details of equipments, Machineries and transport owned by firm / contractor.
(iii) Financial statement (Bank Statement) and Income Tax return for the last 02 years.
(iv) Affidavit that firm has never been black listed.

D. A. As Above.

(Engr. Shoukat Ali Shaikh) EXECUTIVE ENGINEER BUILDINGS DIVISON LARKANO.

Copy forwarded with compliments to:-


- The Secretary I.T Department Govt. of Sindh Karachi.
The Director Information Public Relation Department (Advertisement) along with (06) six Copies.
The Director (CB) Sindh Public Procurement Regulatory Authority, Govt: of Sindh, Block-8-A, Sindh Secretariat, 4-B Court Road Karachi .
The Deputy Commissioner Larkano.
The Superintending Engineer, Works & Services Department Larkano.
The Assistant Engineer, Buildings
The Head Clerk/ Head Draftsman/ Notice Board.

SPPRA INWARD DIARY NO: 12937 7.4

LIST OF WORKS.

S.No. ADP No.	Item of work.	Estimated Cost.	2% Bid Security	Period	Tender Fee
DISTRICT A.D.P.2013-14					
1/01	Constn: of Veterinary Dispensary at village Mahota Taluka Larkano	2.500	50,000	18 Months	3,000
8-Feb	Construction of Annexy Building at Commissioner House Larkano.	7.000	140,000	18 Months.	3,000
10-Mar	Constn: of (10 Nos) Qtrs: in various Department of Larkano (Constn: of 02 Nos for D.O.Buildings Larkano.)	3.000	60,000	12 Months	3,000
4/12	Construction of Residence of Mukhtiarkar Estate, Residence of Assistant Mukhtiarkar and Construction of Record Room Larkanao (Balance work)	6.000	120,000	18 Months	3,000
5/13	Renov./Impvt. Of DDO Rev. & Mukhtiarkar office Ratodero (Balance work)	6.000	120,000	18 Months	3,000
6/14	Constt: of DDO Revenue Office & Repair of Mukhtiarkar Office Dokri (Balance work)	3.500	70,000	18 Months	3,000
7/17	Constt: of DDO Agriculture Office Dokri (Balance work)	4.000	80,000	18 Months	3,000
8/29	Construction of Waiting Hall at Village Mehrabpur Taluka Bakrani.	0.550	11,000	12 Months	750
9/29	Construction of Waiting Hall at Grello Mehrabpur Road at Omar Bhyo Stop Taluka Bakrani.	0.550	11,000	12 Months	750
10/29	Construction of Waiting Hall at Village Bux Jatoi, Taluka Bakrani.	0.550	11,000	12 Months	750
11/29	Construction of Waiting Hall at Village Bakhodero stop Taluka Bakrani	0.550	11,000	12 Months	750
12/29	Constn. of Waiting Hall at village Jakhra, Tal. Dokri.	0.550	11,000	12 Months	750
13/29	Constn. of Waiting Hall at village Tatri Taluka Dokri.	0.550	11,000	12 Months	750
14/29	Constn. of Waiting Hall at village Usman Kalhoro Tal.Dokri	0.550	11,000	12 Months	750
15/41	Re-habilitation Centre for Multi Handicapped Children Larkana (Balance work)	3.000	60,000	12 Months	3,000
16/51	Renov./Imp: of Existing Hosp: Building & Resdl: Bldg: i/c M/C/Wall THQ Ratodero (Balance work)	3.000	60,000	18 Months	3,000
17/53	Renov./Imp: of Existing Hosp: Bldg: & Resdtl: Colony i/c M/C/Wall THQ Dokri. (Balance work)	8.000	160,000	18 Months	3,000
18/64	Constt: of Maternity Home at village Sultan Jumarani Taluka Bakrani (Balance work)	8.000	160,000	18 Months	3,000
19/66	Construction of Mother & Child Health care centre at Ratodero. (Balance work)	7.000	140,000	18 Months	3,000
PROVINCIAL ADP					
20/1243	Rehab./ Renovation Of Jaral Shah Dargah Larkano.	6.000	120,000	18 Months.	3,000
LARKANO DEVELOPMENT PACKAGE.					
21/Non-ADP	Construction of Medical Dispensary at villag Thallo Ghaghro Taluka Ratodero	3.500	70,000	12 Months.	3,000
22/Non-ADP	Renov./ Impvt. Of BHU Khan Wah Taluka Ratodero. (Balance work)	0.360	7,200	30-06-2014	500
23/Non-ADP	Construction of Shaheed Mohutarma Benazir Bhutto Public Park near Mazar Garhi Khuda Bux Bhutto Taluka Ratodero (Balance work)	5.000	100,000	30-06-2014	3,000

S.No. ADP No.	Item of work.	Estimated Cost.	2% Bid Security	Period	Tender Fee
	ELECTRIC WORKS.				
24/04	Constn. of Vet. Dispensary at village Seehar Taluka Dokri	0.150	3,000	18 Months	500
25/58	Construction of Medical Dispnesary at village Gokal pur Taluka Larkano.	0.170	3,400	18 Months	500
26/63	Constn. Of Casuality / Emergency & Maternity Home at RHC Banguldero Taluka Ratodero.	0.300	6,000	18 Months	500
27/67	Construction of Medical Dispnesary at village Abdul Rehman Jatoi Taluka Bakrani.	0.170	3,400	18 Months	500


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 LARKANO.