

ENF-I. 580-13/14

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.  
Tele Phone No: 0244-9370133 Fax No: 0244-366648 Address: Situated at near Kazi Ahmed road.

No: TC/G-55/ **639** S.B.A Dated: **3 14 1 2014**  
"TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE  
AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"

**NOTICE INVITING TENDERS.**

Tender standard Bidding documents Forms issued as per Sindh Public Procurement Regularity Authority Rule 2010 to the interested persons / suppliers / Contractors.

| Sr. # | Name of Work              | Estimated Cost (in Mill) | Earnest Money | Tender Fee. | Time Allowed |
|-------|---------------------------|--------------------------|---------------|-------------|--------------|
|       | List attached separately. |                          |               |             |              |

**CONDITIONS.**

1. The Bid forms will be available at the office of the undersigned Situated at near Kazi Ahmed road Nawabshah during office hours on payment of the tender fee, in Cash (Non refundable) specified against each work on any working day from the date of Publication upto **28-4-2014** at 1.00 p.m
2. The tenders will be received back on **29-4-14** upto 1.00 p.m and opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
3. Tender documents will be opened in the presence of Procurement Committee approved by the Secretary Works & Service Karachi Sindh.
4. a) In case undersigned is out Head Quarter same will be received and opened on next working day on same timing..  
b) In case the tenders are un responded the next dates for issue & opening of tenders will be as under:-  
i). The tenders will be issued upto **16-5-2014** 1.00 p.m and tenders will be received back on **15-5-2014** 1.00 pm opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
5. To participate in tendering details for eligibility are as under:-  
i) Registration Certificate for Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount for the year 2014.  
ii) Bio data of Engineers and Technical staff working with the firm.  
iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.  
iv) List of works in progress indicating cost of each work and copy of letter of award of work.  
v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank Statement.
6. Registration with Income Tax Department (NTN-Certificate) and copy of NIC.
7. Undertaking on Affidavit with Firm is not involved in any litigation.
8. The earnest money specified would be pledged in the name of Executive Engineer Highways Division Shaheed Benazir Abad in the shape of call deposit from any scheduled Bank and must be attached with bid documents; otherwise it will not be entertained.
9. Affidavit to the effect that the firm / contractor is not involved has not been black listed previously by any executing agency.
10. Affidavit with an effect the all documents/particulars/Information furnished is true/correct.
11. In case of firm list of partners/partnership deed, given full particulars of Directors/proprietors or others connected along with power of attorney. In case of being hole proprietor such under taking on affidavit be furnished.
12. The competent authority reserves the right to reject any or all tenders / bid proposals as per SPPRA Rules are shall may be communicated to bidder on request.
13. In case of Works costing below Rs: 2.500 Million the conditions at Sr. No: 4 will not applicable.


SPPRA INWARD DIARY

NO: 72985  
DATED: 7-4-14

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
SHAHEED BENAZIR ABAD

**Copy is forwarded with compliments to:-**

- 1 The Secretary to Govt.of Sindh Works and Services Department Karachi for favour of his kind information
- 2 The Secretary Govt.of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government.
- 3 The Director Government of Sindh, Sindh Public Procurement Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
- 4 The Deputy Commissioner Shaheed Benazirabad for favour of kind Information.
5. The Director Public Relation Information Department, Govt. of Sindh, Block N. 96, Sindh Secretariat (Adv. Section) Karachi, alongwith (4) Four Copies for single insertion in 3 leading Newspapers (The News) English (Jang) Urdu, (Kawish) Sindhi and (SOBH) Sindhi.
- 6 The Superintending Engineer Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
- 7 The Assistant Engineer Highway Sub-Division, N'Shah Sakrand/Daulatpur at Kazi Ahmed.
- 8 Notice Board/CB/DB/Divl: Accounts Officer.


  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
SHAHEED BENAZIR ABAD

### LIST OF WORKS

| Sr No:            | Name of Scheme.   | Estimated in (M) | Earnest Money | Tender Fee | Time Allowed |
|-------------------|---|------------------|---------------|------------|--------------|
| <b>ADP SCHEME</b> |   |                  |               |            |              |
| 1                 | Recondg: of road from society road to Gulshan School Mile 0/0-0/1 (2" Thick Asphalt concrete).  | 3.20             | 64,000        | 2000/      | 6 Months     |
| 2                 | Recondg: of road from Shah Factory to Hussaini road Mile 0/0-0/5 (2" Thick Asphalt concrete).   | 10.70            | 214,000       | 3000/      | 10 Months    |
| 3                 | Constt: of Internal Roads / streets of village Essa Bhatti Mile 0/0-0/2.  | 3.70             | 74,000        | 2000/      | 6 Months     |
| 4                 | Recondg: of road from Nawabshah 60th Mile to Village Khadim Hussain Shar Mile 0/0-0/3   | 3.80             | 76,000        | 2000/      | 8 Months     |
| 5                 | Constt: of road from Daim Bhangwar Photo Shar road to village Haji Khan Mohammad Bhangwar Mile 0/0-0/2.   | 3.70             | 74,000        | 2000/      | 8 Months     |
| 6                 | Constt: of road from Nawabshah Daur road to Murad Ali Zardari Deh 84 Nusrat Mile 0/0-0/0+ 440.  | 1.50             | 30,000        | 1000/      | 6 Months     |
| 7                 | Constt: of road from Nawabshah Kazi Ahmed road via scap to village Ali Murad Mari Mile 0/0-0/2+330  | 4.20             | 84,000        | 2000/      | 8 Months     |
| 8                 | Constt: of road from Sarhari Nawabshah road to Bukhisho Jamali via Jendal Jamali Mile 0/0-0/3+330'.   | 6.00             | 120,000       | 3000/      | 10 Months    |
| 9                 | Constt: of road from Varr Sarhari to village Menhoon Khan Jamali Mile 0/0-0/2.  | 4.00             | 80,000        | 2000/      | 8 Months     |
| 10                | Recondg: of road from N.H.Way (old) to connect N.H.Way-Sakrand By Pass via Seed Corporation, Mile 0/0-0/4+330'. & Contt: of road from N'shah-Sakrand road to Warehouse mile (0/0+330). 0/0-0/2+330. | 3.00             | 60,000        | 2000/      | 10 Months    |
| 11                | Constt: of 15 Rft Bridge over sim Nala @ village Autar Khan Mari i/c approach length 110 ft.  | 1.700            | 34,000        | 1000/      | 10 Months    |
| 12                | Constt: of road from Azeemabad road to village Ranjho Khan Zardari Mile 0/0-0/1+220 ft  | 2.50             | 50,000        | 2000/      | 6 Months     |
| 13                | Constt: of road from Pir Bux Jajooha to Jamal Khan Zardari Mile 0/0-1/4 (remaining work).   | 8.20             | 164,000       | 3000/      | 10 Months    |
| 14                | Constt: of road from Nawabshah - Kazi Ahmed road to village Muhammad Khan Vighio Mile 0/0-0/1+330.  | 2.70             | 54,000        | 2000/      | 8 Months     |
| 15                | Constt: of road from street of Nisar Jamali & Dost Ali Rind in Farsi Bagh Mile 0/0-0/2+330 .  | 7.0              | 140,000       | 3000/      | 10 Months    |
| 16                | Const: of road from Batro road @ Mile 0/2 to Village Ashique Hussain Gorchari road Mile 0/0-0/2.  | 3.60             | 72,000        | 2000/      | 10 Months    |
| 17                | Constt: of road from Essa Mari road to village Muhammad Bachal Zardari Mile 0/0-0/3.  | 5.50             | 110,000       | 3000/      | 12 Months    |
| 18                | Constt: of road from Shahmir Zardari to village Ali Muhammad Zardari Mile 0/0-0/1+330'.   | 3.00             | 60,000        | 2000/      | 8 Months     |
| 19                | Recondg: of road from Sakrand Mehrabpur road to village Allah Ditto Chuhan Mile 0/0-0/2.  | 2.50             | 50,000        | 2000/      | 8 Months     |
| 20                | Constt: of road from Sakrand Sarhari road to village Nidam Magsi Mile 0/0-0/3   | 5.80             | 116,000       | 3000/      | 8 Months     |
| 21                | Recondg: / Constt: of road from GBHS to RHC village Mehar Ali Jamali Mile 0/0-0/3.  | 5.00             | 100,000       | 3000/      | 10 Months    |
| 22                | Recondg: of road from Nawab Wali Muhamad road at Mile 1/5 to vill: Hashim Bughio road Mile 0/0-1/2 (in reaches).  | 4.00             | 80,000        | 2000/      | 10 Months    |
| 23                | Constt: of road from Khan Muhammad Khokhar to village Muhalla Pir Bux Chandio Mile 0/0-0/1+330'.  | 3.00             | 60,000        | 2000/      | 6 Months     |
| 24                | Constt: of road from Asian Bank road at Mile 0/2 to village Ghulam Hussain Brohi Mile 0/0-0/2+ 220'.  | 4.20             | 84,000        | 2000/      | 8 Months     |
| 25                | Constt: of road from Dr. Yousif Zardari to village Ali Gul Khoso Mile 0/0-0/3.  | 5.50             | 110,000       | 3000/      | 12 Months    |
| 26                | Constt: of Bridge over Jam Wah distry RD-5.   | 1.350            | 27,000        | 1000/      | 10 Months    |
| 27                | Constt: of road from Deserat road @ Mile 10/4 to village Aziz Gujar Mile 0/0-0/1+440.   | 3.50             | 70,000        | 2000/      | 8 Months     |
| 28                | Constt: of road Kazi Ahmed - Pubjo road to Pir Sadique to Pir Noorullah road Mile 0/3-0/4+330.  | 2.50             | 50,000        | 2000/      | 8 Months     |
| 29                | Recondg: of road in Bunglow of Session Judge length 500 ft  | 1.300            | 26,000        | 1000/      | 6 Months     |
| 30                | Recondg: of road from Nawabshah Sakrand road to connect Gulshan School via Jamali colony & Chandia colony, Bhatti Mohalla, street of Manik Vistro Mile 0/0-0/3+330.                                 | 4.00             | 80,000        | 2000/      | 8 Months     |

| Sr No: | Name of Scheme.  | Estimated in (M) | Earnest Money | Tender Fee | Time Allowed |
|--------|--|------------------|---------------|------------|--------------|
| 31     | Recondg: / Constt: of road from 60th Mile Daur road to village Haji Jan Muhammad Mari Mile 0/0-0/2.  | 3.00             | 60,000        | 2000/      | 8 Months     |
| 32     | Constt: of road from Railway Line road to Gulshan Jinnat Mile 0/0-0/0+500'. (2' thick Asphalt Concrete) & Constt; of road from N'shah K.Ahmed road Wellcome Hall road to Ali Nawaz Khalidi House mile 0/0-0/0+350. | 4.30             | 86,000        | 2000/      | 8 Months     |
| 33     | Constt: of road from Nawabshah - Daur Trimore 2/6 to village Ali Mardan Zardari Mile 0/0-0/2.  | 4.00             | 80,000        | 2000/      | 8 Months     |
| 34     | Constt: of road from Nawabshah - Daur Trimore 3/0 to village Allah Wassayo Zardari Mile 0/0-0/2+330  | 5.00             | 100,000       | 3000/      | 10 Months    |
| 35     | Constt: of road from Kazi Muhammad Bux Dahri road to Shadi Khan Jamali Mile 0/1+6/3-0/2+173 (R/Portion).   | 0.50             | 10,000        | 500/       | 4 Months     |
| 36     | Constt: of road from Nawab Wali Muhammad to Masti Khuhi Mile 1/0-1/0+440'.   | 1.30             | 26,000        | 1000/      | 4 Months     |
|        | <b>M.P.A SCHEMES</b>   |                  |               |            |              |
| 37     | Recondg: of road from Soomra Muhallah Grid Station to Char village Via Mehboob Shah road mile 0/0-0/4  | 5.20             | 104,000       | 3000/      | 10 Months    |
| 38     | Rehabilitation / Windening With 2" Thick Asphalt Concrete road from National Highway @ mile 219/- to village Sardar Raza Muhammad Dahri road mile 0/0-1/3.   | 25.50            | 510,000       | 3000/      | 10 Months    |
| 39     | Recondg: of road from Bab-e-Gulan Jam to City Hotal Via Hospital road mile 0/0-0/3.  | 3.90             | 78,000        | 2000/      | 8 Months     |
|        | <b>M.P.A SCHEMES</b>   |                  |               |            |              |
| 40     | Constt: of Various of Streets of Mir Khan Mugheri mile 0/0-0/2.  | 3.50             | 70,000        | 2000/      | 8 Months     |
| 41     | Recondg: of road from Railway Station road to Abdul Khalique Mangsi Muhallah Sakrand Town mile 0/0-0/0+500 Ft.   | 1.50             | 30,000        | 1000/      | 4 Months     |
| 42     | Constt: of road from Jhando Mari road to village Faiz Muhamamad Unar mile 0/0-0/0+560.   | 1.80             | 36,000        | 1000/      | 4 Months     |
| 43     | Recondg: of road from Main Shora road to Muhallah Dr. Pir Noor Muhammad mile 0/0-0/0+300 Ft.   | 0.60             | 12,000        | 500/       | 3 Months     |
| 44     | C.C Topping of Street Sardar Abdul Sattar Keerio of Village Jamal Keerio 1000 Ft.  | 1.010            | 20,200        | 1000/      | 3 Months     |
| 45     | C.C Topping of Street Wadi Masque of Village Jamal Keerio 300 Ft.  | 0.306            | 6,120         | 500/       | 3 Months     |
| 46     | C.C Topping of Street Daoud Solangi of village Jamal Keerio 300 Ft.  | 0.306            | 6,120         | 500/       | 3 Months     |
| 47     | C.C Topping of Street Bachal Keerio of village New Batho 300 Ft.   | 0.302            | 6,040         | 500/       | 3 Months     |
| 48     | C.C Topping of Street Khadim Chandio of village Sahib Khan Jalalani 800 Ft.  | 0.957            | 19,140        | 500/       | 3 Months     |
| 49     | C.C Topping of Village Dhilo Mori U/C Mehrabpur 350 Ft.  | 0.357            | 7,140         | 500/       | 3 Months     |
| 50     | C.C Topping of Village Sabu Rahu mile U/C Hamal Fakir 1050 Ft.   | 1.031            | 20,620        | 500/       | 3 Months     |
| 51     | C.C Topping of Village Sabu Rahu mile U/C Hamal Fakir 500 Ft.  | 0.492            | 9,840         | 500/       | 3 Months     |
| 52     | C.C Topping of Village Sabu Rahu mile U/C Hamal Fakir 300 Ft.  | 0.296            | 5,920         | 500/       | 3 Months     |
| 53     | C.C Topping of Village Muhammad Arif Unar U/C Pir Zakri 500 Ft.  | 0.504            | 10,080        | 500/       | 3 Months     |
| 54     | C.C Topping of Village Umar Bodleja U/C Khadhar 800 Ft.  | 0.816            | 16,320        | 500/       | 3 Months     |
| 55     | C.C Topping of Village Haji Sher Muhammad Brohi U/C Karam Jamali 500 Ft.   | 0.517            | 10,340        | 500/       | 3 Months     |
| 56     | C.C Topping of Muhallah Pathan Nonari of village Dudh, U/C Pir Zakri 400 Ft.   | 0.403            | 8,060         | 500/       | 3 Months     |
| 57     | C.C Topping of Village Wassayo Jamali U/C Karam Jamali 1000 Ft.  | 1.028            | 20,560        | 500/       | 3 Months     |
| 58     | C.C Topping of Village Muhammadi Town U/C Khadhar 320 Ft..   | 0.332            | 6,640         | 500/       | 3 Months     |
| 59     | C.C Topping of Mataro Sabqi of Village Mari Sabqi U/C Marvi 500 Ft.  | 0.512            | 10,240        | 500/       | 3 Months     |
| 60     | C.C Topping of Gulsher Machai U/C Dalel Dero 500 Ft.   | 0.506            | 10,120        | 500/       | 3 Months     |

| Sr No. | Name of Scheme.  | Estimated in (M) | Earnest Money | Tender Fee | Time Allowed |
|--------|--|------------------|---------------|------------|--------------|
| 61     | C.C Topping of Muhallah Waris Nonari of Village Dudh U/C Pir Zakri 530 Ft.                     | 0.532            | 10,640        | 500/       | 3 Months     |
| 62     | C.C Topping of Village Murad Ali Chandio U/C Mehrabpur 350 Ft.                                 | 0.359            | 7,180         | 500/       | 3 Months     |
| 63     | C.C Topping of Village Pir Paryal Shah (Madrsa Muhammad-u-din Chandio) 650 Ft.                 | 0.659            | 13,180        | 500/       | 3 Months     |
| 64     | C.C Topping of Street Ghulam Rasool Jamali of Village Karam Jamali 1200 Ft.                    | 1.233            | 24,660        | 500/       | 3 Months     |
| 65     | C.C Topping of Street Nazar Guman of Village Tufail Bajwa 600 Ft.                              | 0.599            | 11,980        | 500/       | 3 Months     |
| 66     | C.C Topping of Street Atta Muhammad Unar of village Umar Bodleja U/C Khadhar 500 Ft.           | 0.511            | 10,220        | 500/       | 3 Months     |
| 67     | C.C Topping of Street Aslam Mallah of Village Dalel Dero 500 Ft.                               | 0.540            | 10,800        | 500/       | 3 Months     |
| 68     | C.C Topping of Street Mahar Ali Jamali U/C Karam Jamali 1500 Ft.                               | 1.557            | 31,140        | 500/       | 3 Months     |
| 69     | C.C Topping of Village Naseer Jamali U/C Karam Jamali 500 Ft.                                  | 0.521            | 10,420        | 500/       | 3 Months     |
| 70     | C.C Topping of Street Wazeer Jamali stop to Ali Sher Jamali U/C Karam Jamali 1000 Ft.          | 0.418            | 8,360         | 500/       | 3 Months     |
| 71     | C.C Topping of Street Dr. Basheer Jamali of Village Sher Khan Jamali U/C Karam Jamali 1000 Ft. | 1.011            | 20,220        | 500/       | 3 Months     |
| 72     | C.C Topping of Street Ghulam Hyder Bhangwar of Village Saifal Bhangwar U/C Gupchani 300 Ft.    | 0.315            | 6,300         | 500/       | 3 Months     |
| 73     | C.C Topping of Street Zahid Unar of Iban Ja Unar U/C Karam Jamali 300 Ft.                      | 0.306            | 6,120         | 500/       | 3 Months     |
| 74     | C.C Topping of Street Aslam Lakho of Village Iban Ja Unar U/C Karam Jamali 300 Ft.             | 0.307            | 6,140         | 500/       | 3 Months     |
| 75     | C.C Topping of Street Khair Muhammad Zardari of Village Phoro Zardari U/C Karam Jamali 300 Ft. | 0.308            | 6,160         | 500/       | 3 Months     |
| 76     | C.C Topping of Village Gulsher Zangejo of Village Mari Sabqi 500 Ft.                           | 0.512            | 10,240        | 500/       | 3 Months     |
| 77     | C.C Topping of Village Allah Dino Lakhmir UC Khadhar 700 Ft.                                   | 0.840            | 16,800        | 500/       | 3 Months     |
| 78     | C.C Topping of Street Shahid Solangi of Village Punhal Khan Chandio 500 Ft.                    | 0.600            | 12,000        | 500/       | 3 Months     |
| 79     | C.C Topping of Kabrustan Rahu Rathol 210 Ft.   | 0.273            | 5,460         | 500/       | 3 Months     |
| 80     | C.C Topping of Dhani Bux Chandio Pir Zakri UC Pir Zakri 1100 Ft.                               | 1.099            | 21,980        | 500/       | 3 Months     |
| 81     | Brick Soling of village Murad Ali Chandio u/c Mehrabpur 2200 Ft                                | 1.849            | 36,980        | 500/       | 3 Months     |

  
 Executive Engineer  
 Highway Division  
 Shaheed Benazir Abad