

Enf-1: 606/13-14

**OFFICE OF THE EXECUTIVE ENGINEER, ELECTRICAL/ENERGY-II, WORKS & SERVICES DEPARTMENT, SITUATED AT GOVT: GIRLS PRIMARY SCHOOL FOWLER LANE, SINDHI MUSLIM CO-OPERATIVE HOUSING SOCIETY, JAMSHED TOWN BLOCK-B, KARACHI.**

NO: SAC/E.E-II (W&S)/2013-2014/7515 KARACHI, DATED: 11 / 04 /2014.

**NOTICE INVITING TENDER**

**UNDER THE GUIDE LINE OF (SPPRA).**

Sealed tenders are invited from the interested participants, well reputed / experienced firms / contractors registered for the cost reflected against each work (list attached).

**1ST ATTEMPT.**

Date of receiving of bids.....from 14-04-2014 to 05-05-2014 up-to 03.00 P.M

Date of opening of bids.....05-05-2014 @ 04.00 P.M

**2ND ATTEMPT.**

Date of receiving of bids.....from 06-05-2014 to 15-05-2014 up-to 03.00 P.M

Date of opening of bids.....15-05-2014 @ 04.00 P.M

The tender documents can be had from the undersigned on payment of cost of payment of documents mentioned against each item (Non-refundable).

The 2% Earnest Money / Bid Security is to be submitted at the time of submission of bid in a sealed envelope as a part of financial proposal in the shape of Pay order of Schedule Bank and will be required at the time of submission of tender documents.

The conditional tenders will not be accepted and may reject all or any bid subject to relevant provision of SPRA rules 2010.

The tender documents can be obtained / download from SPPRA website.

**EXECUTIVE ENGINEER  
ELECTRICAL/ENERGY-II  
WORKS & SERVICES DEPARTMENT  
KARACHI**

**LIST OF WORKS.**

SR.:NO: ADP NO:	NAME OF SCHEME/LOCATION.	TOWN	ESTIMATED COST.	EARNEST MONEY	TENDER FEE	COMPLETION PERIOD.
01/1719/156 i.	<b>UP-GRADATION OF P.S TO M.S IN SINDH (460-UNITS) (2007-2008 PROG:)</b> GMPS-Lalabad U.C Rehri (REVISED). (Allied work of electrification).	Bin-Qasim	200,000	4,000	500	-DO-
02/1721/158 i. ii. iii. iv. v. vi.	<b>INTRODUCTION OF COMPUTER EDUCATION IN M.S IN SINDH (230-UNITS) 2007-2008 PROGRAMME.</b> <b>PACKAGE NO: 07 (INT. ELECTRIF. WORK).</b> GGLS-NO:8 Liaquat square Malir. GBLSS-NO:13 Saudabad Malir. GBLSS-F-1 Area Sirajul-Uloom Malir. GBLS-Abbassi Model Colony. GBLS-H.Area Malir. GBLS-Shams Liaquat Liaquat Market.	Malir	500,000	10,000	1,000	-DO-
03/1746/185 i.	<b>RECONSTRUCTION OF EXISTING HIGHER SECONDARY SCHOOL IN SINDH (45-UNITS) 2008-09 PROGRAMME.</b> GGSS-Sherwood U.C-1 Muzfarabad. (External Electrification work).	Landhi	600,000	12,000	2,500	-DO-
04/1752/191 i. ii. iii.	<b>UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL &amp; HIGH SCHOOL TO HIGHER SECONDARY SCHOOL (2007-08 PROG:).</b> <b>UP-GRADATION OF M.S TO H.S (230 UNITS).</b> GMS-Boys/Girls Bagha-e-Korangi Landhi. (Internal electrification work). GLSS-G/B near Haqani Masjid U.C-7. (Internal electrification work). GBSS-Labour Colony U.C-3 Landhi Town. (Internal electrification work).	Korangi Landhi Landhi	600,000 600,000 600,000	12,000 12,000 12,000	2,500 2,500 2,500	-DO- -DO- -DO-
05/1753/192	ESTABLISHMENT OF SINGLE SECTION H.S FOR BOYS & GIRLS & CONSTT: OF C/R IN EXISTING P.S AT SHAH MARDAN SHAH-II (PIR PAGARA-III) RACE CLUB GULSHAN-E-IQBAL, KARACHI (INT. ELECTRIF. WORK).	G.Iqbal	1,000,000	20,000	2,500	-DO-
06/1754/193 i. ii. iii. iv. v.	<b>ADDITION OF CLASS ROOM/CONSTT: OF LABS: &amp; LABORATORIES IN EXISTING SECONDARY &amp; HIGHER HIGHER SECONDARY SCHOOLS (2007-08 PROG:)</b> / <b>CONSTRUCTION OF ADDITIONAL CLASS ROOMS IN EXISTING SECONDARY &amp; HIGHER SECONDARY SCHOOLS (700-UNITS).</b> GGSS-NO:I & II Clyton Road (4-C/R). (Internal electrification work). GGHS-Brazil (2-C/R) (REVISED). (Internal electrification work). <b>PACKAGE NO:12 (Internal electrif. Work).</b> GBLSS-Lalabad 3-C/R. GBLSS-Lalabad Computer labs. GBSS-Labour Colony F-2 U.C-3 Landhi 5-C/R. (Internal electrification work). GGSS-CDGK NO:5 Landhi 3 1/2 U.C-7 (4-C/R) (Internal electrification work).	Jamshed Jamshed Bin-Qasim Malir Landhi Landhi	150,000 200,000 300,000 200,000 150,000	3,000 4,000 6,000 4,000 3,000	500 500 1,000 500 500	-DO- -DO- -DO- -DO- -DO-

SR: NO: ADP NO:	NAME OF SCHEME/LOCATION.	TOWN	ESTIMATED COST.	EARNEST MONEY	TENDER FEE	COMPLETION PERIOD.
07/2553/197	<b>CONVERSION OF SELECTED EXISTING SCHOOLS INTO MODEL SCHOOLS PRIMARY, SECONDARY, HIGHER SECONDARY OF CDGK (40-UNITS) (2007-08 PROVINCIAL) UNDER SPECIAL PROJECT (REVISED).</b>					
i.	GBSS Agro Technic Razzakkabad. (External electrification work).	Bin-Qasim	700,000	14,000	2,500	-DO-
ii.	GBPS Sector-4/B Surjani Maymarabad (Phase-II) (Electrification work).	Gadap	600,000	12,000	2,500	-DO-
iii.	K.D.A Primary School COD Hill Block-17 (Fitting & fixture).	G.Iqbal	1,000,000	20,000	2,500	-DO-
iv.	GBSS Sector-5/B North Karachi. (Allied work of electrification).	New Kyc.	600,000	12,000	2,500	-DO-
v.	GBSS NO:1 Saudabad Agro Technic Liaquat Market (Multi propose hall) (Int. Electrification work).	Malir	600,000	12,000	2,500	-DO-
vi.	GGSS Landhi NO:5 1/2 (Fitting & fixtures).	Landhi	600,000	12,000	2,500	-DO-
08/1776/219	<b>INTRODUCTION OF POST GRADUATE COURSES IN EXISTING DEGREE COLLEGE (2007-08 PROG: (4-UNITS).</b>					
i.	G.G.D.C KHATOON-E-PAKISTAN (REVISED). (Electrification work).	G.Iqbal	1,000,000	20,000	2,500	-DO-
ii.	GOVERNMENT BOYS SUPERIOR SCIENCE COLLEGE SHAH FAISAL COLONY (REVISED). (Allied work of electrification).	Shah Faisal	1,000,000	20,000	2,500	-DO-
09/1774/220	<b>ESTABLISHMENT OF GOVT. BOYS/ GIRLS DEGREE COLLEGE IN SINDH KARACHI (2007-08 PROG: (21-UNITS) AT:</b>					
i.	Govt. Girls Degree College Landhi. (Block-B) (Internal Electrification work).	Landhi	1,000,000	20,000	2,500	-DO-
10/1777/221	<b>ESTABLISHMENT OF CADET COLLEGE AT GADAP TOWN, KARACHI (REVISED).</b>					
i.	Bachelor flats, Staff club, Canteen, Market. (Internal electrification work).	Gadap	600,000	12,000	2,500	-DO-
ii.	Dispensary, Mosque & Imam Residence, Dhobi ghat & Tel. Exchange (Int. Elect. Work).	Gadap	600,000	12,000	2,500	-DO-

EXECUTIVE ENGINEER  
ELECTRICAL/ENERGY-II  
41  
61 (W&S) KARACHI