

Ent. 1: 641/13-14

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION BADIN

Ph# 0297-861840

NO.TC/G-55/ 705 /2014

Dated: 17 - 04 - 2014

NOTICE INVITING TENDERS.

Sealed tenders as per SPPRA Rules 2010 are hereby invited from the interested person / suppliers / contractors / companies for execution / procurement of the following works.


SR. / ADP #	NAME OF WORK	ESTIMATED COST	BID SECURITY	COMPLETION PERIOD
	AS PER SEPARATE SHEET ATTACHED .			

1. The intended participants/contractors can purchase the separate set of tenders / bidding documents on any working day from appearance of the N.I.T in the News Papers / Web Site on payment of tender fee of Rs. 3000/00 (Non-Refundable) up to **12.05.2014 @ 01:00 PM** and same will be received back & opened on **12.05.2014 @ 2.00 PM** in the presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present.
2. Eligibility condition for intending participants are as under:-
 - (i) Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of Tender amount of each work.
 - (ii) Bio Data of Engineers & Technical staff working with the firm.
 - (iii) Documentary evidence work of executed/works in progress and certificate of satisfactory completion of work by the employers.
 - (iv) List of work in progress indicating cost of each work and copy of letter of award of work.
 - (v) List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
 - (vi) No conditional are Telegraphs Tender will be entertained.
 - (vii) No Tender with out Bid Security will be considered.
 - (viii) In case the Tenders remain un-responded on above mentioned date, the same will be again issued and opened in the presence of the committee, on the following date on same terms & conditions.

S.No.	Sales of Blank Tenders	Opening Time of the Tenders.
01	02	03
01	Sale of Blank Tender upto 27.05.2014 @ 01.00 PM.	Tender will be received back & opened at 2:00 PM on same date i.e 27.05.2014 .

- (ix) The procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules.

3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
5. The bidders should submit Bid Security as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
6. Affidavit to the effect that the firm / contractor have not been black list previously by any executing agency.
7. Affidavit with effect that all documents / particulars / information furnished are true and correct.
8. In case of firm, list of partners /Partnership Deed, giving full particulars of Directors / proprietors or other connected along with power of Attorney. In case of being sole proprietors such under tacking on affidavit be furnished.
9. In case of works costing below Rs.2.500 (M) the conditions @ S.No.2 will not be applicable.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
BADIN

SPPRA INWARD DIARY
 NO: 13591
 DATED: 18/4/14

LIST OF WORKS

S.NO. / PSDP No.	NAME OF SCHEME	Rs. In million		Time for Completion
		Estimated cost	Earnest Money / Bid	
01	02	03	04	05
1	6	9.200	0.184	12 Months
2	18	6.200	0.124	12 Months
3	23	4.600	0.092	12 Months
4	27	4.600	0.092	12 Months
5	28	5.400	0.108	12 Months
6	33	6.800	0.136	12 Months
7	35	3.000	0.060	06 Months
8	97	13.000	0.260	18 Months
9	68	5.200	0.104	08 Months
10	73	4.800	0.096	08 Months
11	42	6.800	0.136	12 Months
12	47	2.900	0.058	06 Months
13	83	6.200	0.124	12 Months
14	83	6.100	0.122	08 Months
15	84	4.000	0.080	06 Months
16	29	7.800	0.156	12 Months
17	94	6.700	0.134	12 Months
18	95	5.000	0.100	08 Months
19	105	5.400	0.108	08 Months
20	105	4.800	0.096	08 Months

S.NO. / PSDP No.	NAME OF SCHEME	Rs. In million		Time for Completion
		Estimated cost	Earnest Money / Bid	
01	02	03	04	05
21	106	10.000	0.200	18 Months
22	99	13.100	0.262	18 Months
23	111	10.500	0.210	18 Months
24	99	6.900	0.138	12 Months
25	113	5.800	0.116	12 Months
26	49	4.000	0.080	08 Months
27	54	6.100	0.122	12 Months
28	86	8.000	0.160	12 Months
29	89	7.700	0.154	18 Months
30	101	6.800	0.136	08 Months
31	102	14.000	0.280	18 Months
32	107	2.600	0.052	08 Months
33	108	9.600	0.192	18 Months
34	118	16.000	0.320	18 Months
35	112	7.900	0.158	12 Months
36	119	12.300	0.246	18 Months
37	114	5.000	0.100	12 Months
38	104	15.000	0.300	18 Months

S.NO. / PSDP No.	NAME OF SCHEME	Rs. In million		Time for Completion	
		Estimated cost	Earnest Money / Bid		
01	02	03	04	05	
39	116	Improvement/ Rehabilitation of roads in Taluka S.F.Rahu. (i) Road from Kario Ghanhwer road to Saeeda Wah Link Bajari Mulla Hassan village Nizamani mile 0/5-1/4.	8.000	0.160	18 Months
40	120	Constuction of road from Badin Sujawal road to Chak No.18 mile 0/7-1/7.	11.300	0.226	18 Months
41	109	Widening and Reconditioning of roads in Taluka Tando Bago. (i) Road from Tando Bago Pangrio road to village Gul Muhammad Turk mile 0/0-0/3+330 FT.	5.000	0.100	08 Months
42	110	Widening and Reconditioning of roads in Taluka Tando Bago. (i) Road from Oko Kolhi to Khadharo mile 0/0-8/0 (In Portion).	9.000	0.180	12 Months
43	121	Construction of various Bridges in District Badin . (i) 24 RFT Bridge over Ganjbahr Wah @ Badin RD-21. (ii) 15 RFT Bridge over Bhoro Shakh RD-02 village Yar Muhammad Panhwer Taluka Matli. (iii) 15 RFT Bridge Over Murad Wah RD-02 Near village Fazal Dasti UC Manik Laghari. (iv) 20 RFT Bridge Over Khorwah Shakh RD-23 village Ibrahim Khaskheli UC Khorwah. (v) 24 RFT Bridge over Laghari Sim Nali village Muhammad Ismail Bhatti.	15.000	0.300	18 Months
44	Prov: ADP: 1120	Repair/ Rehabilitation of road from Shadi Large to Signal Chak road mile 2/7-4/1.	9.000	0.180	Up to 30 June 2014
45	Prov: ADP: 1121	Construction of road from Olya Khan Shah Muhammad Khan Laghari road to Moosa Kerio mile 2/2-3/5.	15.000	0.300	Up to 30 June 2014
46	Prov: ADP: 1121	Construction of road from Kadhan Mithi Mori road to Chhuto Khan Lund. (200 RFT Bridge Approches).	1.500	0.030	Up to 30 June 2014


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN