



OFFICE OF THE  
**EXECUTIVE ENGINEER**  
**(HIGHWAYS DIVISION)**  
NAUSHAHRO FEROZE

Phone: 0242-448842,  
No./TC/G-55/669/2014

Email: [highwaydivision\\_nf@yahoo.com](mailto:highwaydivision_nf@yahoo.com)  
Dated: 15-04-2014

**NOTICE INVITING TENDERS**

Sealed Bids on specified bid documents are hereby invited from all interested persons / parties Contractors / firms to participate in the Bids as per SPPRA Rules for the following works.

Sr	Name of Work	Esti- mated Cost	Earnest Money	Bid Fee	Time Allowed
1	Construction of Link Road from Bela Wah Pir Sadique Road to Village Ismail Punjabi Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
2	Construction of Link Road from to Village Lal Din Arain Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
3	Construction of Link Road from Hospital Bhiria Road to Village Raban Mahar Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
4	Construction of Link Road from at Village Noor Kalhoro Road Mile 0/0-0/1+400' ft.	2.600	0.052	2500/-	24 Months
5	Construction of Link Road from Yakob Tunia Road to House of Muhammad Azeem Tunio UC Ghergau Road Mile 0/0-0/1+330'.	2.600	0.052	2500/-	24 Months
6	Construction of Bridge at Village Abdullah Sheeno front of Village Bridge Detha Minor UC Palano.	1.500	0.030	1500/-	24 Months
7	Construction of Link Road from at Village Faqir Haji Ibrahim Channa Road Mile 0/0-0/2 (Remaining Portion)	3.000	0.060	3000/-	24 Months
8	Construction of Link Road from Village Nazar Muhammad Lakho towards N.H Way to Dali Mori Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
9	Reconditioning of Road from village Umed Ali Lakho to village Mureed Khan Lakho Road Mile 0/0-0/4.	3.200	0.064	3000/-	24 Months
10	Construction of Link Road at village Juma Khan Solangi Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
11	Construction of Link Road from Kandiaro-Mohbat Dero Road to Village Pinjal Mangrio Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
12	Construction of Link Road from Trimor-Bakhri Road to Village Pir Mehdi Shah Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
13	Construction of Link Road from Khanwahan Minor to Gondal Village via Hashim Kalhoro, Mehran Kalhoro, Behri Kalhoro Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
14	Construction of Link Road from Durani Ghanghro to Village Talib Ghanghro Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
15	Reconditioning Road from Tharushah-Bhority Road to Village Haji Badal Solangi to Sehra Shakh Bhority Road Mile 0/0-1/2.	8.000	0.160	3000/-	24 Months
16	Construction of Link Road from Koro Khan Kushik Road to Hassan Shaheed Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
17	Construction of Link Road from Darbelo-Baghodero Road to village Muhammad Hashim Lanjar Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
18	Construction of Link Road from at Village Qasim Channa Road Mile 0/0-0/1+330'.	2.200	0.044	2000/-	24 Months
19	Construction of Link Road from Taglal Hisbani Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
20	Reconditioning of Road from Darbelo to Sabab Abro Road Mile 0/0-0/3.	2.400	0.048	2000/-	24 Months
21	Construction of Link Road from Sabab Abro to village Karim Bux Abro Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
22	Construction of Link Road from Chanesar Almani to Village Umed Ali Almani Road Mile	1.500	0.030	1500/-	24 Months

28	Construction of Link Road from Koro Lakho House to Lakha Road, Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
29	Construction of Link Road from Lakha Road - Bhatti Mohalla to Lakha Road, Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
30	Construction of Link Road from Railway Colony Halani Mohalla Muhammad Umar Khasheli Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
31	Construction of Link Road from Halani Khanwahan Road to Village Qabool Abad Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
32	Construction of Link Road from Halani Kanwahan Road to Village Yousif Siyal Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
33	Construction of Link Road from Halani M.Pur Road to House of Malik Shahid Behalani Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
34	Construction of Link Road from Pir Qasim Shah Road to Syed Mohalla Road Mile 0/0-0/1+330'.	2.200	0.044	2000/-	24 Months
35	Construction of Link Road from N.H Way Road to Village Muhammad Ayoob Gadahi (New Goth) Road Mile 0/0-0/0+330'.	2.200	0.044	2000/-	24 Months
36	Construction of Link Road from Amjad Abad to Connect M.D Jatoti Road, Road Mile 0/0-0/1+330'.	2.200	0.044	2000/-	24 Months
37	Construction of Link Road from Dewina Minor to Ustad Hadi Bux Keerio Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
38	Construction of Bridge at Village Ishaque Rind.	0.300	0.006	500/-	24 Months
39	Construction of Bridge Abdul Ghani Sahito Shops on Minor.	0.300	0.006	500/-	24 Months
40	Earth Work for Village Ghulab Unar.	1.000	0.020	1000/-	24 Months
41	Construction of Link Road from M.Pur Halani Road via Pir Shaheed Graveyard to Village Arb-ab Samtio Road Mile 0/0-0/1+330'.	2.000	0.040	2000/-	24 Months
42	Reconditioning of Road from Katri Kabir-Khanwahan to Hayat Sahito Road Mile 0/0-0/1 (Remaining Portion)	0.800	0.016	1000/-	24 Months
43	Construction of Link Road from Village Hayat Sahito Road to Village Mir Khan Burdi Road Mile 0/0-0/2+330'-0/6+330'.	5.000	0.100	3000/-	24 Months
44	Reconditioning Road from N.H Way to Moro-Mithiani Road, Road Mile 0/0-0/6.	5.000	0.100	3000/-	24 Months
45	Construction of Bridge Right Side of Dad Barage to Wadd Pagia & Brick Pavement.	1.500	0.030	1500/-	24 Months
46	Construction of Link Road from at Village Bangul Khan Burdi UC Gachero Road Mile 0/0-0/1+330'.	2.000	0.040	2000/-	24 Months
47	Construction of Link Road from Road to Village Niaz Ali Zardari (Dumbir) Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
48	Construction of Link Road from at Village Rais Sikandar Ali Khan Zardari (Mukarari) Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
49	Construction of Link Road from at Village Mujan Khan Zardari (Gajan) Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
50	Construction / Reconditioning of Road from Moro-Dadu Road to Village Atta Muhammad Sehar Road Mile 0/0-0/2.	5.000	0.100	3000/-	24 Months
51	Construction of Link Road from Haberi Road to Village Muhammad Chuttal Abro Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
52	Construction of Link Road from Daur Road to Village Muhammad Sharif Solangi Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
53	Reconditioning Road from to Village Qurban Khoso Near N.H Way Road Mile 0/0-0/1+330'.	1.000	0.020	1000/-	24 Months
54	Construction of Mithiani Bye Pass Road, Road Mile 0/0-1/0.	8.000	0.160	3000/-	24 Months
55	Reconditioning Road from N.Feroze-Mithiani Road to Opposite D.H.O Office to House of Yasin Chandio.	1.000	0.020	1000/-	24 Months
56	Construction of Link Road from Dhabhro Road to High School via Mashori Mohalla Road Mile 0/0-0/4.	5.800	0.116	3000/-	24 Months

63	Construction of Link Road from Residence of Sessions Judge Bungalow to Serhal Minor Road Mile 0/0-0/2 - Estimated Cost Rs.3.000 Million	3.000	0.060	3000/-	24 Months
64	Construction of Link Road from Usman Mashori to Nazar Muhammad Mashori UC Phull Road Mile 0/0-0/2	3.000	0.060	3000/-	24 Months
65	Construction of Bridge at Village Khan Sabib Ali Nawaz Solangi Front of New Keti Pani UC Mithiani	1.500	0.030	1500/-	24 Months
66	Construction / Reconditioning of Road from Padidan-N.Feroze Road to Village Haji Muhammad Moosa Rajper Road Mile 0/0-0/1	1.500	0.030	1500/-	24 Months
67	Construction of Link Road from Village Abdul Sattar Detho Road to Village Nawab Khan mari Road Mile 0/0-0/7+330	10.000	0.200	3000/-	24 Months
68	Construction of Link Road from Moula Dad Mari Road to Village Khair Muhammad Mari via Nathar Detha Minor Road Mile 0/0-0/1	1.500	0.030	1500/-	24 Months
69	Construction of Link Road from Padidan-Bhiria Road to Village Sinyari Rajper Road Mile 0/0-0/4	6.000	0.120	3000/-	24 Months
70	Reconditioning Road from N.H Way to Village Khuda Bux Isran	3.000	0.060	3000/-	24 Months
71	Construction of Road from Masur-Ji-Wah-Phull Road to Soomra Muhalla Phull City Road Mile 0/0-0/2	3.000	0.060	3000/-	24 Months
72	Construction of Link Road from Village Imam Bux Rajper to Village Muhammad Safar Rajper UC Dangeja Road Mile 0/0-0/2	3.000	0.060	3000/-	24 Months
73	Reconditioning of Road from Bhurand to Animal Husbandary Road Mile 0/7-3/0	7.500	0.150	3000/-	24 Months
74	Reconditioning Road from Old N.H Way to House of Deputy Commissioner N.Feroze Only Carpet Road Mile 0/0-0/1	1.000	0.020	1000/-	24 Months
75	Construction of Link Road from Government Middle School Hayat Shahito to Noor Muhammad House i/c Link Rais Muneer House Road Mile 0/0-0/2+330'	3.500	0.070	3000/-	24 Months
76	Construction of Link Road from Village Nabi Bux Wadhar Road Mile 0/0-0/1	1.500	0.020	2000/-	24 Months

**TERMS AND CONDITIONS OF THE BIDS:**

- The bid documents can be had from office of the undersigned or download from SPPRA website on payment of bid fee (Non-Refundable) shown against each work upto 12-05-2014 during office hours and will be received back on 13-05-2014 upto 2:00 PM along with Call Deposit as shown against each work issued from authorized Bank and will be opened on the same day at 3:00 PM in presence of the Procurement Committee and contractors / firms / parties or their authorized agents who wish to be present at that time.
- No Conditional bids will be entertained.
- If in case of Holiday or undersigned may be out of head quarter on the date of opening of bids, the bids will be received back on next day upto and shall be opened on the same day within one hour.
- The competent authority reserve the right to accept or reject any one or all the bids as per provision of relevant SPPRA Rules.
- Eligibility Conditions for the intending participants are as under :
  - Registration with Pakistan Engineering Council for the year 2014 in the relevant field also specialization of work and Competency to the extent of bid amount of each work.
  - Bio-data of Engineers and Technical Staff working with the firm alongwith N.I.C Copies.
  - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
  - List of works in progress indicating cost of each work and copy of the letter of award of work.
  - List of Machinery and equipment available with documentary evidence of its ownership, certificate of Bank showing credit worthiness along with Bank Statement.
- Registration with income Tax Department (NTN Certificate) and copy of NIC. Undertaking / Affidavit Confirming that firms is neither involved in any litigation nor abandoned any work in the Department.
- Affidavit to the effect that the firm / contractors have not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true and correct along with recent postal address.
- In case of registered Firm. List of partners / Partnership deed, giving full particulars of Director / Proprietors of other Connected with the firm along with power of attorney. In case of sole proprietorship such undertaking / Affidavit may be furnished.

S#	Name of Work	Esti- mated Cost	Earnest Money	Bid Fee	Time Allowed
1	Construction of Link Road from Bela Wah Pir Sadique Road to Village Ismail Punjabi Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
2	Construction of Link Road from to Village Lal Din Arain Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
3	Construction of Link Road from Hospital Bhiria Road to Village Raban Mahar Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
4	Construction of Link Road from at Village Noor Kalhoro Road Mile 0/0-0/1+400' ft.	2.600	0.052	2500/-	24 Months
5	Construction of Link Road from Yakob Tunia Road to House of Muhammad Azeem Tunio UC Ghergaju Road Mile 0/0-0/1+330'.	2.600	0.052	2500/-	24 Months
6	Construction of Bridge at Village Abdullah Sheeno front of Village Bridge Detha Minor UC Palano.	1.500	0.030	1500/-	24 Months
7	Construction of Link Road from at Village Faqir Haji Ibrahim Channa Road Mile 0/0-0/2 (Remaining Portion)	3.000	0.060	3000/-	24 Months
8	Construction of Link Road from Village Nazar Muhammad Lakho towards N.H Way to Dali Mori Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
9	Reconditioning of Road from village Umed Ali Lakho to village Mureed Khan Lakho Road Mile 0/0-0/4.	3.200	0.064	3000/-	24 Months
10	Construction of Link Road at village Juma Khan Solangi Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
11	Construction of Link Road from Kandiari-Mohbat Dero Road to Village Pinjal Mangrio Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
12	Construction of Link Road from Timor-Bakhri Road to Village Pir Mehdi Shah Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
13	Construction of Link Road from Khanwahan Minor to Gondal Village via Hashim Kalhoro, Meh-ran Kalhoro, Behri Kalhoro Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
14	Construction of Link Road from Durani Ghanghro to Village Talib Ghanghro Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
15	Reconditioning Road from Tharushah-Bhority Road to Village Haji Badal Solangi to Sehra Shakh Bhority Road Mile 0/0-1/2.	8.000	0.160	3000/-	24 Months
16	Construction of Link Road from Koro Khan Kus-hik Road to Hassan Shaheed Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
17	Construction of Link Road from Darbelo-Bag-hodero Road to village Muhammad Hashim Lanjar Road Mile 0/0-0/5.	7.500	0.150	3000/-	24 Months
18	Construction of Link Road from at Village Qasim Channa Road Mile 0/0-0/1+330'.	2.200	0.044	2000/-	24 Months
19	Construction of Link Road from Taglal Hisbani Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
20	Reconditioning of Road from Darbelo to Sabab Abro Road Mile 0/0-0/3.	2.400	0.048	2000/-	24 Months
21	Construction of Link Road from Sabab Abro to village Karim Bux Abro Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
22	Construction of Link Road from Chanesar Almani to Village Umed Ali Almani Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months
23	Construction of Road from Qazi Alam Road Mehrabpur to village Gulan Khan Chandio Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
24	Construction of Link Road from Lakha Road Chowdagi to Syed Shujja Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
25	Construction of Road for Village Shahmeer Dahri UC Lakha Road Road Mile 0/0-0/1+330'.	2.200	0.044	2000/-	24 Months
26	Construction of Link Road from at Village Fateh Muhammad Khaskheli UC Halani Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
27	Construction of Link Road from Village Mureed Makai Mohalla Yasin Makai Road Mile 0/0-0/1.	1.500	0.030	1500/-	24 Months

34	Construction of Link Road from Pir Qasim Shah Road to Syed Mohalla Road Mile 0/0-0/1+330'.	2.200	0.044	2000/-	24 Months
35	Construction of Link Road from N.H Way Road to Village Muhammad Ayoob Gadahi (New Goth) Road Mile 0/0-0/0+330'.	2.200	0.044	2000/-	24 Months
36	Construction of Link Road from Amjad Abad to Connect M.D Jatoi Road, Road Mile 0/0-0/1+330'.	2.200	0.044	2000/-	24 Months
37	Construction of Link Road from Dewina Minor to Ustad Hadi Bux Keerio Road Mile 0/0-0/1+330.	2.200	0.044	2000/-	24 Months
38	Construction of Bridge at Village Ishaque Rind.	0.300	0.006	500/-	24 Months
39	Construction of Bridge Abdul Ghani Sahito Shops on Minor.	0.300	0.006	500/-	24 Months
40	Earth Work for Village Ghulab Umar.	1.000	0.020	1000/-	24 Months
41	Construction of Link Road from M.Pur Halani Road via Pir Shaheed Graveyard to Village Arb-ab Samtio Road Mile 0/0-0/1+330'.	2.000	0.040	2000/-	24 Months
42	Reconditioning of Road from Katri Kabir-Khanwahan to Hayat Sahito Road Mile 0/0-0/1 (Remaining Portion)	0.800	0.016	1000/-	24 Months
43	Construction of Link Road from Village Hayat Sahito Road to Village Mir Khan Burdi Road Mile 0/0-0/2+330'-0/6+330'.	5.000	0.100	3000/-	24 Months
44	Reconditioning Road from N.H Way to Moro-Mithiani Road, Road Mile 0/0-0/6.	5.000	0.100	3000/-	24 Months
45	Construction of Bridge Right Side of Dad Bar-rage to Wadd Pagia & Brick Pavement.	1.500	0.030	1500/-	24 Months
46	Construction of Link Road from at Village Bangul Khan Burdi UC Gachero Road Mile 0/0-0/1+330'.	2.000	0.040	2000/-	24 Months
47	Construction of Link Road from Road to Village Niaz Ali Zardari (Dumbir) Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
48	Construction of Link Road from at Village Rais Sikandar Ali Khan Zardari (Mukarari) Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
49	Construction of Link Road from at Village Mu-jan Khan Zardari (Gajan) Road Mile 0/0-0/4.	6.000	0.120	3000/-	24 Months
50	Construction / Reconditioning of Road from Moro-Dadu Road to Village Atta Muahmmad Sehar Road Mile 0/0-0/2.	5.000	0.100	3000/-	24 Months
51	Construction of Link Road from Haberi Road to Village Muhammad Chuttal Abro Road Mile 0/0-0/2.	3.000	0.060	3000/-	24 Months
52	Construction of Link Road from Daur Road to Village Muhammad Sharif Solangi Road Mile 0/0-0/4	6.000	0.120	3000/-	24 Months
53	Reconditioning Road from to Village Qurban Khoso Near N.H Way Road Mile 0/0-0/1+330'	1.000	0.020	1000/-	24 Months
54	Construction of Mithiani Bye Pass Road, Road Mile 0/0-1/0	8.000	0.160	3000/-	24 Months
55	Reconditioning Road from N.Feroze-Mithiani Road to Opposite D.H.O Office to House of Ya-sin Chandio.	1.000	0.020	1000/-	24 Months
56	Construction of Link Road from Dhabhro Road to High School via Mashori Mohalla Road Mile 0/0-0/4	5.800	0.116	3000/-	24 Months
57	Construction of Road from to Village Noor Mu-hammad Rajper Banbhan Road Mile 0/0-0/1	1.500	0.030	1500/-	24 Months
58	Construction of Link Road from Padidan to Hassan Rajper via Allah Rakhio Phullpoto road Mile 0/0-0/2	3.000	0.060	3000/-	24 Months
59	Construction of Link Road from Ishaque Jam-rejo Road Mile 0/0-0/1+330	2.200	0.044	2000/-	24 Months
60	Construction of Link Road from to Village Mu-hammad Hassan Malik Road Mile 0/0-0/1	1.500	0.030	1500/-	24 Months
61	Construction of Link Road from to Village Gul Muhammad Phull Road Mile 0/0-0/1+330	2.200	0.044	2000/-	24 Months
62	Construction of Link Road from Village Sinyari from Madersah to Ibrahim Rajper House Sinyari Road Mile 0/0-0/1	1.500	0.030	1500/-	24 Months

69	Construction of Link Road from Padidan-Bhiria Road to Village Sinyari Rajper Road Mile 0/0-0/4	6.000	0.120	3000/-	24 Months
70	Reconditioning Road from N.H Way to Village Khuda Bux Isran	3.000	0.060	3000/-	24 Months
71	Construction of Road from Masur-Ji-Wah-Phull Road to Soomra Muhalla Phull City Road Mile 0/0-0/2	3.000	0.060	3000/-	24 Months
72	Construction of Link Road from Village Imam Bux Rajper to Village Muhammad Safar Rajper UC Dangeja Road Mile 0/0-0/2	3.000	0.060	3000/-	24 Months
73	Reconditioning of Road from Bhurand to Animal Husbandary Road Mile 0/7-3/0	7.500	0.150	3000/-	24 Months
74	Reconditioning Road from Old N.H Way to House of Deputy Commissioner N.Feroze Only Carpet Road Mile 0/0-0/1	1.000	0.020	1000/-	24 Months
75	Construction of Link Road from Government Middle School Hayat Shahito to Noor Muham-mad House i/c Link Rais Muneer House Road Mile 0/0-0/2+330'	3.500	0.070	3000/-	24 Months
76	Construction of Link road from Village Nabi Bux Wadhar Road Mile 0/0-0/1	1.500	0.020	2000/-	24 Months

**TERMS AND CONDITIONS OF THE BIDS:**

- The bid documents can be had from office of the undersigned or download from SPPRA, website on payment of bid fee (Non-Refundable) shown against each work upto 12-05-2014 during office hours and will be received back on 13-05-2014 upto 2:00 P.M alongwith Call Deposit as shown against each work issued from authorized Bank and will be opened on the same day at 3:00 P.M in presence of the Procurement Committee and contractors / firms / parties or their authorized agents who wish to be present at that time.
- No Conditional bids will be entertained.
- If in case of Holiday or undersigned may be out of head quarter on the date of opening of bids, the bids will be received back on next day upto and shall be opened on the same day within one hour.
- The competent authority reserve the right to accept or reject any one or all the bids as per provision of relevant SPPRA Rules.
- Eligibility Conditions for the intending participants are as under :
  - Registration with Pakistan Engineering Council for the year 2014 in the relevant field also specialization of work and Competency to the extent of bid amount of each work.
  - Bio-data of Engineers and Technical Staff working with the firm alongwith N.I.C Copies.
  - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
  - List of works in progress indicating cost of each work and copy of the letter of award of work.
  - List of Machinery and equipment available with documentary evidence of its ownership, certificate of Bank showing credit worthiness along with Bank Statement.
- Registration with income Tax Department (NTN Certificate) and copy of NIC. Undertaking / Affidavit Confirming that firms is neither involved in any litigation nor abandoned any work in the Department.
- Affidavit to the effect that the firm / contractors have not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true and correct along with recent postal address.
- In case of registered Firm. List of partners / Partnership deed, giving full particulars of Director / Proprietors of other Connected with the firm along with power of attorney. In case of being sole proprietors such undertaking / Affidavit may be furnished.
- Bidders should give their best and final rates in their bids as no negotiations are accepted.
- Un-respended bids on the above dates will be re-issued and re-opened on the following dates.

<b>Date of Re-Issue</b> 28-05-2014	<b>Date of Re-Receipt</b> 29-05-2014	<b>Date of Re-Opening</b> 29-05-2014
---------------------------------------	---	---

*Express Tribune* EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
NAUSHAHRO FEROZE

INF. KRY: N.1451/14 27.04.14

Drug addiction is a global social evil.