



OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION N'FEROZE

NOTICE INVITING BIDS

The sealed bids on Specified Bid Documents are hereby invited from all interested persons / parties / contractors / firms as per SPPRA Rules for the following works.

S. #	Name of Schemes	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period	S. #	Name of Schemes	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7	1	2	3	4	5	6	7
	PHYSICAL PLANNING & HOUSING						92.	Construction of CC topping & Brick Pavement (5 units).	Moro	1,600	0.032	1000	24 Months
1.	Construction of Compound Wall & Brick Pavement at UC Abran (4 units).	N. Feroze	1,300	0.026	1000	24 Months	93.	Construction of Surface Drains & Brick Pavement and CC Topping (6 units).	N. Feroze	1,400	0.028	1000	24 Months
2.	Construction of Surface Drains & Brick Pavement at UC Abran (3 units).	N. Feroze	1,300	0.026	1000	24 Months	94.	Construction of Surface Drains & Brick Pavement and CC Topping (5 units).	N. Feroze	1,650	0.033	1000	24 Months
3.	Construction of Brick Pavement at UC Abran (3 units).	N. Feroze	1,300	0.026	1000	24 Months	95.	Construction of Surface Drains & Brick Pavement and CC Topping (4 units).	Moro	1,300	0.026	1000	24 Months
4.	Construction of Surface Drains & Brick Pavement at UC Abran (3 units).	N. Feroze	1,300	0.026	1000	24 Months	96.	Construction of Surface Drains & Brick Pavement and CC Topping (4 units).	Moro	1,300	0.026	1000	24 Months
5.	Construction of Surface Drains & Brick Pavement at UC Abran (4 units).	N. Feroze	1,300	0.026	1000	24 Months	97.	Construction of Surface Drains & Brick Pavement and CC Topping (4 units).	Moro	1,300	0.026	1000	24 Months
6.	Construction of Surface Drains, Culvert & Brick Pavement at UC Abran (4 units).	N. Feroze	1,300	0.026	1000	24 Months	98.	Construction of Surface Drains & Brick Pavement and CC Topping (3 units).	Moro	1,300	0.026	1000	24 Months
7.	Construction of Surface Drains & Brick Pavement at UC Abran (5 units).	N. Feroze	1,300	0.026	1000	24 Months	99.	Construction of Surface Drains & Brick Pavement and CC Topping (3 units).	Moro	1,300	0.026	1000	24 Months
8.	Construction of Surface Drains & Brick Pavement at UC Abran (5 units).	N. Feroze	1,300	0.026	1000	24 Months	100.	Construction of Waiting Shade and Surface Drains (4 units).	Moro	1,340	0.027	1000	24 Months
9.	Construction of Surface Drains & Brick Pavement at UC Abran (4 units).	N. Feroze	1,300	0.026	1000	24 Months	101.	Construction of Waiting Shade and Surface Drains (4 units).	Moro	1,300	0.026	1000	24 Months
10.	Construction of Surface Drains & Brick Pavement at UC Abran (4 units).	N. Feroze	1,300	0.026	1000	24 Months	102.	Construction of Surface Drains at UC Gher Gaju (2 units).	Bhiria	1,300	0.026	1000	24 Months
11.	Construction of C.C. Topping & Brick Pavement at UC Abran (2 units).	N. Feroze	1,300	0.026	1000	24 Months	103.	Construction of Surface Drains at UC Gher Gaju (3 units).	Bhiria	1,250	0.025	1000	24 Months
12.	Construction of Surface Drains, Compound Wall & Brick Pavement at UC Abran (3 units).	N. Feroze	1,300	0.026	1000	24 Months	104.	Construction of Surface Drains at UC Phull (6 units).	N. Feroze	1,600	0.032	1500	24 Months
13.	Construction of Surface Drains, Brick Pavement & Compound Wall at UC Dali Pota (3 units).	Bhiria	1,300	0.026	1000	24 Months	105.	Construction of C.C. Topping, Brick Pavement & Surface Drains (5 units).	Bhiria	1,300	0.026	1000	24 Months
14.	Construction of Surface Drains, Brick Pavement UC Dali Pota (4 units).	Bhiria	1,300	0.026	1000	24 Months	106.	Construction of Surface Drains CC Topping & Culvert Taluka M. Pur (5 units).	M. Pur	1,300	0.026	1000	24 Months
15.	Construction of Brick Pavement and Culverts UC Dali Pota (6 units).	Bhiria	1,300	0.026	1000	24 Months	107.	Construction of Surface Drains CC Topping & Culvert Taluka M. Pur (8 units).	M. Pur	1,600	0.032	1500	24 Months
16.	Construction of Surface Drains, Brick Pavement UC Dejarja (4 units).	Moro	1,300	0.026	1000	24 Months	108.	Construction of Surface Drains & CC Topping Taluka Moro (3 units).	Moro	1,300	0.026	1000	24 Months
17.	Construction of Brick Pavement & Surface Drains at UC Dejarja (4 units).	Moro	1,300	0.026	1000	24 Months	109.	Construction of Surface Drains & CC Topping Taluka Moro (3 units).	Moro	1,300	0.026	1000	24 Months
18.	Construction of Brick Pavement & Surface Drains at UC Dejarja (2 units).	Moro	1,300	0.026	1000	24 Months	110.	Construction of Surface Drains, CC Topping & Culvert (3 units).	Moro	1,300	0.026	1000	24 Months
19.	Construction of Brick Pavement & Surface Drains at UC Dejarja (4 units).	Moro	1,300	0.026	1000	24 Months	111.	Construction of Surface Drains & CC Topping (3 units).	Moro	1,300	0.026	1000	24 Months
20.	Construction of Surface Drains & Brick Pavement at UC Koor Hassan (4 units).	N. Feroze	1,300	0.026	1000	24 Months	112.	Construction of Social Welfare Office at Village Riaz Behan UC Daras.	Moro	2,800	0.056	2000	24 Months
21.	Construction of Surface Drains & Brick Pavement at UC Koor Hassan (6 units).	N. Feroze	1,300	0.026	1000	24 Months	113.	-do- Electrification	Moro	0,200	0.004	1000	24 Months
22.	Construction of Surface Drains & Brick Pavement at UC Koor Hassan (5 units).	N. Feroze	1,300	0.026	1000	24 Months	114.	Construction of Surface Drains, CC Topping & Culvert (2 units).	Kandiara	1,300	0.026	1000	24 Months
23.	Construction of Surface Drains & Brick Pavement at UC Koor Hassan (3 units).	N. Feroze	1,300	0.026	1000	24 Months	115.	Construction of Surface Drains CC Topping (4 units)	Kandiara	1,800	0.036	1000	24 Months
24.	Construction of Surface Drains & Brick Pavement at UC Koor Hassan (6 units).	N. Feroze	1,300	0.026	1000	24 Months	116.	Construction of Compound Wall, Brick pavement & Surface Drains (5 units).	N. Feroze	1,700	0.034	1500	24 Months
25.	Construction of Surface Drains & Brick Pavement at UC Lalia (4 units).	Moro	1,300	0.026	1000	24 Months	117.	Construction of Compound Wall, Brick pavement & Surface Drains (9 units).	N. Feroze	1,633	0.033	1500	24 Months
26.	Construction of Brick Pavement at UC Lalia (5 units).	Moro	1,300	0.026	1000	24 Months	118.	Construction of CC Topping, Brick Pavement & Surface Drains (5 units).	Bhiria	1,500	0.030	1000	24 Months
27.	Construction of Surface Drains & Brick Pavement at UC Lalia (5 units).	Moro	1,300	0.026	1000	24 Months	119.	Construction of CC Topping, Brick Pavement & Surface Drains (6 units).	Bhiria	1,833	0.037	1500	24 Months
28.	Construction of Brick Pavement & Surface Drains at UC Lalia (3 units).	Moro	1,300	0.026	1000	24 Months	120.	Construction of CC Topping, Brick pavement & Surface Drains (5 units)	Moro	2,400	0.048	1500	24 Months
29.	Construction of Brick Pavement at UC Lalia (5 units).	Moro	1,300	0.026	1000	24 Months	121.	Construction of Surface Drains at Taluka Moro (3 units)	Moro	1,600	0.032	1500	24 Months
30.	Construction of Brick Pavement Surface Drains & CC Topping at UC Lalia (4 units).	Moro	1,300	0.026	1000	24 Months	122.	Construction of Surface Drains at Taluka Moro (4 units)	Moro	1,450	0.029	1000	24 Months
31.	Construction of Compound, Wall Brick Pavement & Surface Drains at UC Manahen (4 units).	Moro	1,600	0.032	1500	24 Months	123.	Construction of Surface Drains at Taluka Moro (4 units)	Moro	1,380	0.028	1000	24 Months
32.	Construction of Brick Pavement & Surface Drains at UC Manahen (4 units).	Moro	1,300	0.026	1000	24 Months	124.	Construction of Surface Drains at Taluka Moro (3 units)	Moro	1,500	0.030	1000	24 Months
33.	Construction of Compound Wall & Earth Work Children Park at Mithiani City.	N. Feroze	1,300	0.026	1000	24 Months	125.	Construction of Surface Drains at Taluka Moro (3 units)	Moro	1,500	0.030	1000	24 Months
34.	Construction of Compound Wall & Surface Drains & Brick Pavement at UC Mithiani (4 units).	N. Feroze	1,300	0.026	1000	24 Months	126.	Construction of Surface Drains at Taluka Moro (4 units)	Moro	1,500	0.030	1000	24 Months
35.	Construction of Surface Drains & Brick pavement at UC Mithiani (4 units).	N. Feroze	1,300	0.026	1000	24 Months	127.	Construction of Surface Drains at Taluka Moro (5 units)	Moro	1,700	0.034	1500	24 Months
							128.	Construction of Surface Drains & Brick Pavement at Taluka Moro (3 units)	Moro	1,400	0.028	1000	24 Months
							129.	Construction of Surface Drains, Brick Pavement & Culvert at Taluka Moro (3 units)	Moro	1,300	0.026	1000	24 Months
							130.	Construction of Surface Drains, Brick Pavement & Culvert at Taluka Moro (4 units)	Moro	1,700	0.034	1500	24 Months
							131.	Construction of Surface Drains, Brick Pavement & Culvert at Taluka Moro (6 units)	Moro	1,500	0.030	1000	24 Months

49.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	1,300	0.026	1,000	24
50.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	1,300	0.026	1,000	24
51.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
52.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
53.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
54.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
55.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
56.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
57.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
58.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,500	0.030	1,000	24
59.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
60.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,300	0.026	1,000	24
61.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,300	0.026	1,000	24
62.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,300	0.026	1,000	24
63.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,300	0.026	1,000	24
64.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,300	0.026	1,000	24
65.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,300	0.026	1,000	24
66.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
67.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
68.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
69.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
70.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,600	0.032	1,000	24
71.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	4,000	0.080	3,000	24
72.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	1,800	0.036	1,500	24
73.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	2,000	0.040	1,500	24
74.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,600	0.032	1,500	24
75.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,300	0.026	1,000	24
76.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,300	0.026	1,000	24
77.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,300	0.026	1,000	24
78.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,300	0.026	1,000	24
79.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,300	0.026	1,000	24
80.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,300	0.026	1,000	24
81.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,800	0.036	1,500	24
82.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,300	0.026	1,000	24
83.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,600	0.032	1,500	24
84.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	1,500	0.030	1,000	24
85.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	1,500	0.030	1,000	24
86.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	2,000	0.040	1,500	24
87.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,500	0.030	1,000	24
88.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	M. Pur	1,500	0.030	1,000	24
89.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,500	0.030	1,000	24
90.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,500	0.030	1,000	24
91.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,740	0.035	1,000	24

Down with hope..... Up with hope.....

DATE OF RE-RECEIPT
16-5-2014 to 30-5-2014

DATE OF RE-OPENING
02-06-2014 at 2:00 p.m.

EXECUTIVE ENGINEER
BUILDINGS DIVISION
NAUSHAHERO FERROZE

54/-

16-5-2014 to 30-5-2014

02-06-2014 up to 1:00 p.m.

DATE OF RE-RECEIPT

16-5-2014 to 30-5-2014

02-06-2014 up to 1:00 p.m.

DATE OF RE-OPENING

54/-

EXECUTIVE ENGINEER

BUILDINGS DIVISION

NAUSHAHERO FERROZE

Registration Certificate of Pakistan Engineering Council for the works costing above Rs. 2,400 (M).

1. The bid documents can be had from office of the undersigned on payment of tender fees (Non-Refundable) shown against each work up to 14.5.2014 during office hours and will be received back 15.5.2014 up to 1:00 p.m. along with Call Deposit at shown against each work issued from authorized banks and will be received back on next day up to 1:00 p.m. and shall be opened on the same day within one hour. If in case of holiday or undersigned is out of head quarter on the date of opening of bids, the bids will be received on next day up to 1:00 p.m. in presence of the tendering committee and contractors / firms / partners of their authorized agents who wish to be present at that time.

2. No conditional tenders will be entertained.

3. The competent authority reserves the right to accept or reject any one or all the tenders as per provision of relevant SPPRA Rules.

4. The complete authority reserves the right to accept or reject any one or all the tenders as per provision of relevant SPPRA Rules.

5. Registration Certificate of Pakistan Engineering Council for the works costing above Rs. 2,400 (M).

TERMS AND CONDITIONS OF THE TENDERS:

144.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	2,300	0.046	1,500	24
145.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,500	0.030	1,000	24
146.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,500	0.030	1,000	24
147.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	2,500	0.050	1,500	24
148.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	2,000	0.040	1,000	24
149.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	1,500	0.030	1,000	24
150.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,800	0.036	1,500	24
151.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,500	0.050	1,500	24
152.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Bhiria	2,500	0.050	1,500	24
153.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,500	0.030	1,000	24
154.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,700	0.054	2,000	24
155.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	0,300	0.006	500	24
156.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,700	0.054	2,000	24
157.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	0,300	0.006	500	24
158.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	1,300	0.026	1,000	24
159.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,700	0.054	2,000	24
160.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,700	0.054	2,000	24
161.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	0,300	0.006	500	24
162.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,700	0.054	2,000	24
163.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	3,000	0.060	2,000	24
164.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	3,000	0.060	2,000	24
165.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,000	0.040	1,500	24
166.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,500	0.030	1,500	15
167.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	2,000	0.040	1,500	15
168.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	3,000	0.060	2,000	15
169.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	4,300	0.086	3,000	24
170.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	1,000	0.020	1,000	24
171.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	2,000	0.040	1,500	24
172.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	2,000	0.040	1,500	24
173.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Kandiaro	4,300	0.086	3,000	24
174.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	0,600	0.012	1,000	24
175.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	4,500	0.090	3,000	24
176.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	5,000	0.100	3,000	24
177.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	0,600	0.012	1,000	24
178.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	0,600	0.012	1,000	24
179.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	Moro	5,000	0.100	3,000	24
180.	Construction of Compound Wall & Waiting Shade at UC Mohan (4 units)	N. Feroze	5,000	0.100	3,000	24