



OFFICE OF THE
EXECUTIVE ENGINEER
BUILDINGS DIVISION N'FEROZE

Ph: No:0242-448862

NO:TC/G-55/ 572 /2014

N'Feroze,dt: 23/ 4 /2014

NOTICE INVITING BIDS

The sealed Bids on specified bid documents are hereby invited from all interested persons / parties / contractors / firms as per SPPRA Rules for the following works (List attached).

S.#	Name of Scheme	Taluka	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6	7

TERMS AND CONDITIONS OF THE TENDERS.

01. The Bids documents can be had from office of the undersigned on payment of tender fees (Non Fundable) shown against each work upto **13-05-2014** during office hours and will be received back **14-05-2014** upto 1:00 PM along with call Deposit as shown against each work issued from authorized banks and will be opened on the same day at 2:00 PM in presence of the tendering committee and contractors / firms / parties or their authorized agents who wish to be present at that time.
02. No conditional tenders will be entertained.
03. If in case of holiday or undersigned is out of Head quarter on the date of opening of bids, the bids will be received back on next day upto 1:00 pm and shall be opened on the same day within one hour
04. The competent authority reserves the right to accept or reject any one or all the tenders as per provision of relevant SPPRA Rules.
05. Registration Certificate of Pakistan Engineering Council for the works costing above Rs:2.400 (M).

DATE OF RE-ISSUED

15-05-2014
to
29-05-2014

DATE OF RE-RECEIPT

30-05-2014
upto 01::00 PM

DATE OF RE-OPENING

30-05-2014
@ 02:00 PM

EXECUTIVE ENGINEER
Buildings Division,
NAUSHAHERO FERROZE.

COPY FORWARDED WITH COMPLIMENTS TO:-

1. The Secretary Information Technology Govt: of Sindh, Sindh Secretariat No:6 Karachi alongwith copy of NIT for favour of information and placing them on web site of Sindh Government
2. The Director Public Procurement Regularity Authority Block No: 7 Sindh Secretariat No:A-4 Court Road Karachi for information and placing on SPPRA's web site.
3. The Deputy Commissioner N'feroze for his kind information.
4. The Superintending Engineer works & Services Department N'feroze for his kind information, with a request that the tenders may be approved.
5. The Executive Engineer Education works/Roads/Rural Development Department N'feroze for Publicity.
6. The Assistant Engineer Buildings Sub-Division N'Feroze/Moro/kandiario and Bhiria for information.
7. The Divisional Accounts Officer / Diuisional Draughtsman/Head Clerk
8. Copy for Notice Board.

EXECUTIVE ENGINEER
Buildings Division,
NAUSHAHERO FERROZE.

SPPRA INWARD LARY

NO: 13926

DATED: 25-4-14

May be verified if agreed. 25/4
MD
16/25/4
25/4
25/4
DT

LIST OF WORKS

Sr. #	Sector / Sub-Sector / Name of Scheme	Taluka	Estimated Cost	Estimated Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
PHYSICAL PLANNING & HOUSING						
1	Construction of Hall, Lav: & Wazu Khana Imam Bargah at village Zawar Khadim Hussain Chandio UC Abran	N. Feroze	1.000	0.020	1000	15 Months
2	Construction of Compound Wall Graveyard at village Abji Khair Muhammad Sahito UC Abran	N. Feroze	0.600	0.012	1000	15 Months
3	Construction of Compound Wall Dargah Haji Abdullah Shah Bukhari	N. Feroze	0.300	0.006	500	15 Months
4	Construction of Surface Drains, Culvert & Brick Pavement at UC Abran (5 Units)	N. Feroze	1.000	0.020	1000	15 Months
5	Construction of Surface Drains, Brick Pavement & Compound Wall at UC Dali Pota (1 Unit)	N. Feroze	1.000	0.020	1000	15 Months
6	Surface Drains & CC Topping & Brick Pavement UC Mithiani (01 Units)	N.Feroze	1.000	0.020	1000	15 Months
7	Construction of Brick Pavement UC Mithiani (01 Units)	N.Feroze	0.500	0.010	500	15 Months
8	Construction of Surface Drains, CC Topping, Brick Pavement & Culvert UC Mithiani (03 Units)	N.Feroze	0.850	0.017	1000	15 Months
9	Construction of Surface Drains at Village Muhammad Laique Sahito M.Pur	M.Pur	0.300	0.006	500	15 Months
10	Construction of Waiting Shade and Surface Drains (02 Units)	Moro	1.000	0.020	1000	15 Months
11	Construction of Waiting Shade and Surface Drains (03 Units)	N.Feroze	0.800	0.016	1000	15 Months
12	Construction of C.C. Topping, S/D & Earth Work Surface Drains (Units)	Moro	0.800	0.016	1000	15 Months
13	Construction of Surface Drains & CC Topping at Kandiaro Town Ward No. 2	Kandiaro	0.300	0.006	500	15 Months
14	Construction of Surface Drains & CC Topping from House of Engineer Imtiaz Ali Umrani to House of Mr. Suhail Ahmed Umrani Ward No. 07 Umrani Mohalla N.Feroze	N.Feroze	0.500	0.010	500	15 Months
15	Construction of CC Topping and Surface Drains at Village Khouro Sharif	N.Feroze	0.500	0.010	500	15 Months
16	Construction of 2 Nos. Culvert Bhiria Road at Village Dhani Bux Kaniyar Koro	Bhiria	0.200	0.004	300	15 Months
17	Construction of CC Topping at Village Dato Mungio Mohalla Miskeen Jarwar	N.Feroze	0.300	0.006	500	15 Months

Sr. #	Sector / Sub-Sector / Name of Scheme	Taluka	Estimated Cost	Estimated Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
18	Construction of CC Topping and Drainage, Culvert at Bilawal Colony House of Atta Hussain Samoo to Asghar Colony N.Feroze	N.Feroze	0.200	0.004	300	15 Months
19	Construction of CC Topping at Bandhi Road to House of Farzana Zardari	Moro	0.200	0.004	300	15 Months
20	Construction of CC Topping and Drainage at House of Zahid Rajper Haithaeen Chowk	N.Feroze	0.200	0.004	300	15 Months
21	Construction of Surface Drains at Village Badal Solangi Mohalla Qadir Bux Solangi UC Bhority	Kandiaro	0.300	0.006	500	15 Months
22	Construction of Surface Drain at Village Badal Solangi Mohalla Munwar Ali Solangi UC Bhority	Kandiaro	0.400	0.008	500	15 Months
23	Construction of Drainage & Earth Work at Village Muhammad Umar Sahito Mohalla Karim Bux Sahito	Kandiaro	0.400	0.008	500	15 Months
24	Construction CC Topping from House of Ghulam Nabi Khokhar to House of Abdullah Soomro Tharushah City	Bhiria	0.400	0.008	500	15 Months
25	Construction of CC Topping at Village Adur Panhwar Mohalla Ustad Javed Panhwar UC Ghulam Shah	Kandiaro	0.500	0.010	500	15 Months
26	Construction of CC Topping, Brick Pavement & Surface Drains (02 Units)	Bhiria	0.800	0.016	1000	15 Months
27	Construction of E/W & B/P at Village Abdul Khaliq Rajper to House of Abdul Latif Gabol UC D.K Mari	N.Feroze	0.500	0.010	500	15 Months
28	Construction of CC Topping & Surface Drains at Village Dr. Abdul Majeed Janwari UC Phull	N.Feroze	0.300	0.006	500	15 Months
29	Construction of CC Topping Surface Drains & Brick Pavement at Village Moula Bux Bhutto	Kandiaro	0.400	0.008	500	15 Months
30	Construction of CC Topping Surface Drains & E/W at Village Iftikhar Lakho UC M.D Jatoi	Kandiaro	0.300	0.006	500	15 Months
31	Construction of CC Topping Surface Drains & B/P at Village Lal Dino Mangi UC Jaindo Rajper	M.Pur	0.200	0.004	300	15 Months
32	Construction of Compound Wall to Graveyard Paryal Shah Bhiria Town	Bhiria	1.000	0.020	1000	15 Months
33	Construction of Brick Pavement & Surface Drains at House of Ali Azam Shah Ward No. 12 Moro	Bhiria	0.500	0.010	500	15 Months

Sr. #	Sector / Sub-Sector / Name of Scheme	Taluka	Estimated Cost	Estimated Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
34	Construction of CC Topping at Dargah Piyaro Sain to Adda Aslam Arain House Moro	Moro	1.000	0.020	1000	15 Months
35	Construction CC Topping from House of Ali Nawaz to Jokhia Mohalla Moro	Moro	1.000	0.020	1000	15 Months
36	Construction of CC Topping at Kandhro Gali to Old Sabzi Mandi via Irfan Abbasi House	Moro	1.000	0.020	1000	15 Months
37	Construction of CC Topping from Qaram Shah House to Imam Bargah	Moro	1.000	0.020	1000	15 Months
38	Construction of Brick Pavement Dadu-Moro Road to Village Gul Muhammad Jaisar	Moro	1.000	0.020	1000	15 Months
39	Construction of Brick Pavement at Village Moula Bux Korai	Moro	0.500	0.010	500	15 Months
40	Construction of Brick Pavement at Village Manzoor Korai	Moro	0.500	0.010	500	15 Months
41	Construction of Brick Pavement at Kandhra Colony Town	Moro	0.500	0.010	500	15 Months
42	Construction of CC Topping at Dargah Buran Shah to Farm of Ghulam Qadir Solangi	Moro	1.000	0.020	1000	15 Months
43	Construction of CC Topping at Village Umed Ali Bohio Mohalla Sajan Bohio	N.Feroze	0.500	0.010	500	15 Months
44	Construction of CC Topping House of Imtiaz Ali Soomro to House of Muhammad Inayat Solangi	N.Feroze	1.000	0.020	1000	15 Months
45	Construction of Surface Drains & CC Topping at Village Abdul Rehman Khaskheli at Mohalla Rehman Abad Ward No. 04 D.K Mari	N.Feroze	1.000	0.020	1000	15 Months
46	Construction of CC Topping & Drains at Buxial Colony Sahita Mohalla M.Pur	M.Pur	0.600	0.012	1000	15 Months
47	Construction of CC Topping & Drains at Jan Muhammad Shop House of Zawar Kareem Bux Larik at Village Khahi Rahu	Bhiria	0.400	0.008	500	15 Months
48	Construction of CC Topping & Drains at House of Muhammad Hashim Larik to House of Khalid Hussain Mangi at Village Khahi Rahu	Bhiria	0.800	0.016	1000	15 Months
49	Construction of Surface Drains & CC Topping at Village Darya Khan Rajper UC Chaheen	Bhiria	0.500	0.010	500	15 Months
50	Construction of CC Topping at House of Nooh Sahito to House of Rashid Tunio at Arab Colony N.Feroze	N.Feroze	0.500	0.010	500	15 Months

Sr. #	Sector / Sub-Sector / Name of Scheme	Taluka	Estimate d Cost	Estimated Money 2%	Tender Fee	Completion Period
1	2	3	6	7	8	9
51	Construction of CC Topping & Surface Drains at Village Sharif Muhammad Buriro	Moro	1.000	0.020	1000	15 Months
52	Construction Surface Drains at House of Bashir Ahmed Tunio to House of Wazeer Ali Tunio UC Khanwahan	Kandiario	0.400	0.008	500	15 Months
53	Construction of Compound Wall at Graveyard Sono Faqir Tharushah City	Bhiria	0.800	0.016	1000	15 Months
54	Construction of Compound Wall at Graveyard to Village Moledino Larik UC Dhabhro	Kandiario	1.000	0.020	1000	15 Months
55	Construction of Surface Drains at Village Kouro Khan Larai UC Koor Hassan	N.Feroze	1.000	0.020	1000	15 Months
56	Construction of Surface Drains & CC Topping @ Village Jaro Behan UC Daris	Moro	1.000	0.020	1000	15 Months
57	Construction of Surface Drains of Prem colony at N'Feroze connected House of Mr: Nisar Ahmed Syal Government contractor N'Feroze (Balance work)	N'Feroze	0.500	0.010	500	15 Months
58	Construction of cc topping and Surface Drains at Taluka Moro (3 units) @ various Streets of ward No:20 UC No:III Moro	Moro	1.000	0.020	500	15 Months
59	Construction of Rural Health Centre at village Sain Bux Zardari Taluka Moro District Naushahro Feroze (External Electric work)	Moro	0.632	0.013	1000	15 Months
60	<u>ESTABLISHMENT OF PUBLIC LIBRARY AT VILLAGE ALLAH DITTO BHANBHRO TALUKA BHIRIA DISTRICT NAUSHAHRO FEROZE.</u> (Constt: of Auditorium Hall Electric work)	Bhiria	0.600	0.012	1000	15 Months
61	Construction of Medical Dispensary at village old Shahmeer Dero U/C Kamal Dero Taluka Kandiario (Balance work)	Kandiario	0.200	0.004	300	15 Months


EXECUTIVE ENGINEER
 Buildings Division
 NAUSHAHRO FEROZE