

OFFICE OF THE DISTRICT MUNICIPAL CORPORATION MALIR GADAP ZONE KARACHI

No.DMC Malir/G.Zone/Administrator/ 112 /2014

Dated: 23/4/14

TENDER NOTICE

(Through website of SPPRA)

The Tender is sealed covers are invited for the following work under SPPRA Rules-2010 from the firms having adequate experience in the relevant field. The tentative cost of work is under.

Sr# No.	Subject	Estimate	Earnest Money	Tender Cost	Time Period
1.	Providing Laying P.E Pipe at different Streets of Baloch & Jamote Mohallah UC Murad Memon	10,00,000/-	2%	1000	02 Months
2.	Construction of C.C. Streets at Zargar Mohallah UC Murad Memon	7,00,000/-	2%	1000	02 Months
3.	Construction of C.C. Streets at Bapra Mohallah UC Murad Memon	7,00,000/-	2%	1000	02 Months
4.	P/ L J & Testing Sewerage line from Thado Nallah to Pakistan Hotel (Phase-1) UC Murad Memon	20,00,000/=	2%	2000	02 Months
5.	Providing / Laying P.E Pipe Line at Water Supply Scheme with Electrical Accessories Quad Bazar Mullah Essa Goth UC Murad Memon	7,00,000/-	2%	1000	02 Months
6.	Providing / Laying PE Pipe from Dumlottee road to Jam Goth UC Murad Memon	18,00,000/-	2%	2000	02 Months
7.	Construction of Road at Mian Dad Goth UC Murad Memon	10,00,000/-	2%	1000	02 Months
8.	Improvement of Metalled road at Haji Ahmed Mohallah UC Murad Memon	15,00,000/=	2%	1500/=	02 Months
9.	Providing / Laying Sewerage Lines at different areas of Old Thano UC Murad Memon	7,00,000/-	2%	1000	02 Months
10.	Construction of C.C. Flooring at Bhiri Goth Deh Thano UC Murad Memon	7,00,000/-	2%	1000	02 Months
11.	Boring with casing at Nasir Town UC Murad Memon	30,00,000/-	2%	3000	03 Months
12.	Providing Laying PE Pipe line from Soomar Ismail to Qasimabad UC Murad Memon	18,00,000/-	2%	2000	02 Months
13.	Improvement of Metalled road at main bazaar Murad Memon Goth UC Murad Memon	25,00,000/=	2%	2500	02 Months
14.	Desilting & Cleaning Manhole and Providing Manhole Covers and Ring Slabs UC Murad Memon	10,00,000/-	2%	1000	02 Months
15.	Providing Small bore at different Mohallah of UC Murad Memon	10,00,000/-	2%	1000	02 Months
16.	Construction of C.C. Street at Ahmed Mohallah & Rehmani Mohallah UC Murad Memon	7,00,000/-	2%	1000	02 Months
17.	Providing C.C. Street Haji Gul Mohammad Mohallah UC Murad Memon	8,00,000/-	2%	1000	02 Months
18.	Providing P.E. Pipe from Water Supply Line Hashim Khaskheli to Main Bazaar (Phase-1) UC Murad Memon	12,00,000/-	2%	1500	02 Months
19.	P / L Sewerage line at Bachlani Gali Haji Umed Ali Mohallah Memon Goth UC Murad Memon	7,00,000/=	2%	1000	02 Months
20.	Improvement of Metalled road from graveyard memon goth to beside industrial areas memon goth U.C Murad Memon	25,00,000/=	2%	2500	02 Months
21.	Construction of Eid Gah at Dur Muhammad Goth (Phase-1) UC Darsano Channo	10,00,000/=	2%	1000	02 Months
22.	Improvement of Water Supply Scheme at Dur Muhammad Goth UC Darsano Channo	7,00,000/=	2%	1000	02 Months
23.	Providing Laying Water Supply Scheme at at Jumma Jokhio Goth Dumloti UC Darsano Channo	5,00,000/-	2%	1000	02 Months
24.	Construction of Surface Tank at Haji Mayar Goth Dumlottee No.6 UC Darsano Channo	5,00,000/-	2%	1000	02 Months
25.	Construction of Metalled road from superhighway to T.C.F School Bukhari Village (Phase-1) U.C Darsano Channo	25,00,000/=	2%	2500	02 Months
26.	Providing Laying Water Supply line at Dad Mohammad Goth Dumlottee Road UC Darsano Channo	5,00,000/-	2%	1000	02 Months
27.	Providing Laying Sewerage Line at Ghulam Rasool Baloch Goth UC Darsano Channo	10,00,000/-	2%	1000	02 Months
28.	Boring with casing submersible pump (Test Bore) i/c machinery for water supply scheme Haji Gul Hassan Jokhio Goth UC Darsano Channo	30,00,000/=	2%	3000	03 Months
29.	Boring with casing submersible pump (Test Bore) i/c machinery for at different villages of UC Darsano Channo & UC Gadap	1,50,00,000/=	2%	15000	06 Months
30.	Providing Water Supply Scheme at Jaffar Lassi Goth UC Darsano Channo	8,00,000/-	2%	1000	02 Months
31.	Construction of C.C flooring at Mamoo Khan Jokhio Goth UC Darsano Channo	7,00,000/=	2%	1000	02 Months
32.	Providing Laying Sewerage Line at Mazar Khan Jokhio Goth UC Darsano Channo	8,00,000/-	2%	1000	02 Months
33.	Providing Laying Water Supply Line at Hajan Jokhio Goth UC Darsano Channo	5,00,000/-	2%	1000	02 Months
34.	Providing Laying Water Supply Scheme at Ali Mohammad Jokhio Goth UC Darsano Channo	7,00,000/-	2%	1000	02 Months
35.	Improvement / Repair of Jiyapo Hand Pump at different places of UC Gadap/Konkar/Darsano Channo.	15,00,000/=	2%	1500	02 Months
36.	Providing Water Supply Scheme, Boring Casing with Machinery at Fazal Jokhio Goth UC Darsano Channo.	30,00,000/-	2%	3000	03 Months
37.	Providing / Laying Sewerage line at Khilji Goth UC Darsano Channo	10,00,000/=	2%	1000	02 Months
38.	Providing Laying Sewerage Line at Baksho Goth UC Darsano Channo.	7,00,000/-	2%	1000	02 Months
39.	Providing Water Supply Scheme Pipe Line, Water Storage Tank at Khan Muhammad Goth to Jam Mehar Ali Goth Phase-I UC Darsano Channo.	20,00,000/-	2%	2000	02 Months
40.	Construction of C.C flooring & P/L Sewerage line at Haji Ibrahim Goth Dumlottee UC Darsano Channo	8,00,000/=	2%	1000	02 Months
41.	Construction of Water Tank and Providing / Laying Sewerage line at Ghulam Muhammad Mohallah Goth Punhoo Jokhio UC Darsano Channo	10,00,000/-	2%	1000	02 Months
42.	Providing boring casing & pumping machinery, Underground Tank at Haji Inayat Goth UC Darsano Channo.	30,00,000/-	2%	3000	03 Months
43.	Construction of Metalled road at Khailji Goth UC Darsano Channo.	20,00,000/=	2%	2000	02 Months
44.	P / L Water Pipe line at Ramzan Sheikh Jogi Goth Jokhia and Burfat Mohallah UC Darsano Channo.	10,00,000/=	2%	1000	02 Months
45.	Construction of C.C Streets at Mitha Khan Mohallah Jam Mehar Ali Goth UC Darsano Channo	7,00,000/=	2%	1000	02 Months
46.	Renovation / Repairing of Community center & reading room at different villages of UC Gadap	30,00,000/=	2%	3000	03 Months
47.	Boring with casing submersible pump (Test Bore) i/c machinery at Ramzan Mohla Pub Malir UC Gadap	30,00,000/-	2%	3000	03 Months
48.	Boring with casing submersible pump (Test Bore) i/c machinery at Noor Hassan Jokhio MOhallah Radho Jokhio Goth UC Gadap	30,00,000/-	2%	3000	03 Months

Sr# No.	Subject	Estimate	Earnest Money	Tender Cost	Time Period
49.	Providing / Laying PVC Pipe line and Generator at Baboo Burfat Goth, Bhai Khan and Noor Muhammad Burfat Goth (Phase-1) UC Gadap	20,00,000/-	2%	2000	02 Months
50.	Providing water supply machinery at Haji Allah Bachayo Goth UC Gadap	8,00,000/=	2%	1000	02 Months
51.	Boring with casing submersible pump (Test Bore) i/c machinery at Pathan Goth Moidan UC Gadap	30,00,000/-	2%	3000	03 Months
52.	Construction of C.C. Flooring at Saleh Muhammad Khaskheli Goth UC Gadap	7,00,000/-	2%	1000	02 Months
53.	Boring with casing submersible pump (Test Bore) i/c machinery at Arbab Sukhio Gabol Goth UC Gadap	30,00,000/-	2%	3000	03 Months
54.	Construction of Surface Tank / Providing Laying PVC Pipe UC Gadap	10,00,000/-	2%	1000	02 Months
55.	Construction of C.C. Flooring at Lal Bux Kachelo Goth UC Gadap	7,00,000/-	2%	1000	02 Months
56.	Boring with Casing submersible pump (Test bore) i/c machinery & providing / Laying PVC pipe line at Naik Muhammad Jokhio Goth UC Gadap	30,00,000/-	2%	3000	03 Months
57.	P/L/J Water Line at Wazir Goth, Deh Thore, UC Gujro	5,00,000/=	2%	1000	02 Months
58.	P/L/J sewerage line at Dani bux Goth U/C Gujro	5,00,000	2%	1000	02 Months
59.	P/L/J Water Pipe Line at Dildar Umrani Goth, U.C Gujro	5,00,000	2%	1000	02 Months
60.	P/L/J sewerage line at Jamali Goth and Ghareebabad Goth , U.C Gujro	6,00,000	2%	1000	02 Months
61.	P/L/J Water Line at Jan Muhammad Brohi Goth , U.C Gujro	5,00,000/=	2%	1000	02 Months
62.	P/L/J sewerage line at Yousuf Shab Khan Goth Gulshan Baloch Mollah U.C Gujro	10,00,000/=	2%	1000	02 Months
63.	P/L/J sewerage line at Seven Satar Colony, U.C Gujro	6,00,000/=	2%	1000	02 Months
64.	Providing / Laying Sewerage line at Dost Muhammad Junjar Brohi Goth UC Gujro	12,00,000/=	2%	1500	02 Months
65.	Construction / Improvement of Metalled road at Shahra-e-Mashoor Faqeer Goth UC Gujro	20,00,000/=	2%	2000	02 Months
66.	Providing / Laying Water Supply pipe line at Gulshan-e-Aka Khail near Chacker Hotel UC Gujro	12,00,000/=	2%	1500	02 Months
67.	Construction of C.C flooring at Dargah Usman Shah UC Songal	7,00,000/=	2%	1000	02 Months
68.	Improvement of Metalled road from Angara Goth to Haji Nabidad Goth UC Songal	30,00,000/=	2%	3000	03 Months
69.	Construction of Metalled road from Hub Dam road to Patai Goth UC Songal	30,00,000/=	2%	3000	03 Months
70.	Construction of C.C. Flooring at Haji Sain Rakhio Jokhio at Mohallah Late Haji Lal Muhammad Deh Narather & Khair Muhammad Kapwani Mohallah UC Songal	7,00,000/-	2%	1000	02 Months
71.	Improvement of Metalled road from Dubai Form to Konkar Gabol Stop (Phase-1) UC Songal	30,00,000/=	2%	3000	03 Months
72.	Supplying & Fixing Water Pumping machinery pipe line at Sohrab Faqeer Goth UC Songal	8,00,000/=	2%	1000	02 Months
73.	Construction of Metalled road from Superhighway to Hashim Gabol Goth (Phase-1) U.C Songal	25,00,000/=	2%	2500	02 Months
74.	Providing / Laying Sewerage line at Abdullah Gabol Goth (Phase-1) UC Songal	8,00,000/=	2%	1000	02 Months
75.	Construction of Boundary wall and C.C flooring of Eid Gah at Abdullah Gabol Goth UC Songal	7,00,000/=	2%	1000	02 Months
76.	Construction of Surface Water Tank at Haji Sain Rakhio Goth Mohla Gul Muhammad Goth UC Songal	4,50,000/=	2%	1000	02 Months
77.	Providing / Laying Water Supply pipe line(10 dia) in sector 7 UC Maymarabad	11,00,000/=	2%	1500	02 Months
78.	Providing / Laying Water Supply Pipe line in sector 5/E, L/1 UC Maymarabad	12,00,000/=	2%	1500	02 Months
79.	P/L Sewerage line at Saifal Maree Goth (phase 1) U C Maymarabad	12,00,000/=	2%	1500	02 Months
80.	Construction of C C Flooring at Saifal Maree Goth U C Maymarabad	10,00,000/=	2%	1000	02 Months
81.	Construction of Metalled road at Saifal Maree Goth U C Maymarabad	25,00,000/=	2%	2500	02 Months
82.	Construction of C.C flooring from Bhatti Hospital to Malik Yaqoob House UC Yousuf Goth	10,00,000/=	2%	1000	02 Months
83.	Construction of internal Metalled road at Yousuf Goth UC Yousuf Goth	25,00,000/=	2%	2500	02 Months
84.	Construction of C C Flooring Street at Siddique Goth U C Yousuf Goth	5,00,000/=	2%	1000	02 Months
85.	Construction of C C Flooring Street at Nasri Goth U C Yousuf Goth	6,00,000/=	2%	1000	02 Months
86.	Construction of C.C flooring at Abdul Rahim Goth Shedi Para Malangi Brohi Graveyard Malik Para Bangali Para UC Yousuf Goth	10,00,000/=	2%	1000	02 Months
87.	Construction of C C Flooring Street at yousuf Goth Burfat Mohallah U C Yousuf Goth	7,00,000/=	2%	1000	02 Months
88.	Providing / Laying Water Supply Pipe line at different streets Yousuf Goth UC Yousuf Goth	12,00,000/=	2%	1500	02 Months
89.	Construction of Metalled road Umer Mangle U C Manghopir	25,00,000/=	2%	2500	02 Months
90.	Construction of C.C flooring at Yousif Goth U C Manghopir	7,00,000/=	2%	1000	02 Months
91.	Providing / Laying / Jointing & Testing Sewerage line at Gul Muhammad Goth U C Manghopir	15,00,000/=	2%	1500	02 Months
92.	Construction of Metalled road at Mushki Para UC Manghopir	20,00,000/=	2%	2000	02 Months
93.	Improvement / Construction of Boundary wall of graveyard at Haji Hamza Goth UC Manghopir	8,00,000/=	2%	1000	02 Months
94.	Construction of Metalled road at Allah Bachayo UC Manghopir	20,00,000/=	2%	2000	02 Months
95.	Providing / Laying / Jointing & Testing Sewerage line at Yaqoob Shah Basti UC Manghopir	8,00,000/=	2%	1000	02 Months
96.	Construction of Metalled road at Pukhtoonabad UC Manghopir	20,00,000/=	2%	2000	02 Months
97.	Providing / Laying / Jointing & Testing Sewerage line at Sulthanabad UC Manghopir	12,00,000/=	2%	1500	02 Months
98.	Providing / Laying / Jointing & Testing Sewerage line at Ghulam Muhammad Goth UC Manghopir	8,00,000/=	2%	1000	02 Months
99.	Construction of Metalled road (Phase-1) at Sheedi Goth UC Manghopir	20,00,000/=	2%	2000	02 Months
100.	Construction of Metalled road Malik Chandio Aziz Brohi Goth UC Manghopir	20,00,000/=	2%	2000	02 Months
101.	Providing / Laying Sewerage line at Moon City to Mulla Jam Goth (Phase-1) UC Manghopir	20,00,000/=	2%	2000	02 Months
102.	Providing / Laying Sewerage line at Sabeel Goth UC Manghopir	8,00,000/=	2%	1000	02 Months
103.	Construction of Metalled road at Ghazi Goth (Phase-1)UC Manghopir	25,00,000/=	2%	2500	02 Months
104.	Construction of Metalled road at Abdul Rahim Goth / Haji Mehmood Goth (Phase-1) UC Manghopir	30,00,000/=	2%	3000	03 Months

Sr# No.	Subject	Estimate	Earnest Money	Tender Cost	Time Period
105.	Construction of Metalled road at Haji Ramzan Goth and Arz Muhammad Goth UC Manghopir	30,00,000/=	2%	3000	03 Months
106.	Construction of Metalled road at Khairabad UC Manghopir	25,00,000/=	2%	2500	02 Months
107.	Construction of C.C flooring at Faqueer Muhammad Goth and Umer Goth UC Manghopir	10,00,000/=	2%	1000	02 Months
108.	Providing / Laying water pipe line at Ghazi Goth UC Manghopir	12,00,000/=	2%	1500	02 Months
109.	Repair & renovation of Office Building of Gadap Zone DMC Malir Karachi Dumba Goth	20,00,000/=	2%	2000	02 Months
110.	Supplying & Fixing R.C.C ring slab and Manhole covers different dia at Gadap Zone DMC Malir	15,00,000/=	2%	1500	02 Months
111.	Rep/Main: Major & Minor work of Mechanical & Electrical / Engine overhauling for the Heavy vehicles of Sanitation deptt: Gadap Zone D.M.C Malir Karachi	20,00,000/=	2%	2000	02 Months
112.	Rep/Main: Major & Minor work of Mechanical & Electrical / Engine overhauling for the Water Tankers of (M&E) deptt: Gadap Zone D.M.C Malir Karachi	18,00,000/=	2%	2000	02 Months
113.	Rep/Main: work of street light & electrical accessories in the different areas of Gadap Zone D.M.C Malir Karachi	15,00,000/=	2%	1500	02 Months
114.	Rep/Main: work of submersible motor / pump for different H.P & electrical accessories for the water supply scheme of Area Songal Gdaap Zone D.M.C Malir Karachi	15,50,000/=	2%	1500	02 Months

TERMS & CONDITIONS

1-Tender Schedule shall be as follows:-		
1	1-Receiving of Applications & Issuances of Tenders	From: <u>05-05-2014</u> to <u>23-05-2014</u> During office Hours
	2-Dropping of Tenders	<u>26-05-2014</u> 02:00 pm
	3-Opening of Tender	<u>26-05-2014</u> 02:30 pm
2	The Tender Document will be issued to contractor on the submission of written request on letter head and on payment of non-refundable cost of tender price through pay order from any schedule bank in favors of District Municipal Corporation Malir (Gadap Zone) Karachi as mentioned above. The photo Copy of P.E.C. Registration Certificate should be enclosed with the bid otherwise the tender will be rejected. No tender will be sold on the tender opening date. - <u>P.E.C. Registration required above 2.5 million.-</u>	
3	In case of any reason, if the tenders are not responded on the above date the next date of submission & opening will be <u>12-06-2014</u> at 2:30 pm and the tender documents will be available for sale from <u>27-05-2014</u>	
4	In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date for submission and opening of tenders of the same time as mentioned.	
5	2% of specified amount against each work in shape of Pay Order/Bank draft in favor of D.M.C Malir (Gadap Zone) Karachi shall be attached with the tender.	
6	Tenders in unsealed cover /without 2% earnest money will not be entertained and discarded.	
7	The single envelop procedure adopted for tender work as per SPPRA Rules	
8	The total bid amount as well as the rates of items must be filled both in figure and words and incase any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the tenders are liable to be summarily rejected	
9	If any fake documents are found then the tender is liable to be rejected-cancelled without any compensation but penalty as per rules.	
10	Tender can be seen/download on Authority's web sites SPPRA .www.sppra.sindh.gov.pk	
11	The procuring agency may reject all or any bid subject to the relevant provision of SPPRA Rules 2010.	


ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR Karachi

DIRECTOR(CB)SPPRA.GOS.

With a request to upload on the website of SPPRA (Authority) .A Soft copy is also enclosed.

Copy to:

- 1-The Municipal Commissioner, DMC Malir Karachi
- 2-The Superintending Engineer, DMC Malir Karachi.
- 3-The Executive Engineer, Gadap Zone DMC Malir Karachi.
- 4- The Accounts Officer DMC Malir Karachi.
- 5- The P.S. to Managing Director, SPPRA

ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
MALIR Karachi