

**OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS) KASHMORE @ KANDHKOT**

Phone No:0722/570761

TC/G-55/ 335 /2014  
Kash:@ K.kot Dated: 25/04/2014

**NOTICE INVITING TENDERS:**

01. Executive Engineer Highways Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participate as per SPPRA Rules (2010):-.

S.No:	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time allowed for Completion
<b><u>AS PER LIST ATTACHED</u></b>					

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2014 reflect above category
03. **Qualification**
- List of two similar assignments under-taken over the past 7 years.
  - Detail of equipments machineries and transport owned by firm / contractor.
  - Financial Statement (summary) and income tax return for the last 3 years.
  - List of litigation (if any) and nature of litigation.
  - Affidavit that firm has never been black listed.
  - Names, Qualification and Experience of Technical Staff working with firm.
04. **Method of Procurement** Single Stage Single Envelope.
05. **Terms & Conditions**  
Under following condition bid will be rejected:-
- Conditional and telegraphic bids / tenders.
  - Bids not accompanied by bid security of required amount and form.
  - Bids received after specified date and time.
  - Black listed firms.
  - The undersigned reserves the Right of accepting / rejecting any or all tenders as per relevant clause of SPPRA - 2010.

	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	The date of opening of tenders
<b>1<sup>st</sup> Date</b>	From the date of publication upto 20/05/2014 till 11.00 a.m	20/05/2014 till 12.00 Noon	20/05/2014 at 02.00 P.M
<b>2<sup>nd</sup> Date</b>	From the date of publication upto 06/06/2014 till 11.00 a.m	06/06/2014 till 12.00 Noon	06/06/2014 at 02.00 P.M

SPPRA NO: 14073  
DATED: 28-4-14  
May be worked if agreed.


MPD  
24/4  
29/4  
DD

*(Signature)*  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KASHMORE @ KANDHKOT

**LIST OF SCHEMES**

S.#	NAME OF SCHEME	COST IN MILLION
1.	Construction of link road from Khawand Bux Bahalkani road to Naseer Bunglow 0/0-0/7..	10.000
2.	Construction of link road from Mushtaque Ahmed Bangwar to Dilshad Khan Bangwar Taluka Kashmore 0/0-0/2+330.	4.000
3.	Construction of link road from Karampur Magsi road to Village Haji Mohammad Arab Khan Jafferi 0/0-0/7.	10.000
4.	Construction of link Road from Mushtaq Chachar Road to Village Rais Merzan Chachar U/C Rasool Bux Chachar Taluka Kashmore Mile 0/0-0/2.	2.500
5.	Construction of Link Road from Bakhtiar Malik to Village Atal Malik Road Mile 0/0-0/3.	5.000
6.	Construction of Link Road from I.H way to Village Ali Murad Khan Domki Road Mile 0/0-0/3.	5.000
7.	Construction of Link Road from Putt Feeder Boarder Road to Village Mohammad Essa Road mile 0/0-0/3.	4.800
8.	Construction of Link Road from Sui Line Purani Road to Village Khuda Bux Khan Road mile 0/0-00/2+330.	4.000
9.	Construction of Link Road from Adyo Wah via Wadera Ghulam Hussain Mazari Road mile 0/0-0/2+330.	4.000
10.	Construction of Link Road from Sui Line Purani Road to Village Ali Akbar Road Mile 0/0-0/3.	5.000
11.	Construction of Link Road from 45-RD pull upto Village Sain Dina Chachar Road Mile 0/0-0/3.	5.000
12.	Construction of Link Road from Zero Pull upto Village Hafiz Luqman Road mile 0/0-0/2+330.	4.000
13.	Construction of Link Road from Indus Highway to Village Kamil Chachar Road mile 0/0-0/2+330.	4.000
14.	Construction of Link Road from Sui Line Road to Village Tharri Kati Garah Road Mile 0/0-0/3 (0.60 K.M).	5.000
15.	Reconditioning / Construction of link road from Karampur Magsi Road to Village Dadilo Road Mile 0/0-2/10	16.822
16.	Construction of Road from Jafferabad road to Village Mohammad Mureed Jafferi 0/0-0/3.	5.000
17.	Construction of road from Karampur Magsi road to Village Muqdam Shah Ali Khan Nindwani 0/0-0/5.	7.500
18.	Construction of road from Kechi Hejwani road to Abdul Aziz Hajwani via Liaqat Hajwani 0/0-0/5.	7.500
19.	Construction of road form RD-219 to Dergah Faqir Shah Dino Sundrani (Soofi) Mile 0/0-0/2.	3.000
20.	Construction of road from 36th mile road to Village Mohammad Yaqoob Bahalkani road mile 0/0-0/5.	8.200
21.	Construction of Road from Begari Feeder RD-82 to house of Abdul Latif Mazari 0/0-0/1+330 U/C Sodhi Taluka Kashmore	2.000
22.	Construction of Road from House of Saeed Ahmed Buriro Shaheed Benazir Colony to House of Mohammad Ashraf Bhutto 660 Rft.	1.509
23.	Construction of Road from Wali Mohammad Bangwar to Village Abdul Sattar Bangwar U/C Zoregarh Taluka Kashmore 0/0-0/1.	1.500
24.	Construction of Road from Main Road National Highway to Village Deedar Ali Bangwar Mile 0/0-0/1.	1.500
25.	Construction of Road from Village Ghulam Sarwar Khan Suhryani to Bagri Graveyard Taluka Kandhkot Mile 0/0-0/1.	1.200
26.	Construction of Road from Badani Road to Massan Road mile 0/0- to 0/1.	1.500
27.	Construction of Road from Badani Bridge to Village Mohammad Azeem Chachar U/C R.B Chachar Taluka Kashmore Mile 0/0-0/2.	3.000
28.	Construction of Road from I.H.W Road to Village Mujahid Abdul Ghafoor Khan Dahani Road Mile 0/0-0/1+330 I/C retaining Wall.	2.000
29.	Construction of Road in Village Mir Ashraf Ali Khan from Boys School to Lashari Mohalla U/C Bijarani Taluka Tangwani Mile 0/0-0/2.	3.000
30.	Construction of Road from Saifal – Mir Mohammad Khoso road to Village Gul Mohammad Gadehi Mile 0/0-0/2.	3.000
31.	Construction of Road from Saifal Road to Village Mohammad Bachal Bahalkani Mile 0/0-0/2.	3.000
32.	Construction of Internal Roads in Badani 0/0-1/0.	6.500
33.	Improvement of Internal Road in Kashmore Town (Sardar Mahesh Singh House to Gurdwara) Mile 0/0-0/1.	1.500

34.	Construction of Mettaled Road in Village Ghaffarabad U/C-02 Kashmore Mile 0/0-0/1+330.	2.000
35.	Renovation / Rehabilitation of Road in Village Mohammad Ibrahim Khoso U/C Saifal Taluka Tangwani Mile 0/0-0/1.	1.500
36.	Rehabilitation of road from Mir Bagan Khan Bijarani road to Karampur Magsi road mile 0/0-1/0.	10.000
37.	Reconditioning of road Village Taj Mohammad Khan Mahammadani road mile 0/2-1/4.	12.000
38.	Reconditioning of road from Begari Bridge road to Village Doulat Shah Via Mir Imdad Ali Khan Bijarani Bungalow (Retaining Wall 505 Rft), road mile 0/0-1/2.	12.030
39.	Reconditioning of Road in Village Mir Aijaz Bajkani U/C Tangwani Taluka Tangwani Mile 0/0-0/1+330.	2.000
40.	Reconditioning of Road from Dual Carriage Way to Dargah Faizpur via Village Bahawal Noonari Mile 0/0-0/2+220.	3.000
41.	Reconditioning of Road from Karampur Magsi Road to Old Naka Haveli Sardaer Sher Mohammad Khan Bijarani U/C Karampur Taluka Tangwani alongwith retaining wall 0/0-0/2.	2.000
42.	Reconditioning of Road from Ghulam Qadir Machi Road to Village Ghulam Muhammad Chachar U/C R.B Chachar Taluka Kashmore Mile 0/0-0/1+330.	2.000
43.	Widening / Reconditioning of road from Indus Highway road to Mir Bagan Khan Bijarani U/C Karampur Taluka Tangwani 0/0-0/5.	10.000
44.	Widening and Reconditioning of Road from Indus Highway to Manzoor Ahmed Lanjwani Road including Drains Mile 0/0-0/3.	5.000
45.	Remaining Work of Road Colony-I Road mile 0/0-0/5 (1.00 K.M).	5.143
46.	Construction of 40' Rft: Bridge on Touj Shakh near Village Gul Mohammad Gadehi.	4.000
47.	Construction of 40' Rft: Bridge on Touj Shakh Near Village Jinjh.	4.000
48.	Constuction of 40' Rft: Bridge Touj Shakh near Village Mohammad Akram Bangwar.	4.000
49.	Construction of watercourse (06 bridges) in Village Mir Adab Hussain Golato U/C Rasaldar Taluka Kandhkot.	1.500
50.	Construction of 20 Rft Bridge over Ahmed Raj Wah at Shaheed Ghair Taluka Tangwani	2.000
51.	Construction of 25 Rft Bridge along Gandher Minor in Village Gulzar Khan.	5.000
52.	Construction of Bridge at Village Haji Manthar Chachar on Bahaduran Shakh U/C Sodhi Taluka Kashmore 10 Rft.	1.567
53.	Construction of Bridge / pull on Khariro Shakh, near Land of Raees Ali Murad Oghai U/C Ghouspur / Dari Taluka Kandhkot 15 Rft.	2.500
54.	Construction of Retaining Wall from Makhwani Road to Bungalow of Mir Shamshad Khan Phase-II U/C Ghouspur / Dari Taluka Kandhkot 300 Rft.	9.000
55.	Construction of Retaining wall from Mir Majid Khan Road U/C Ghouspur / Dari Taluka Kandhkot 250 Rft.	7.000
56.	Construction of Retaining Wall in Village Lashkar Khan Suhryani (Malguzar Suhryani) Taluka Kashmore 400 Rft	2.000
57.	Construction of Retaining Wall in Shaman Ali Bajkani U/C Malheer Taluka Kandhkot 400 Rft.	2.000
58.	Construction of Retaining wall Sher Mohammad Bajkani to Haibat Road U/C Malheer Kandhkot 200 Rft.	1.500
59.	Construction of Retaining Wall Mottan Shah House to Mosque, behind Ghanta Ghar U/C-04 Taluka Kandhkot 200 Rft.	2.000
60.	Construction of Retaining Wall in Village Mohammad Zafar Chowlani U/C Gulwali Taluka Tangwani 200 Rft.	1.500
61.	Construction of Retaining wall along Gul Hassan Khan Bijarani Road 250 Rft Taluka Tangwani	2.000
62.	Construction / Repair of Retaining wall at Village Bagan Khan Qambrani U/C Malheer Taluka Kandhkot 200 Rft.	1.610
<b><u>NON ADP FOR SPECIAL PACKAGE CHIEF MINISTER'S</u></b>		
1	Construction of link road from Guddu road to village Meharullah Khan Mazari road mile 0/0-1/0 = 1.609 Km (Non ADP/CMD)	11.184
2	Construction of link road from Kandhkot Malguzar to Arbello Khan Jakhrani road mile 0/0-0/5 = 1.00 Km (Non ADP/CMD)	9.236

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 KASHMORE @ KANDHKOT