



Enf-1 76/13-14

**OFFICE OF THE EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT**

No: XEN:/B/TC/2027/2014 Kandhkot dated: 07/05/2014

**NOTICE INVITING TENDERS**

The Tenders on B-I form for the works mentioned below are invited from all the interested parties meeting the eligibility criteria to participate as per SPPRA Rules.

S.NO	Name of scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
_____As per list attached_____					

**TERMS & CONDITIONS .**

01. The application for purchase of Tender documents should accompany the 2% earnest money of the estimated cost in shape of call deposit from any of schedule Bank pledged in the name of Executive Engineer Buildings Division Kashmore @ Kandhkot from the date of publication of NIT in Newspapers upto **27-05-2014** during office hours and will be opened on same day at 4.00 P.M .
02. The earnest money of the amount shows against each work be deposited in the Govt: Treasury or any Schedule Bank. The Call Deposit receipt as earnest money be produced at the time of applying for the Tender, without which Tender will not be considered.
03. No conditional Tender will be entertained/accepted.
04. The procuring agency may reject all any bids, subject relevant provision of SPPRA Rules.
05. The works costing 2.500 (M) and above those contractors who are registered with Pakistan Engineering Council (P.E.C) Islamabad be illegible to participate in the Tenders.
06. The Estimate, Drawing, Design and specifications can be seen on any working day during office hours in the office of the undersigned.
07. Blank Tender Farms can be obtained from office of the undersigned on payment of cost of Tender (Non-Refundable) as per programme given below.
10. The successful Contractors whose Tender are accepted will have to obtain adhesive stamp on payment according to schedule prescribed in the sixth financial act 1991.
11. Professional tax, sales tax, income tax will be deducted from the bills of suppliers / contractors as per rules.

The terms and condition of the contract/agreement will become operative upon the contractors as soon as the tender is accepted and work order issued.

**NOTE:** In case any of the Tenders went un-responded the tenders will be issued and received back and opened on **13-06-2014**.

  
**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT**

**Copy for favour of information forwarded with compliments to:-**

01. The Director (CB) SPPRA Sindh Karachi.
02. The Director Information Technology Karachi along with 03 copies for insertion in 3 leading newspaper for insertion in 1 in Sindhi 2<sup>nd</sup> in Urdu and 3<sup>rd</sup> in English for vide publicity.
03. The Deputy Commissioner Kashmore @ Kandhkot.
04. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
05. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
06. N.I.T File. Notice Board,

  
**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
KASHMORE @ KANDHKOT**

For present before housing  
9/5 MD

10/5

8/5 DD

**LIST OF WORKS**

**Priority Programme**

**Sponsored by Honorable MIR HAZAR KHAN BIJARANI SAHAB M.P.A PS-16 SINDH**

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
1	Const. of Tough Tile / Paver Road in Village Mir Bijar Khan Bijarani Taluka Tangwani	4.000 (M)	09 Months	3000/-	02%
2	Const. of Tough Tile / Paver Road in Village Fateh Mohammad Khan Bijarani Taluka Tangwani	1.500 (M)	09 Months	2000/-	02%
3	Const. of Tough Tile / Paver Road in Village Azizullah Ghunjio	1.000 (M)	09 Months	1500/-	02%
4	Const. of Tough Tile / Paver Road in Various Streets of in Tangwani Town	4.000 (M)	09 Months	3000/-	02%
5	Const. of Tough Tile / Paver Road in Various Streets of in Rasaldar Town	4.000 (M)	09 Months	3000/-	02%
6	Construction of Compound Wall and Tough Tile / Paver Road Eid Gah Village Mohabbat Khan Dahani	2.500 (M)	09 Months	3000/-	02%
7	Construction of Tough Tile / Paver in Village Abdul Qadir Bhayo.	2.000 (M)	09 Months	2500/-	02%
8	Construction of Tough Tile / Paver road from Haveli to Connect Mala Mohalla Karampur	1.000 (M)	09 Months	1500/-	02%
9	Const. of Tough Tile / Paver Road in Various Streets in Village Mir Wahid Bux Bijarani	2.500 (M)	09 Months	3000/-	02%
10	Renovation and Rehabilitation of Compound Wall Graveyard Along near Karampur City Taluka Tangwani	3.500 (M)	09 Months	3000/-	02%
11	Construction of Compound Wall Bagri Graveyard Near Village Ghulam Sarwar Suhriyani Taluka Kandhkot	0.500 (M)	09 Months	1000/-	02%
12	Construction of Tough Tile / Paver at Eid Gah Karampur Taluka Tangwani	1.500 (M)	09 Months	2000/-	02%
13	Construction of Tough Tile / Paver at Hindu Massan Karampur Taluka Tangwani	1.000 (M)	09 Months	1500/-	02%
14	Construction of Tough Tile / Paver Road at Village Gurdo u/c Karampur Taluka Tangwani	1.500 (M)	09 Months	2000/-	02%
15	Construction of Compound Wall and Tough Tile / Paver in Imam Bargah at Karampur Taluka Tangwani	2.500 (M)	09 Months	3000/-	02%
16	Construction of Tough Tile / Paver Road at Village Mir Nasrullah Khan Bijarani Taluka Tangwani	1.500 (M)	09 Months	2000/-	02%
17	Construction of Tough Tile / Paver in Imam Bargah Kandhkot	1.500 (M)	09 Months	2000/-	02%
18	Construction of Tough Tile / Paver at Doulat Shah Karampur Taluka Tangwani	1.000 (M)	09 Months	1500/-	02%
19	Renovation / Rehabilitation of Dargah Ghous Darya Jeelani Ghouspur	0.500 (M)	09 Months	1500/-	02%

**Priority Programme**

**Sponsored by DR. RAMESH LAL WINKWANI M.N.A (NA-02 MINORITIES)**

20	Renovation and Rehabilitation of Baba Garib Das Mandar at Ghouspur	2.000 (M)	09 Months	2500/-	02%
21	Renovation and Rehabilitation / Re-Construction of Jhole Lal Mandar at Ghouspur Taluka Kandhkot	1.000 (M)	09 Months	1500/-	02%
22	Renovation and Rehabilitation / Construction of Compound Wall at Massan Kandhkot	2.000 (M)	09 Months	2500/-	02%

**Priority Programme**  
**Sponsored by MR. MUKESH KUMAR CHAWLA M.P.A**

23	Renovation and Rehabilitation of Hindu Panchaity Committee Hall (Shadi Hall) at Kashmore	1.500 (M)	09 Months	2500/-	02%
24	Renovation / Rehabilitation of Wadyoon Darbar Sahib, Kashmore	2.400 (M)	09 Months	3000/-	02%
25	Repair and Renovation of SSD Dham at Kashmore	2.500 (M)	09 Months	3000/-	02%
26	Renovation / Rehabilitation of Compound Wall at Massan Kashmore	2.400 (M)	09 Months	3000/-	02%
27	Construction of Waiting Hall at Massan Buxapur Taluka Kashmore	2.000 (M)	09 Months	2500/-	02%
28	Construction of Hindu Committee Hall (Shadi Hall) at Buxapur Taluka Kashmore	2.500 (M)	09 Months	3000/-	02%
29	Renovation and Rehabilitation of Panchayat Hall at Kandhkot District Kashmore	2.400 (M)	09 Months	3000/-	02%
30	Renovation and Rehabilitation of Temple Shankar Baghwar Near Nanink Mohalla Kandhkot (Phase-II)	1.500 (M)	09 Months	3000/-	02%
31	Renovation and Rehabilitation / Construction of Baba Gharib Das Mandar at Ghouspur (R/R of Guest Hall & Ground Floor & First Floor)	2.500 (M)	09 Months	3000/-	02%
32.	Renovation /Rehabilitation and Re-Construction of Masjid-E-Mohammadi Goth Saleem Jan Jakhrani Taluka Kashmore	2.422 (M)	09 Months	3000/-	02%
33.	“Construction of Rama Pir Mandir U/C Dari Taluka Kandhkot	1.700 (M)	09 Months	2500/-	02%

**Priority Programme**  
**Sponsored by MR. AHSAN-UR-REHMAN MAZARI M.N.A NA-210**

34	Installation of Solar System Street Light Poles in Colony-01 Kashmore Town	3.000 (M)	09 Months	3000/-	02%
35	Construction of Waiting Shade for Bus Stand Near Jalal Belo U/C Geehalpur Taluka Kashmore	5.300 (M)	09 Months	3000/-	02%
36	Construction of Tough Tile / Paver Road in Village Abdul Hafeez and Athar Khan Domki U/C K.S Ali Bilawal Taluka Kashmore	1.000 (M)	09 Months	1500/-	02%
37	Construction of Tough Tile / Paver Road in Village Abdul Ghafoor Khoso U/C Sodhi Taluka Kashmore	0.500 (M)	09 Months	1000/-	02%
38	Construction of Public Toilet in Murad Wah U/C-01 Taluka Kashmore	3.000 (M)	09 Months	3000/-	02%

**DISTRICT ADP**

39	Construction of Tough Tile / Paver Road in Village Mohammad Nawaz Bangwar U/C Zore Garh Taluka Kashmore “Remaining Work”	5.000 (M)	12 Months	3000/-	02%
40	Construction of Tough Tile / Paver Road in Village Allah Adhio Dahani U/C Gulwali Taluka Tangwani “Remaining Work”	4.800 (M)	12 Months	3000/-	02%
41	Construction of Tough Tile / Paver Road in Village Mir Mohammad Sabzoi U/C Akhero Taluka Kandhkot “Remaining Work”	4.800 (M)	12 Months	3000/-	02%
42	Construction of Tough Tile / Paver Road in Village Dhal Khan Jakhrani U/C Rasaldar Taluka Tangwani “Remaining Work”	5.000 (M)	12 Months	3000/-	02%
43	Construction of Tough Tile / Paver Road in Village Mehboob Ali Khan Jakhrani U/C Rasaldar Taluka Tangwani “Remaining Work”	3.000 (M)	12 Months	3000/-	02%
44	Construction of Tough Tile / Paver Road in Village Mahi Khan Jakhrani U/C Rasaldar Taluka Tangwani “Remaining Work”	3.000 (M)	12 Months	3000/-	02%
45	Construction of Tough Tile / Paver Road from Village Ghulam Sarwar Domki to Mohammad Sadique Jakhrani Village Taluka Tangwan “Remaining Work”	4.000 (M)	12 Months	3000/-	02%

46	Construction of Tough Tile / Paver Road from Abdul Qadeer Bhutto House Near Engineering Bungalow "Remaining Work"	1.800 (M)	12 Months	2500/-	02%
47	Construction of Tough Tile / Paver Road from Nanik Mohalla to Abdul Qadeer Bhutto Near Engineery Bungalow and Various Streets of U/C-04 in Kandhkot	1.500 (M)	12 Months	2000/-	02%
48	Converting existing streets lights in Kandhkot City over Solar System.	19.500 (M)	12 Months	3000/-	02%
49	Construction of Tough Tile / Paver Road near House of Shaheed Mohammad Yousif Jakhrani U/C-01 Kandhkot "Remaining Work"	2.000 (M)	12 Months	3000/-	02%
50	Construction of Tough Tile / Paver Road in Various Streets of Hamzo Khan Mirani U/C-02 Kandhkot	2.000 (M)	12 Months	3000/-	02%

  
**EXECUTIVE ENGINEER**  
**(BUILDINGS) DIVISION**  
**KASHMIRE @ KANDHKOT**