

Enf 1: 777/13-19

INVITATION FOR BIDS

1. The Procuring Agency, Executive Engineer Highways Division Sanghar invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category for the following works.

LIST OF WORKS

Sr	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Completion Period
1	Const: of link road from Ahmad Malano - Khair Bux Brohi road to village Hajan Khaskhell via Dargha Syed Miltha Shah road mile 0/0-0/4	6,000	120000	3000	18 Months
2	Const: of link road from Khadim Hussain Zardari to village Wahid Bux Zardari road mile 0/0-0/2 (0.40 km)	3,574	71500	3000	18 Months
3	Const: of link road from Shahdadpur - Tando Adem road to village Ch: Sultan Ahmed road mile 0/0-0/7 (1.40 km)	12,290	245800	3000	18 Months
4	Const: of link road from Nawabshah - Sanghar @ mile 17/1 Ghulam Nabi Brohi to Dhamrah Fruit Farm road to village Abdul Ghafoor Kerio road mile 0/0-0/6 (1.20 km)	8,759	175200	3000	18 Months
5	Const: of link road from Shahpur Chakar - Sarhari road to village Kamli Khan Magri road mile 0/0-0/1+440' (0.35 km)	2,723	54500	3000	18 Months
6	Const: of link road from Shahdadpur - Maqsoodo Karamullah Dahri road to village Utam Dahri road mile 0/0-0/2+330' (0.50 km)	3,766	75300	3000	18 Months
7	Const: of link road from Shahpur Chakar - Sada Wah road to village Dost Muhammad Dahri road mile 0/0-0/5 (1.00 km)	7,531	150600	3000	18 Months
8	Const: of link road from Shahdadpur - Gupchani road to village Gul Muhammad Zardari road mile 0/0-0/1+330' (0.30 km)	2,349	47000	3000	18 Months
9	Const: of internal road in village Khudadad Kapri road mile 0/0-0/2+330' (0.50 km)	3,768	75400	3000	18 Months
10	Recondg: of road from Hala Shahdadpur, Sahab, Khan Nizamani to village Bachal Sangrasi road mile 0/0-0/4 (0.40 km in portion)	4,006	80100	3000	18 Months
11	Recondg: of Shahpur Chakar - Ahmedabad road to village Hameer Jareko road mile 0/0-0/4 (0.80 km)	5,070	101400	3000	18 Months
12	Const: of link road from Khadim Hussain Zardari - Mir Muhammad Umar Jareko road to village Hamzo Khan Zardari road mile 0/0-0/7 (1.40 km)	9,886	197700	3000	18 Months
13	Const: of 10' Span RCC Bridge /w Approaches to village Sher Khan Lughari.	1,543	30900	1000	18 Months
14	Const: of link road from Tando Adam - Mirpurkhas road to Ali Bux Panthar road mile 0/0-0/1 (0.20 km)	1,389	27800	1000	18 Months
15	Const: of link road from Jan Muhammad Kaloi to village Abdullah Kaloi /w approach to Yaqoob Kaloi road mile 0/4-1/1+330' (1.10 km)	8,089	161800	3000	18 Months
16	Const: of link road from Tando Adam Sanghar via Jhol road to village Manthar Khaskhell road mile 0/0-0/3 (0.60 km)	4,504	90100	3000	18 Months
17	Const: of link road from Safar Makrani road to village Imam Bux Bulandi road mile 0/0-0/2 (0.40 km)	2,951	59000	3000	18 Months
18	Const: of link road from K-2 Farm road to village Waqar Qadir Junejo road mile 0/0-0/5 (1.00 km)	8,237	164700	3000	18 Months
19	Const: of link road from Sultan Khaskhell road to village Murad Mari road mile 0/0-0/1+220' (0.27 km)	1,927	38500	3000	18 Months
20	Const: of link road from Tando Adam - Sanghar via Jhol road to village Muhammad Sadique Mari road mile 0/0-0/4 (0.80 km)	5,761	115200	3000	18 Months
21	Const: of link road from Moosa Arain to village Ghani Brohi road mile 0/0-0/2+330' (0.50 km)	3,750	75000	3000	18 Months
22	Const: of link road from Jan Muhammad Kaloi road to village Haji Ali Hawaz Kaloi via Karam Ali Kaloi road mile 0/0-0/7 (1.40 km)	10,500	210000	3000	18 Months
23	Const: of link road from Gul Muhammad Rajar road to village Dodo Rajar road mile 0/0-0/1 (0.20 km)	1,580	31600	1000	18 Months
24	Const: of link road from Siddique Gaju to village Idress Gaju road mile 0/0-0/1 (0.20 km)	1,557	31100	1000	18 Months
25	Const: of link road from Khipro Khahi Abdul Rahim Samejo road to village Siddique Arain road mile 0/0-0/1 (0.20 km)	1,550	31000	1000	18 Months
26	Const: of link road from Khipro Khahi Abdul Wahid Jan Sarhandi road to village Sher Muhammad Hingore road mile 0/0-0/1 (0.20 km)	1,550	31000	1000	18 Months
27	Const: of link road from Khipro Offtaking road to village Umald Ali Dars road mile 0/0-0/1 (0.20 km)	3,607	72100	3000	18 Months
28	Const: of link road from Baksho Nizamani road to village Dilwari Khaskhell road mile 0/0-0/2+330' (0.50 km)	2,835	56700	3000	18 Months
29	Const: of link road from Rahim Malokani road to village Pahwan Umrani road mile 0/0-0/2 (0.40 km)	2,908	58100	3000	18 Months
30	Const: of link road from Abdul Majeed Dero road to village Altah Rakhio Malah road mile 0/0-0/2 (0.40 km)	2,691	53800	3000	18 Months
31	Const: of link road from Azeem Khaskhell road to village Abdul Wahid Brohi road mile 0/0-0/2 (0.40 km)	1,588	31700	1000	18 Months
32	Const: of link road from Baksho Nizamani road to Khuda Bux Wadhoo road (800 Rft. = 0.18 km)	0,967	19300	1000	18 Months
33	Const: of Street from Saand Mohalla road to Daud Pathan House (300 Rft. = 0.09 km)	2,472	49400	3000	18 Months
34	Recondg: / Const: of road from Suikandar & Jurio Dero road to village Bacho Dero road mile 0/0-0/2+60' (0.42 km)	3,809	76200	3000	18 Months
35	Recondg: / Const: of road from Bacho Dero - Jurio Dero road to Sayatan Graveyard road mile 0/0-0/2+440' (0.53 km)	2,813	56300	3000	18 Months
36	Recondg: of Circular road around Tando Adam mile 6/4+440'-6/2+440' (0.40 km)	2,196	43900	3000	18 Months
37	Const: of 20 Rft: 2 Span RCC Slab Bridge over Suikander Disty Opposite Geo Fakir Graveyard.	6,021	120400	3000	18 Months
38	Const: of link road from Sanghar Nawabshah At village 23 Jamrao to connect 29-30 Jamrao road mile 0/0-1/4 (2.40 KM) Phase-II Mile 0/3+330' 0/7+330' (0.70 KM)	3,922	78400	3000	18 Months
39	Const: of link road from Sinjhoro Khadro road to village Azimabad road mile 0/0-0/2+330 (0.50 KM)	5,117	102300	3000	18 Months
40	Const: of link road from Sinjhoro Khadro road @ 2/0 to Haji Sher to Deputy Jo Goth road mile 0/0-0/2+330 (0.50 KM)	10,000	200000	3000	18 Months
41	Reconditioning Of Road From Khipro To Hathungo Road Mile 0/2+330-1/1	7,000	140000	3000	18 Months
42	Reconditioning Of Road From Khipro To Manthar Fakir Rajar Road Mile 5/2-6/0+330.	8,098	162000	3000	18 Months
43	Construction Of Link Road From Khipro Mirpurkhas Road To Haji Achar Marri Road Mile 0/0-0/5	8,615	172300	3000	18 Months
44	Construction Of Link Road From Reto Kot Road To Village Jeelani Nagar Road Mile 0/0-0/5	8,270	165400	3000	18 Months
45	Construction Of Link Road From Loung Rajar Road To Haji Moola Bux Bozdar Road Mile 0/0-0/5.	7,070	141400	3000	18 Months
46	Improvement of road from Sanghar Shahdadpur road to Sanghar Mirpurkhas road mile 0/0-0/6 (1.20 km)	4,060	81200	3000	18 Months
47	Const: of link road from Sinjhoro Khadro road to village Tando Soomar road mile 0/0-0/2+330 (0.50 KM)	8,000	160000	3000	18 Months
48	Construction Of Link Road From Rais Altar Hussain Rind Road To Village Allah Dino Mochi Road Mile 0/0-0/4(0.80 KM)	2,395	47900	3000	18 Months
49	Const: of link road from Maqsoodo - Shahpur Chakar @ mile 0/4 to village Jalal Khan Rind - Mir Rind road mile 0/0-0/1+330 (0.30 KM)	1,600	32000	1000	18 Months
50	Const: of link road from Bhit Bhatti to Dodo Khan Rind Taluka Khipro road mile 0/0-0/1	2,837	56700	3000	18 Months

2. The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.
3. All bids must be accompanied by a Bid Security / Earnest Money in the amount mentioned against each work in the form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Highways Division Sanghar and must be delivered to this office at or before 12:00 P.M on date 26.05.2014. Bids will be opened at 01:00 P.M on the same day in the presence of bidder's representatives who choose to attend, at the same address.
4. In case of Holiday or having undersigned out of headquarter, The submission shall also be on next working day and bids shall be opened within the honor of dead line for submission of bids.
5. In case the tenders are cancelled / rejected or un-responded, the next date for issue and opening will be as under:-
- | S. No. | Sale of Blank Tenders | Opening Time of the Tenders |
|-------------------------|---|--|
| 1 st Attempt | Sale of Blank Tenders upto 29.05.2014 @ 01:00 P.M | Tender will be received back & opened at 02.00 P.M on same date i.e 29.05.2014 |
| 2 nd Attempt | Sale of Blank Tenders upto 29.05.2014 @ 01:00 P.M | Tender will be received back & opened at 02.00 P.M on same date i.e 29.05.2014 |

6. Registration with PEC is mandatory for works costing more than Rs. 2,500 (M)
7. Conditional and Telegraphic tender will not be entertained.
8. The competent authority reserved the right to reject any or all tenders / bid proposals as per provision of SPPRA Rules 2010 and shall be communicated to bidder on request.

EXECUTIVE ENGINEER

E. Rindani

2	Const. of link road from Khadim Hussain Zardari to village Wahid Bux Zardari road mile 0/0-0/2 (0.40 km)	3,574	71500	3000	18 Months
3	Const. of link road from Shahdadpur - Tando Adam road to village Ch. Sultan Ahmed road mile 0/0-0/7 (1.40 km)	12,290	245900	3000	18 Months
4	Const. of link road from Nawabshah - Sanghar @ mile 17/1 Ghulam Nabi Brohi to Dhamrah Fruit Farm road to village Abdul Ghafoor Karo road mile 0/0-0/6 (1.20 km)	8,759	175200	3000	18 Months
5	Const. of link road from Shahpur Chakar - Sarhari road to village Kamil Khan Magri road mile 0/0-0/1+440' (0.35 km)	2,723	54500	3000	18 Months
6	Const. of link road from Shahdadpur - Mansoodo Karamullah Dahri road to village Utram Dahri road mile 0/0-0/2+330' (0.50 km)	3,765	75300	3000	18 Months
7	Const. of link road from Shahpur Chakar - Sada Wah road to village Dost Muhammad Dahri road mile 0/0-0/5 (1.00 km)	7,531	150600	3000	18 Months
8	Const. of link road from Shahdadpur - Gupchani road to village Gul Muhammad Zardari road mile 0/0-0/1+330' (0.30 km)	2,349	47000	3000	18 Months
9	Const. of internal road in village Khudadad Kapri road mile 0/0-0/2+330' (0.50 km)	3,768	75400	3000	18 Months
10	Recondg. of road from Hala Shahdadpur Sahab Khan Nizamani to village Bachal Sangrasi road mile 0/0-0/4 (0.40 km in portion)	4,006	80100	3000	18 Months
11	Recondg. of Shahpur Chakar - Ahmedabad road to village Hameer Jareko road mile 0/0-0/4 (0.80 km)	5,070	101400	3000	18 Months
12	Const. of link road from Khadim Hussain Zardari - Mir Muhammad Umar - Guizer Zardari road to village Hamzo Khan Zardari road mile 0/0-0/7 (1.40 km)	9,886	197700	3000	18 Months
13	Const. of 10' Span RCC Bridge w/ Approaches to village Sher Khan Leghari.	1,543	30900	1000	18 Months
14	Const. of link road from Tando Adam - Mirpurkhas road to Ali Bux Panthwar road mile 0/0-0/1 (0.20 km)	1,389	27800	1000	18 Months
15	Const. of link road from Jan Muhammad Kaloi to village Abdullah Kaloi w/ approach to Yaqoob Kaloi road mile 0/4-1/1+330' (1.10 km)	8,089	161800	3000	18 Months
16	Const. of link road from Tando Adam Sanghar via Jhol road to village Manthar Khaskheli road mile 0/0-0/3 (0.60 km)	4,504	90100	3000	18 Months
17	Const. of link road from Safar Makrani road to village Imam Bux Bulandi road mile 0/0-0/2 (0.40 km)	2,951	59000	3000	18 Months
18	Const. of link road from K-2 Farm road to village Waqar Qadir Junjo road mile 0/0-0/5 (1.00 km)	8,237	164700	3000	18 Months
19	Const. of link road from Sultan Khaskheli road to village Murad Mari road mile 0/0-0/1+220' (0.27 km)	1,927	38500	3000	18 Months
20	Const. of link road from Tando Adam - Sanghar via Jhol road to village Muhammad Sadique Mari road mile 0/0-0/4 (0.80 km)	5,761	115200	3000	18 Months
21	Const. of link road from Moola Arain to village Ghani Brohi road mile 0/0-0/2+330' (0.50 km)	3,750	75000	3000	18 Months
22	Const. of link road from Jan Muhammad Kaloi road to village Haji Ali Nawaz Kaloi via Karam Ali Kaloi road mile 0/0-0/7 (1.40 km)	10,500	210000	3000	18 Months
23	Const. of link road from Sultan Muhammad Rajar road to village Dado Rajar road mile 0/0-0/1 (0.20 km)	1,580	31600	1000	18 Months
24	Const. of link road from Siddique Gaju to village Idress Geju road mile 0/0-0/1 (0.20 km)	1,557	31100	1000	18 Months
25	Const. of link road from Khipro Khahi Abdul Rahim Samejo road to village Siddique Arain road mile 0/0-0/1 (0.20 km)	1,550	31000	1000	18 Months
26	Const. of link road from Khipro Khahi Abdul Wahid Jan Sarhandi road to village Sher Muhammad Hingoro road mile 0/0-0/1 (0.20 km)	1,550	31000	1000	18 Months
27	Const. of link road from Khipro Oftaking road to village Umair Ali Dars road mile 0/0-0/1 (0.20 km)	1,550	31000	1000	18 Months
28	Const. of link road from Bakhso Nizamani road to village Dikwar Khaskheli road mile 0/0-0/2+330' (0.50 km)	3,607	72100	3000	18 Months
29	Const. of link road from Rahim Malokani road to village Panthwan Urzani road mile 0/0-0/2 (0.40 km)	2,835	56700	3000	18 Months
30	Const. of link road from Abdul Majeed Dero road to village Allah R. Khio Mallah road mile 0/0-0/2 (0.40 km)	2,906	58100	3000	18 Months
31	Const. of link road from Azeem Khaskheli road to village Abdul Wahid Brohi road mile 0/0-0/2 (0.40 km)	2,691	53800	3000	18 Months
32	Const. of link road from Bakhso Nizamani road to Khuda Bux Wadho road (600 Rft. = 0.18 km)	1,588	31700	1000	18 Months
33	Const. of Street from Saand Mohalla road to Deud Pathan House (300 Rft. = 0.09 km)	0,967	19300	1000	18 Months
34	Recondg. / Const. of road from Suikandar & Junjo Dero road to village Bacho Dero road mile 0/0-0/2+60' (0.42 km)	2,472	49400	3000	18 Months
35	Recondg. / Const. of road from Bacho Dero - Jurio Dero road to Sayatar Graveyard road mile 0/0-0/2+440' (0.53 km)	3,809	76200	3000	18 Months
36	Recondg. of Circular road around Tando Adam mile 6/4+440'-6/2+440' (0.40 km)	2,813	56300	3000	18 Months
37	Const. of 20 Rft. 2 Span RCC Slab Bridge over Suikandar Distry Oposite Geo Fakir Graveyard.	2,198	43900	3000	18 Months
38	Const. of link road from Sanghar Nawabshah At village 23 Jamrao to connect 29-30 Jamrao road mile 0/0-1/4 (2.40 KM) Phase-II Mile 0/3+330' 0/7+330' (0.70 KM)	6,021	120400	3000	18 Months
39	Const. of link road from Sinjhoro Khadro road to village Azimabad road mile 0/0-0/2+330 (0.50 KM)	3,922	78400	3000	18 Months
40	Const. of link road from Sinjhoro Khadro road @ 2/0 to Haji Sher to Deputy G Goth road mile 0/0-0/2+330 (0.50 KM)	5,117	102300	3000	18 Months
41	Reconditioning Of Road From Khipro To Hathungo Road Mile 0/2+330-1/1	10,000	200000	3000	18 Months
42	Reconditioning Of Road From Khipro To Manthar Fakir Rajar Road Mile 5/2-6/0-330.	7,000	140000	3000	18 Months
43	Construction Of Link Road From Khipro Mirpurkhas Road To Haji Achar Marri Road Mile 0/0-0/5	8,098	162000	3000	18 Months
44	Construction Of Link Road From Rato Kot Road To Village Jeelani Nagar Road Mile 0/0-0/5	9,815	196300	3000	18 Months
45	Construction Of Link Road From Loung Rajar Road To Haji Moola Bux Bozdar Road Mile 0/0-0/5.	8,270	165400	3000	18 Months
46	Improvement of road form Sanghar Shahdadpur road to Sanghar Mirpurkhas road mile 0/0-0/6 (1.20 km)	7,070	141400	3000	18 Months
47	Const. of link road from Sinjhoro Khadro road to village Tando Soomari road mile 0/0-0/2+330 (0.50 KM)	4,060	81200	3000	18 Months
48	Construction Of Link Road From Rais Altaf Hussain Rind Road To Village Allah Dino Mochi Road Mile 0/0-0/4(0.80 KM)	6,000	120000	3000	18 Months
49	Const. of link road from Mansoodo - Shahpur Chakar @ mile 0/4 to village Jalal Khan Rind - Mir Rind road mile 0/0-0/1+330 (0.30 KM)	2,395	47900	3000	18 Months
50	Const. of link road from Bhit Bhaitti to Dodo Khan Rind Taluka Khipro road mile 0/0-0/1	1,600	32000	1000	18 Months
51	Rehabilitation / Restofation of Access road Branching from Shahdadpur road upto Dargah Faqir in Taluka Shahdadpur Distt. Sanghar road mile 0/0-0/2 (1.00 KM) in portion 0.60 KM.	2,837	56700	3000	18 Months

- The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of bid price / tender fee mentioned against each work from the date of publication of NIT to one day before the opening date.
- All bids must be accompanied by a Bid Security / Earnest Money in the amount mentioned against each work in the form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Highways Division Sanghar and must be delivered to this office at or before 12:00 P.M on date 26.05.2014 Bids will be opened at 01:00 P.M on the same day in the presence of bidder's representatives who choose to attend, at the same address.
- In case of Holiday or having undersigned out of headquarter, The submission shall also be on next working day and bids shall be opened within the honor of dead line for submission of bids.
- In case the tenders are cancelled / rejected or un-responded, the next date for issue and opening will be as under:-

S. No.	Sale of Blank Tenders	Opening Time of the Tenders
1st Attempt	Sale of Blank Tender upto 29.05.2014 @ 01:00 P.M	Tender will be received back & opened at 02.00 P.M on same date i.e 29.05.2014
2nd Attempt	Sale of Blank Tender upto 29.05.2014 @ 01:00 P.M	Tender will be received back & opened at 02.00 P.M on same date i.e 29.05.2014

- Registration with PEC is mandatory for works costing more than Rs. 2,500 (M)
- Conditional and Telegraphic tender will not be entertained.
- The competent authority reserved the right to reject any or all tenders / bid proposals as per provision of SPPRA Rules 2010 and shall be communicated to bidder on request.

E. P. P. P.
INF-KRY.NO. 1834/14
08.05.14

Life is beautiful.....
Don't let Drugs make it a burning hell

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SANGHAR