

Enf: 795/13-14

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION, SHAHEED BENAZIR ABAD.
Tele Phone No: 0244-9370133 Fax No: 0244-366648 Address: Situated at near Kazi Ahmed road.

No: IC/G-55/

790

S.B.A Dated: 8 15 1 2014

"TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE
AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"

NOTICE INVITING TENDERS.

Tender standard Bidding documents Forms issued as per Sindh Public Procurement
Regularity Authority Rule 2010 to the interested persons / suppliers / Contractors.

| Sr. # | Name of Work | Estimated Cost (in Mill) | Earnest Money | Tender Fee. | Time Allowed |
|-------|---------------------------|-----------------------------|------------------|----------------|-----------------|
| | List attached separately. | | | | |

CONDITIONS.

- The Bid forms will be available at the office of the undersigned Situated at near Kazi Ahmed road Nawabshah during office hours on payment of the tender fee, in Cash (Non refundable) specified against each work on any working day from the date of Publication upto 28.5.14 at 1.00 p.m
- The tenders will be received back on 29.5.14 upto 1.00 p.m and opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
- Tender documents will be opened in the presence of Procurement Committee approved by the Secretary Works & Service Karachi Sindh.
- a) In case undersigned is out Head Quarter same will be received and opened on next working day on same timing..
b) In case the tenders are un responded the next dates for issue & opening of tenders will be as under:-
i). The tenders will be issued upto 16.6.14 1.00 p.m and tenders will be received back on 17.6.14 1.00 pm opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
- To participate in tendering details for eligibility are as under:-
i) Registration Certificate for Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount for the year 2014.
ii) Bio data of Engineers and Technical staff working with the firm.
iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
iv) List of works in progress indicating cost of each work and copy of letter of award of work.
v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank Statement.
6. Registration with Income Tax Department (NTN-Certificate) and copy of NIC.
7. Undertaking on Affidavit with Firm is not involved in any litigation.
8. The earnest money specified would be pledged in the name of Executive Engineer Highways Division Shaheed Benazir Abad in the shape of call deposit from any scheduled Bank and must be attached with bid documents; otherwise it will not be entertained.
9. Affidavit to the effect that the firm / contractor is not involved has not been black listed previously by any executing agency.
10. Affidavit with an effect the all documents/particulars/Information furnished is true/correct.
11. In case of firm list of partners/partnership deed, given full particulars of Directors/proprietors or others connected along with power of attorney. In case of being hole proprietor such under taking on affidavit be furnished.
12. The competent authority reserves the right to reject any or all tenders / bid proposals as per SPPRA Rules are shall may be communicated to bidder on request.
13. In case of Works costing below Rs: 2.500 Million the conditions at Sr. No: 4 will not applicable.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy is forwarded with compliments to:-

- The Secretary to Govt. of Sindh Works and Services Department Karachi for favour of his kind information
- The Secretary Govt. of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government.
- The Director Government of Sindh, Sindh Public Procurement Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
- The Deputy Commissioner Shaheed Benazirabad for favour of kind Information.
- The Director Public Relation Information Department, Govt. of Sindh, Block N. 96, Sindh Secretariat (Adv. Section) Karachi, alongwith (4) Four Copies for single insertion in 3 leading Newspapers (The News) English (Jang) Urdu, (Kawish) Sindhi and (SOBH) Sindhi.
- The Superintending Engineer Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
- The Assistant Engineer Highway Sub-Division, N'Shah Sakrand/Daulatpur at Kazi Ahmed.
- Notice Board/CB/DB/Divl: Accounts Officer.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

For perusal before showing
Spec 9/5
MD
14827
9-5-14
NO: 14827
DATE: 9-5-14


Signature

List of Works

| S.No | Name of Scheme | Estimated Cost | Earnest Money | Tender Fee | Time Allowed |
|------|---|----------------|---------------|------------|--------------|
| | <u>Special Package</u> | | | | |
| 1 | Recondg: of road of Hub Ali Imam Bargah Jamali Chowk to Nawabshah House i/c Dhobi Ghatt road mile 0/0-0/6 (2" Thick Asphalt Concrete). | 15.377 | 307,540 | 3000/ | 10 Months |
| 2 | Recondg: of road from Sakrand road to Abdul Qadir Park via Gorchani Mohallah mile 0/0-0/6 I/C link of Dhobi Ghatt road (2" Thick Asphalt Concrete). | 16.30 | 326,000 | 3000/ | 10 Months |
| 3 | Recondg: of road from Old Sabzi Mandi to Abdul Qadir Park i/c App: to Amerji Chowk mile 0/0-0/2+330 (2" Thick Asphalt Concrete). | 7.525 | 150,500 | 3000/ | 10 Months |
| 4 | Recondg: of road from Old Sabzi Mandi to New Sabzi Mandi mile 0/0-0/4 (2" Thick Asphalt Concrete). | 16.978 | 339,560 | 3000/ | 10 Months |
| 5 | Recondg: of road from Dr.Naeem House to New Sabzi Mandi mile 0/4-1/0 (2" Thick Asphalt Concrete). | 12.173 | 365,190 | 3000/ | 10 Months |
| 6 | W/R: of road from Alam Chowk to Haji Naseer Graveyard mile 0/0-0/7 (2" Thick Asphalt Concrete). | 18.983 | 379,660 | 3000/ | 10 Months |
| 7 | Constt: of road from Niazi Khan Siyal to Nibaboo Bhoora mile 0/0-0/3. | 5.60 | 112,000 | 3000/ | 8 Months |
| 8 | Constt: of road from Colonel More road to village Dhani Bux Rind mile 0/0-0/1+330 | 2.50 | 50,000 | 2000/ | 8 Months |
| 9 | Constt: of road from Nawabshah Varr road to village Azeem Bhatti mile 0/0-0/1+330. | 2.70 | 54,000 | 2000/ | 8 Months |
| 10 | Widening / Reconditioning of road from Daur-Moro road to Jamal Shah Regulator via Sher Ali Shah & Asgharabad road mile 6/5+440/7/5+440 (2" Thick Asphalt Concrete). | 28.00 | 560,000 | 2000/ | 10 Months |
| 11 | Constt: of road from Ghandia Mori, Choudhary Shah Nawaz road to village Hanzo Chandio / Hadi Bux Chandio mile 0/0-0/3. | 5.40 | 108,000 | 3000/ | 8 Months |
| 12 | Constt: of road from Rahib Shah Minor to village Meero Chandio Mile 0/0-0/3. | 5.40 | 108,000 | 3000/ | 8 Months |
| 13 | Recondg: of road from National Highway to Nebahoo Bhoora mile 0/0-0/4. | 4.80 | 96,000 | 3000/ | 8 Months |
| 14 | Reconditioning of road from National Highway Nebahoo Bhoora road to Kando Khaskheli via Ibrahim Khaskheli mile 0/0-0/4. | 4.80 | 96,000 | 3000/ | 8 Months |
| 15 | Constt: of road from Saddique Khaskheli to Connect Khan Muhammad Jnar road mile 0/0-0/3. | 4.80 | 96,000 | 3000/ | 8 Months |
| 16 | Constt: of road from KB Rind to Dost Pir Graveyard, Deh Jamal Keerio mile 0/0-0/3. | 5.80 | 116,000 | 3000/ | 8 Months |
| 17 | Constt: of road from Punhal Khan Chandio road to Connect Khan Muhammad Jnar road mile 0/0-0/3. | 6.00 | 120,000 | 3000/ | 8 Months |
| 18 | Recondg: / Constt: of road from Varr Sarhari to village Sahib Khan Jamali Via Wassayo Jamali mile 0/0-0/3. | 5.00 | 100,000 | 3000/ | 8 Months |
| 19 | Constt: of road from Zanwar Safdar Mari road to village Imamuddin Mari muke 0/0-0/3. | 5.00 | 100,000 | 3000/ | 8 Months |
| 20 | Constt: of road from Shahzado Dahri - Zanwar Safdar Mari road to Masti Khan P tafi mile 0/0-0/2. | 3.80 | 76,000 | 3000/ | 8 Months |
| 21 | Constt: of road from Mughia Mori road to Dargah Gulan Shah to village Ali Muhammad Bugti mile 0/0-0/3. | 5.00 | 100,000 | 3000/ | 8 Months |
| 22 | Recondg: of road from Bucheri Phatak to village Abdul Latif Abbasi mile 0/0-0/4. | 4.80 | 96,000 | 3000/ | 8 Months |
| 23 | Constt: of road from village Abdullah Mari to village Ali Gul Mari mile 0/0-0/1+330. | 2.60 | 52,000 | 2000/ | 6 Months |
| 24 | Constt: of road from Kajeri Bucheri Bye Pass road to Trust of Habibullah Shah mile 0/0-0/2+330. | 4.30 | 86,000 | 3000/ | 8 Months |
| 25 | Constt: of road from Colonel More to Sim Nala South side to village Rahim Bux Brohi via Safar Brohi mile 0/0-0/3. | 4.80 | 96,000 | 3000/ | 8 Months |
| 26 | Constt: of road from Trimore Daur road @ 40 Hazar Mori village Shah Nawaz Rind road @ mile 1/2 to village Iqbal Khan Rind mile 0/0-0/2+330. | 4.60 | 92,000 | 3000/ | 8 Months |
| 27 | Constt: of road from Ghulam Qadir Zardari to village Jamsheedabad mile 0/0-0/2+330. | 4.60 | 92,000 | 3000/ | 8 Months |
| 28 | Constt: of road from Mall Rahu via Panjoon Solangi mile 2/7 to village Noor Din Kaloi via Mehmood Kaloi mile 0/0-0/2+330. | 4.60 | 92,000 | 3000/ | 8 Months |
| 29 | Constt: of road from Aeto Shah to village Ali Akbar Dahri mile 0/0-0/3. | 5.50 | 110,000 | 3000/ | 8 Months |

| No | Name of Scheme | Estimated Cost | Earnest Money | Tender Fee | Time Allowed |
|----|---|----------------|---------------|------------|--------------|
| 30 | Constt: of road from Makhdoom Form Bund to village Lashkari Zardari mile 0/0-0/3. | 5.20 | 104,000 | 3000/ | 8 Months |
| 31 | Constt: of road from Bado Mahar to Pir Ghulam Muhammad Sim Nala Desa Chutto mile 0/0-0/2+330. | 4.20 | 84,000 | 3000/ | 8 Months |
| 32 | Recondg: of road from Nawabshah Sarhari road to village Shahmir Khan Zardari via Sono Zardari i/c Bridge mile 0/0-0/4. | 5.50 | 110,000 | 3000/ | 8 Months |
| 33 | Constt: of road from Hazrat Hout Fakir road at mile 3/0 to Connect Ali Nawaz Khaskheli via village Gul Hassan Lashari mile 0/0-0/3. | 5.20 | 104,000 | 3000/ | 8 Months |
| 34 | Constt: of road from Choudhary Nazir Ahmed Arain road to village Husain Bux Chandio mile 0/0-0/1+330. | 2.80 | 56,000 | 3000/ | 8 Months |
| 35 | Constt: of road from Remaining various Streets of 3 Chak Abadi mile 0/0-0/2. | 3.60 | 72,000 | 3000/ | 8 Months |
| 36 | Constt: of road from Soofi Water road @ mile 0/1 to village Dr. Muhammad Younus Jatt mile 0/0-0/1+330. | 3.10 | 62,000 | 3000/ | 8 Months |
| 37 | Constt: of road from Shoukat Arain @ mile 0/4 to village Haji Shoaib Arain mile 0/0-0/1+330. | 3.00 | 60,000 | 2000/ | 6 Months |
| 38 | Constt: of road from Manzoor Arain road to village Javed Arain mile 0/0-0/1+330. | 2.80 | 56,000 | 2000/ | 6 Months |
| 39 | Constt: of road from Nawabshah 60th mile @ mile 7/0 along Sim Nala to village Ghulam Nabi Mari mile 0/0-0/3. | 5.40 | 108,000 | 3000/ | 8 Months |
| 40 | Recondg: of road from National Highway Khar road to Bahadurabad road mile 0/0-0/3. | 4.30 | 86,000 | 3000/ | 8 Months |
| 41 | Rehabilitation / Reconstruction of road from Deran road @ mile 6/4 to Noor Shah via Protective Bund road mile 0/0-1/4 (in Portion). | 4.80 | 96,000 | 3000/ | 8 Months |
| 42 | Constt: of road from Amir Bux Zardari @ mile 0/3 to village Hamid Ali Zardari mile 0/0-0/3. | 5.20 | 104,000 | 3000/ | 8 Months |
| 43 | Constt: of road from Daur Haberi road to Connect Daur Jamal Shah road along Sim Nala mile 0/0-0/3. | 6.40 | 128,000 | 3000/ | 8 Months |
| 44 | Constt: of road from Essa Pacca-Luqman Makrani road @ Hala Masjid to village Muhammad Khan Laro, Moula Bux Laro i/c Link to village Bilawal Rind, Hyder Zardari, Saleh Zardari, Juman Bughio, Allah Rakhio Bughio, Jhandho Bughio, Suleman Laro mile 1/6-2/2. | 6.80 | 136,000 | 3000/ | 8 Months |
| 45 | Constt: of road from Deserat Area road to village Haji Akhtar Brohi mile I/C link Shoukat Ali Arain mile 1/4-2/0. | 8.20 | 164,000 | 3000/ | 8 Months |
| 46 | Constt: of road from village Karimdad to village Qabool Rahu mile 2/1-2/5. | 8.00 | 160,000 | 3000/ | 8 Months |
| 47 | Constt: of road from Daur Jamal Shah to village Asgharabad mile 0/7-1/1. | 3.60 | 72,000 | 3000/ | 8 Months |
| 48 | Constt: of road from Juma Khan Mari to Bhullo Khan Jamali Via Shahid Raza Jamali & Niaz Brohi Deh 22 Nusrat mile 1/7-2/2. | 5.70 | 114,000 | 3000/ | 8 Months |
| 49 | Recondg: of road from Shahzado Dahri to village Muhammad Usman Dahri mile 1/2-1/7. | 6.00 | 120,000 | 3000/ | 8 Months |
| 50 | constt: of road from Bucheri 60th mile road to village Ali Nawaz Lund mile 1/2-1/6. | 7.50 | 150,000 | 3000/ | 8 Months |
| 51 | constt: of road from Moro Bandhi road @ mile 8/5 to village Miral Shah Via Ali Khan Jamali mile 2/6-3/1. | 5.70 | 114,000 | 3000/ | 8 Months |
| 52 | constt: of road from Mir Rukan Minor to village Mehran Lund Via Ghulam Muhammad Dharejo road mile 1/2-1/4. | 4.00 | 80,000 | 3000/ | 8 Months |
| 53 | constt: of road from Haji Rahim Bux Gorchani to Mulazim Hussain Gorchani 2/0-2/2. | 3.80 | 76,000 | 3000/ | 8 Months |
| 54 | constt: of road from Muneer Ahmed Khero to village Haji Muhammad Rafim Near Jamal Shah mile 1/0-1/4. | 8.70 | 174,000 | 3000/ | 8 Months |
| 55 | Recondg: of road from Nawabshah 60th Mile to Village Khadim Hussain Shar Mile 0/3-0/7. | 5.40 | 108,000 | 3000/ | 8 Months |
| 56 | Constt: of road from Daim Bhangwar Photo Shar road to village Haji Khan Mohammad Bhangwar Mile 0/2-0/4+330. | 5.20 | 104,000 | 3000/ | 8 Months |
| 57 | Constt: of road from Nawabshah Kazi Ahmed road via scap to village Ali Murad Mari Mile 0/2+330-0/5. | 4.70 | 94,000 | 3000/ | 8 Months |
| 58 | Constt: of road from Varr Sarhari to village Menhoon Khan Jamali Mile 0/2-0/4. | 4.00 | 80,000 | 3000/ | 8 Months |

| S.No | Name of Scheme | Estimated Cost | Earnest Money | Tender Fee | Time Allowed |
|---------------------|--|----------------|---------------|------------|--------------|
| 59 | Recondg: of road from N.H.Way (old) to connect N.H.Way-Sakrand By Pass via Seed Corporation, Mile 0/0-0/4+330'. & Connt: of road from N'shah-Sakrand road to Warehouse mile (0/2+330-0/5). | 3.80 | 76,000 | 2000/ | 8 Months |
| 60 | Constt: of road from Essa Mari road to village Muhammad Bachal Zardari Mile 0/3-0/7. | 7.50 | 150,000 | 3000/ | 8 Months |
| 61 | Recondg: of road from Sakrand Mehrabpur road to village Allah Ditto Chul an Mile 0/2-0/4+330. | 3.40 | 68,000 | 3000/ | 8 Months |
| 62 | Constt: of road from Sakrand Sarhari road to village Nidam Magsi Mile 0/3-0/6. | 6.20 | 124,000 | 3000/ | 8 Months |
| 63 | Constt: of road Kazi Ahmed - Pubjo road to Pir Sadique to Pir Noorullah road Mile 0/4+330-0/6+330. | 4.00 | 80,000 | 3000/ | 8 Months |
| 64 | Recondg: of road from Nawabshah Sakrand road to connect Gulshan School via Jamali colony & Chandia colony, Bhatti Mohalla, s reet of Manik Vistro Mile 0/3+330-0/7. | 4.80 | 96,000 | 3000/ | 8 Months |
| 65 | Recondg: / Constt: of road from 60th Mile Daur road to village Haji Jan Muhammad Mari Mile 0/2-0/4+440. | 4.00 | 80,000 | 3000/ | 8 Months |
| 66 | Constt: of road from Nawabshah - Daur Trimore 3/0 to village Allah Wassayo Zardari Mile 0/2+330-0/5. | 6.00 | 120,000 | 3000/ | 8 Months |
| 67 | Recondg: of road from Soomra Muhallah Grid Station to Char village Via Mehboob Shah road mile 0/4-1/0. | 5.20 | 104,000 | 3000/ | 8 Months |
| 68 | Widening / Reconditioning of road from N.H Way Punhal Khan Chandio road to Rahu Rato Graveyard (M.R.D Shaheed 1983) mile 0/0-0/2+330. | 7.80 | 156,000 | 3000/ | 8 Months |
| M.N.A SCHEME | | | | | |
| 69 | Constt: of road from N.H way @ Petrol Pump Mir Muhammad Chandio to village Ali Akbar Unnar mile 0/0-0/2+330. | 7.50 | 150,000 | 3000/ | 6 Months |
| 70 | Constt: of road from Chandan Mori Lutuf Ali Mari to Gamman Mori road mile 0/0-0/2+330. | 4.80 | 96,000 | 3000/ | 6 Months |
| 71 | Constt: of road from Khabar Stop to Kubi Shah Bukhari Mori road mile 0/0-0/2. | 4.00 | 80,000 | 2000/ | 6 Months |
| A.D.P SCHEME | | | | | |
| 72 | Recondg: of road from Varr road to Peero Lakhmir mile 0/4+330-0/6. | 1.90 | 38,000 | 1000/ | 4 months |
| 73 | Constt: of road from Bhai Khan Zardari to village Sain Bux Chandio via village Ranjho Khan Zardari mile 0/4-1/0. | 8.50 | 170,000 | 3000/ | 8 Months |


 Executive Engineer
 Highway Division
 Shaheed Benazir Abad