

PLZ UPLOAD NIT ON YOUR WEBSITE.

Page 01112

LIST OF WORKS

DISTRICT AQP (2013-2014)

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
1.	Renovation / Rehabilitation of Old Highways Colony opposite D.C. Office Kashmirore to Kandhkot	0.800	06 Months	1500/-	0.2%
2.	Masson repairing including shade in Badam	0.950	06 Months	1500/-	0.2%
3.	Construction of Tough Tile / paver Road in Village Laili Ali Suhayoni U/C Akhero Taluka Kandhkot.	0.950	06 Months	1500/-	0.2%
4.	Construction of Tough Tile / Paver Road from house of Gul Mohammad Chafan and various streets of Chafan Mahalla U.C-3 Kandhkot.	0.950	06 Months	1500/-	0.2%
5.	Construction of Tough Tile / Paver Road in Village Haji Nohat Khan Bangwar U/C R.B Chachar Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
6.	Construction of Tough Tile / Paver Road in Village Mehboob Ali Khan Bangwar U/C R.B Chachar Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
7.	Construction of Tough Tile / Paver Road in Village Mohammad Murad Gole (Sano Gole) U.C-4 Zoregarh Taluka Kandhkot.	0.950	06 Months	1500/-	0.2%
8.	Construction of Tough Tile / Paver Road in Village Mohammad Ameen Bangwar U/C Zoregarh Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
9.	Construction of Tough Tile / Paver Road in Village Sher Ali Bangwar U/C Zoregarh Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
10.	Construction of Tough Tile / Paver Road from Khan Saad Road to Village Habib Retman Khosro U.C-Dudlatpur Taluka Kandhkot.	0.950	06 Months	1500/-	0.2%
11.	Construction of Tough Tile / paver Road from house of Wejad Malik and various streets of U.C-04 Taluka Kandhkot.	0.950	06 Months	1500/-	0.2%
12.	Construction of Tough Tile / Paver Road in Noorani Masjid Gulshar Mahalla Kandhkot.	0.950	06 Months	1500/-	0.2%
13.	Construction of Tough Tile / Paver Road in Village Rais Lal Bus Chachar U/C R.B Chachar Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
14.	Construction of Tough Tile / Paver Road from House of Ghulam Mustafa Bangwar & others streets of U.C-01 Kandhkot	0.950	06 Months	1500/-	0.2%
15.	Construction of Tough Tile / Paver Road in Village Inayat Hussain Bangwar U/C Zoregarh Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
16.	Construction of Tough Tile / Paver Road in Village Sano Gole U/C Malheer Taluka Kandhkot	0.950	06 Months	1500/-	0.2%
17.	Construction of Tough Tile / Paver Road in Village Ali Sher Bangwar U/C Zoregarh Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
18.	Construction of Tough Tile / paver Road from Inqan Ali Shah House to Hamid Ali Shah House U.C-04 Taluka Kandhkot.	0.950	06 Months	1500/-	0.2%
19.	Construction of Tough Tile / paver Road in Village Abdur Waqar Hanon U/C Taluka Langyaran	0.950	06 Months	1500/-	0.2%
20.	Construction of Tough Tile / paver Road from Village Gulshar to House of Dado Dildar Jakhani U.C-Sandy Taluka Kashmirore.	0.950	06 Months	1500/-	0.2%
21.	Construction of Tough Tile / paver Road in Village Bangar Bangwar U.C Zoregarh Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
22.	Construction of Tough Tile / paver Road in Village Rais Sikandar Ali Chachar U/C R.B Chachar Taluka Kashmirore	0.950	06 Months	1500/-	0.2%
23.	Construction of Tough Tile / paver Road from house of Inayat Chachar and different streets U.C-04 Taluka Kandhkot.	0.950	06 Months	1500/-	0.2%

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 11. 12. 13. 14. 15. 16. 17. 18. 19. 20. 21. 22. 23.

5/12/14

PLZ. UPLOAD NIT ON YOUR WEBSITE.

Picture 012.jpg

| | | | | | |
|----|--|-------|-----------|------|------|
| 24 | Construction of Tough Tile / paver Road from the house of Ghaffar Malik & different streets U.C-04 Taluka Kandhkot. | 0.950 | 06 Months | 1500 | 0.2% |
| 25 | Construction of Tough Tile / paver Road from the house Habib-ur-Rahman Shah & different streets of Ghouspur Taluka Kandhkot. | 0.750 | 06 Months | 1500 | 0.2% |
| 26 | Construction of Tough Tile / paver Road near house of Mushtaq Chachar and related various streets of U.C-04 Taluka Kandhkot. | 0.950 | 06 Months | 1500 | 0.2% |
| 27 | Construction of Tough Tile / paver Road from the house of Zainab Khan Sundrani, U.C Malheer Taluka Kashmir. | 0.950 | 06 Months | 1500 | 0.2% |
| 28 | Construction of Tough Tile / paver Road from the house Ali Gohar Mirani, and others streets U.C Badami Taluka Kashmir. | 0.950 | 06 Months | 1500 | 0.2% |
| 29 | Construction of Tough Tile / paver Road near house of Manawar Bhutta U.C Badami, Taluka Kashmir. | 0.950 | 06 Months | 1500 | 0.2% |
| 30 | Construction of Tough Tile / paver Road from the house of Ramesh Ram Khan Mirani and various streets of U.C Ghouspur Taluka Kandhkot (Phase-II). | 0.850 | 06 Months | 1500 | 0.2% |
| 31 | Construction of Tough Tile / paver Road from the house of Abdul Khabique Sahryani Gajinar U.C Malheer Kandhkot. | 0.500 | 06 Months | 1000 | 0.1% |
| 32 | Construction of Tough Tile / paver Road from the house of Mirakbala Faheuddin Khan and various streets of U.C R.B Chachar Taluka Kashmir. | 0.500 | 06 Months | 750 | 0.1% |
| 33 | Construction of Tough Tile / paver Road in Village Rais Ali She, Chachar U.C R.B Chachar Taluka Kashmir. | 0.950 | 06 Months | 1500 | 0.2% |
| 34 | Construction of Tough Tile / paver Road in Village Mir Ahmed Bakani (Mir Hassan Bakani) U.C Gubla Taluka Kashmir. | 0.500 | 06 Months | 1500 | 0.1% |
| 35 | Construction of Tough Tile / paver Road in Village Harkat Ali Gohar U.C Zowgarh Taluka Kashmir. | 0.950 | 06 Months | 1500 | 0.2% |
| 36 | Construction of Tough Tile / paver Road from Edigarat Banglaw to Suhano Panhyar house U.C-07 Eid Gah Mohalla Kandhkot. | 0.950 | 06 Months | 1500 | 0.2% |
| 37 | Construction of Tough Tile / paver Road in village Nachan Khan Mazari U.C Geelapur Taluka Kashmir. | 0.950 | 06 Months | 1500 | 0.2% |
| 38 | Construction of Tough Tile / paver Road in village Mir Taj Mohammad Dahani U.C Gubla Taluka Langwan. | 1.000 | 06 Months | 1500 | 0.2% |
| 39 | Construction of Tough Tile / paver Road from Masjid to Ali Mohammad Panhyar Eid Gah Mohalla. | 0.950 | 06 Months | 1500 | 0.2% |
| 40 | Construction of Tough Tile / paver Road in Village Abdul Majed Bangwan U.C Zowgarh Taluka Kashmir (Phase-II). | 0.950 | 06 Months | 1500 | 0.2% |
| 41 | Construction of Tough Tile / paver Road in Village Abdul Rehman Bangwan U.C Akhro Taluka Kandhkot (Phase-II). | 0.950 | 06 Months | 1500 | 0.2% |
| 42 | Construction of Tough Tile / paver Road from house of Hamza Mirani U.C-02 Cinema Mohalla Sandhkot (Phase-II). | 0.950 | 06 Months | 1500 | 0.2% |
| 43 | Construction of Tough Tile / paver Road in Village Kafil Khoro U.C Kafil Deh Jagirabad Taluka Kandhkot. | 0.950 | 06 Months | 1500 | 0.2% |
| 44 | Construction of Tough Tile / paver Road in Village Hafizullah Khosi U.C Subatyan Taluka Langwan. | 0.950 | 06 Months | 1500 | 0.2% |
| 45 | Construction of Tough Tile / paver Road in Village Abulhasan Malook Dahani U.C Langwan Taluka Langwan. | 0.950 | 06 Months | 1500 | 0.2% |
| 46 | Construction of Tough Tile / paver Road in Village Boshir Ahmed Langwan U.C-01 Taluka Kashmir. | 0.950 | 06 Months | 1500 | 0.2% |

ان پور
 سندھ
 پشاور
 راولپنڈی
 اسلام آباد
 لاہور
 فیصل آباد
 کوئٹہ
 گلگت بلتستان
 آزاد کشمیر
 خیبر پختونخوا
 پنجاب
 سندھ
 بلوچستان
 گلگت بلتستان
 آزاد کشمیر
 خیبر پختونخوا
 پنجاب
 سندھ
 بلوچستان

PLZ UPLOAD NIT ON YOUR WEBSITE.

image of 3.jpg

PLZ UPLOAD NIT ON YOUR WEBSITE.

Attachments

Picture 010.jpg
Picture 011.jpg
Picture 012.jpg
Picture 013.jpg

566 KB
600 KB
577 KB
541 KB