

**OFFICE OF THE PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI RURAL PACKAGE**

No.P.D/MKKRP / 179

Karachi dated 8

15 / 2014.

NOTICE INVITING TENDER.

LIST OF WORKS

Sealed tender on B-I/BI form are hereby invited from the interested participants, reputed, experienced firms & contractors registered with Pakistan Engineering Council.

The tender will be issued up-to 23/5/2014 at 12.00 Noon and the same will be received back & opened by the tender committee on the same date at 12.30 (AN). In case the bids are not responded on the same date the next date for receipt & opening is fixed as 26/5/2014 or 26/5/2014 at 12.00(FN). The tender documents can be had from the office of the under signed on payment of tender fee shown against each item (Non refundable).

The bid security in shape of pay order of any schedule Bank in favor of Project Director Malir Keamari & Karachi Rural Package must be attached with the tender documents. Conditional tenders will not be accepted. The undersigned reserves the rights to reject any bid or all bids at any time prior to the acceptance.

LIST OF WORKS

S. No.	Name of works.	Estimated Cost.	Bid Security P.O	8% S.D. P.O	Tender Fee P.O	Time Period.
1	Replacement of chowked sewer line 9" dia at various places District Malir Karachi.	0.600	0.012	0.048	500	2 Months.
2	Replacement of chowked sewer line 12" dia at various places District Malir Karachi.	0.800	0.016	0.064	500	2 Months.
3	Replacement of chowked sewer line 15" dia at various places District Malir Karachi.	0.850	0.017	0.068	500	2 Months.
4	Replacement of chowked sewer line 18" dia at various places District Malir Karachi.	0.930	0.019	0.074	500	2 Months.
5	Construction /maintenance of broken man hole and replacement of cover at various places District Malir Karachi.	0.825	0.017	0.066	500	2 Months.
6	Replacement chowked and leakage P.E Pipe 3" dia at various places District Malir Karachi.	0.730	0.015	0.058	500	2 Months.
7	Replacement chowked and leakage P.E Pipe 4" dia at various places District Malir Karachi.	0.620	0.012	0.050	500	2 Months.
8	Replacement chowked and leakage P.E Pipe 6" dia at various places District Malir Karachi.	0.815	0.016	0.065	500	2 Months.
9	Replacement of chowked sewer line 9" dia at various places District South Karachi.	0.900	0.018	0.072	500	2 Months.
10	Replacement of chowked sewer line 12" dia at various places District South Karachi.	0.960	0.019	0.077	500	2 Months.
11	Replacement of chowked sewer line 15" dia at various places District South Karachi.	0.810	0.016	0.065	500	2 Months.
12	Replacement of chowked sewer line 18" dia at various places District South Karachi.	0.590	0.012	0.047	500	2 Months.

13	Construction /maintenance of broken man hole and replacement of cover at various places District South Karachi.	0.630	0.013	0.050	500	2 Months.
14	Replacement chowked and leackeges P.E Pipe 3" dia at various places District South Karachi.	0.835	0.017	0.067	500	2 Months
15	Replacement chowked and leackeges P.E Pipe 4" dia at various places District South Karachi.	0.775	0.016	0.062	500	2 Months.
16	Replacement chowked and leackeges P.E Pipe 6" dia at various places District South Karachi.	0.835	0.017	0.067	500	2 Months.
17	Replacement of chowked sewer line 9" dia at various places District West Karachi.	0.800	0.016	0.064	500	2 Months.
18	Replacement of chowked sewer line 12" dia at various places District West Karachi.	0.850	0.017	0.068	500	2 Months.
19	Replacement of chowked sewer line 15" dia at various places District West Karachi.	0.930	0.019	0.074	500	2 Months.
20	Replacement of chowked sewer line 18" dia at various places District West Karachi.	0.825	0.017	0.066	500	2 Months.
21	Construction /maintenance of broken man hole and replacement of cover at various places District West Karachi.	0.730	0.015	0.058	500	2 Months.
22	Replacement chowked and leackeges P.E Pipe 3" dia at various places District West Karachi.	0.620	0.012	0.050	500	2 Months
23	Replacement chowked and leackeges P.E Pipe 4" dia at various places District West Karachi.	0.815	0.016	0.065	500	2 Months.
24	Replacement chowked and leackeges P.E Pipe 6" dia at various places District West Karachi.	0.900	0.018	0.072	500	2 Months
25	Silt crearlance of chowked sewer line at various areas Disatrick East Karachi.	0.960	0.019	0.077	500	2 Months.
26	Silt crearlance of chowked sewer line at various areas Disatrick Central Karachi.	0.810	0.016	0.065	500	2 Months
27	Silt crearlance of chowked sewer line at various areas Disatrick Koragi Karachi.	0.590	0.012	0.047	500	2 Months.


PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI
RURAL PACKAGE.