

OFFICE OF THE MUNICIPAL COMMITTEE SINJHORO

No. SJRO/1303 /

Dated: 21/ 05 / 2014

NOTICE INVITING TENDER

The Municipal Committee Sinjhoru is here by invited sealed tenders for following development Schemes for the year 2013-2014 According to rules SPPRA 2010 (and the Permission of NIT from Government of Sindh Local Government Department Ref. No So-I/LG/MISC/10-07/2013, Karachi, Dated 30th January 2014.

S. No	Name of Work	Estimate Cost	Earnest Money	Tender Cost	Time Period
1	Construction of Brick Pavement Near Railway signal Sinjhoru Road Jhol	150000	4500	500	2 Months
2	Construction of Drains at Word No. 01 Sinjhoru Town	800000	24000	1000	6 Months
3	Construction of Drains i/c Crosses at Word No. 02 Sinjhoru Town	800000	24000	1000	6 Months
4	Construction of Drains i/c Crosses at Word No. 03 Sinjhoru Town	800000	24000	1000	6 Months
5	Construction of Drains i/c Crosses at Word No. 04 Sinjhoru Town	800000	24000	1000	6 Months
6	Construction of Drains i/c Crosses at Word No. 05 Sinjhoru Town	800000	24000	1000	6 Months
7	Construction of Drains i/c Crosses at Word No. 06 Sinjhoru Town	800000	24000	1000	6 Months
8	Construction of Sewer Line From Ghulam Nabi House to Noro Talor and sabir Qureshi Street Sinjhoru Town	300000	9000	500	3 Months
9	Repair of Municipal Committee Office Old Hall Sinjhoru	1000000	30000	100	6 Months
10	Construction of Brick pavement At Village Abo Poto Taluka Sinjhoru	200000	6000	500	3 Months
11	Construction of Brick Pavement At Village Mor Khan Chakrani Taluka Sinjhoru	150000	4500	500	3 Months
12	Construction of Brick Pavement at Village Ghulam Nabi Birohi UC Sinjhoru	300000	9000	500	3 Months
13	Construction of Brick Pavement Khorkhani Muhalla Sinjhoru Town	150000	4500	500	3 Months
14	Construction of Brick Pavement at Word No.01 Jhol Town	800000	24000	1000	6 Months

15	Construction of Brick Pavement at Word No.03 Jhol Town	500000	15000	1000	4 Months
16	Construction of Brick Pavement at Word No.04 Jhol Town	300000	9000	500	3 Months
17	Construction of Brick Pavement At Word No.06 Jhol Town	400000	12000	500	4 Months
18	Construction of Brick Pavement At Word No. 07 Jhol Town	600000	18000	1000	6 Months
19	Construction of Brick Pavement At Word No. 08 Jhol Town	200000	6000	500	3 Months
20	Construction of Drain "A" Type At Word No. 07 Jhol Town	500000	15000	1000	4 Months
21	Construction of Drain "A" Type i/c Cross At Word No. 07 Jhol Town	300000	9000	500	3 Months
22	Construction of Drain "B" Type At Word No. 05 Jhol Town	100000	3000	500	2 Months
23	Repair and Construction of Disposal Scheme At Word No.01 Jhol Town	400000	12000	500	3 Months
24	Repair and Construction of Disposal Scheme At Word No.03 Jhol Town	400000	12000	500	3 Months
25	Construction of Brick Pavement BB Road Muhammad Sidique Shar House To Mir Muhammad House Jhol word No.03	150000	4500	500	2 Months
26	Construction of Drains At Mureed Jalbani House to Masque Word No.03 Jhol	100000	3000	500	3 Months
27	Construction of Culvert At Bilawal Masque Near Station Road Jhol	100000	3000	500	3 Months
28	Construction of RCC Cross and Slabs At Various Streets of Jhol Town	100000	3000	500	3 Months
29	Repair of Post office Jhol	200000	6000	500	3 Months
30	Construction of Brick Pavement at Ward No. 01 Khadro	200000	6000	500	3 Months
31	Construction of Drains At Word No.03 Khadro Town	200000	6000	500	3 Months
32	Construction of Drains At Word No.05 Khadro Town	200000	6000	500	3 Months
33	Construction of Drains At Word No.06 Khadro Town	200000	6000	500	3 Months
34	Construction of Brick pavement at Word No.07 Khadro Town	300000	9000	500	3 Months
35	Repair of Town Committee Office Khadro	200000	6000	500	3 Months
36	Repair of Drainage Scheme Khadro Town ward No.03	200000	6000	500	3 Months

37	Repair of Water Supply Scheme Khadro Town	200000	6000	500	3 Months
38	Construction of Drain i/c RCC Crosses At Sawan Shah Colony Khadro	300000	9000	500	3 Months
39	Construction of Brick Pavement At Village Khan Shar Deh 11 Jamrao 03 UC Pritamabad	300000	9000	500	3 Months
40	Construction of Brick Pavement At Village Yaseen Shar UC Pritamabad	200000	6000	500	3 Months
41	Construction of Brick Pavement At Village Wali Muhammad HalePoto Deh 05 Jamrao UC Pritamabad	350000	10500	500	3 Months
42	Construction of Brick Pavement At Village Allah Mir Khan Deh 02 Jamrao UC Pritamabad	350000	10500	500	3 Months
43	Construction of Brick Pavement At Village Taj Muhammad Deh 05 Jamrao UC Pritamabad	250000	7500	500	3 Months
44	Construction of Culvert At Various Villages of UC Pritamabad	600000	15000	500	3 Months
45	Construction of Brick pavement at Pritamabad City	800000	24000	1000	6 Months
46	Construction of Brick Pavement At Village Muhammad Sharif Kerio Deh Kot Bijar	300000	9000	500	2 Months
47	Construction of Brick Pavement At Village Arif Liskani	300000	9000	500	2 Months
48	Construction of Brick Pavement At Village Muraad Khan Talpur	300000	9000	500	2 Months
49	Construction of Brick Pavement at Various Villages of Deh Lakha	800000	24000	1000	6 Months
50	Construction of Brick Pavement At Deh 15 Jamrao	150000	4500	500	3 Months
51	Construction of Brick Pavement At Village maqsood Ahmed Khokhar	150000	4500	500	3 Months
52	Construction of Brick Pavement At Village Ghulam Qadir Brohi Deh 15	200000	6000	500	3 Months
53	Construction of Brick Pavement At Deh 23 Jamrao	200000	6000	500	3 Months
54	Construction of Brick Pavement At Deh 29 Jamrao	200000	6000	500	3 Months
55	Construction of Brick Pavement At Village Sobho Khan Sher	150000	4500	500	3 Months
56	Construction of Brick Pavement At Village Mir Muhammad Zardari	150000	4500	500	3 Months

57	Construction of Brick Pavement At Village Abudle Malick Deh 22	150000	4500	500	3 Months
58	Construction of Brick Pavement At Village Asgar Shar	150000	4500	500	3 Months
59	Construction of Brick Pavement At Deh 32 Jamrao	200000	6000	500	3 Months
60	Construction of Drains At Deh 30	200000	6000	500	3 Months
61	Construction of Drain At Deh 22	200000	6000	500	3 Months
62	Construction of Drain At Deh 23	200000	6000	500	3 Months
63	Construction of Drain at Village Rukun Burura	300000	9000	500	3 Months
64	Construction of Brick Pavement At Village Khan Muhammad Rind	300000	9000	500	3 Months
65	Construction of Brick Pavement At Village Nawab Babur Mohalla Rukan Burira	800000	24000	1000	3 Months
66	Construction of Brick Pavement at Rana Akram Street Kurkli	150000	4500	500	3 Months
67	Construction of CC Block At Rana Basit Street Kurkli	200000	6000	500	3 Months
68	Construction of Brick Pavement at Village Abdul Khaliq Bugti	300000	9000	500	3 Months
69	Construction of Culvert 02 Nos. At water No.06 Bijir Deh Dufani	100000	3000	500	3 Months
70	Construction of Brick Pavement At Village Muhammad Allam Brohi	300000	9000	500	3 Months
71	Construction of Brick Pavement at Village Pir Saleh Shah	150000	4500	500	3 Months
72	Construction of Culvert At 16 Mile Ibrahim Talpur Bhuro Sheikh Deh Dhamarki	100000	3000	500	3 Months
73	Construction of Culvert At 16 Mile allha Jurio Talpur Bhuro Sheikh Deh Dhamarki	100000	3000	500	3 Months
74	Construction of Brick Pavement At Village Mureed Haji Talpur Deh Dhamarki	150000	4500	500	3 Months
75	Construction of Brick Pavement At Village Punhoo Kha 1 Thahim Deh Dhamarki	150000	4500	500	3 Months
76	Construction of Brick Pavement At Village Kesar Khan Jalbani Deh 14 Dim	150000	4500	500	3 Months
77	Construction of Brick Pavement At Village Haji Raheem Khan Mari Deh 18	300000	9000	500	3 Months
78	Construction Brick Pavement At Village Wali Muhammad Jalalani Deh 13 Dim	150000	4500	500	3 Months

79	Construction of Brick Pavement At Village Allah Bux Jalalani Near Mahar Shah Deh Dhamirki	250000	7500	500	3 Months
80	Construction of CC Block At Sahib Dino Khan Khaskhili	150000	4500	500	3 Months
81	Construction of Brick Pavement At Village Saeed Khan Rind Deh dufani	450000	13500	500	3 Months
82	Construction of Brick Pavement At Village Lal Khan Lighari Deh Duturo UC Jam Khan Lighari	600000	18000	1000	6 Months
83	Construction of Brick Pavement At Village Deewan Wali Ram Deh 40 Jamrao	250000	7500	500	3 Months
84	Construction of Brick Pavement At Village Sobo Khan Lund Deh 37 Jamrao	300000	9000	500	3 Months
85	Construction of Brick Pavement At Village Fazal Muhammad Dazkani Deh 33 Jamrao	250000	7500	500	3 Months
86	Construction of Brick Pavement at Village Gul Muhammad Thahim	180000	5400	500	3 Months
87	Construction of Brick Pavement At Village Hayat Chakrani Deh 41	125000	3750	500	3 Months
88	Construction of Brick Pavement At Village Arbab Rind Deh 26	125000	3750	500	3 Months
89	Construction of Culvert At Village Ali Nawaz Rind Deh 33 Jamrao	100000	3000	500	3 Months
90	Construction of Culvert At Deh 35 Jamrao	100000	3000	500	3 Months
91	Construction of Brick Pavement At Mulah Muhalla Village Rotnani	180000	5400	500	3 Months
92	Construction of Brick Pavement At Village Sahil Khan Rind	300000	9000	500	3 Months
93	Construction of Brick Pavement At Village Gidro Machi	180000	5400	500	3 Months
94	Construction of Brick Pavement At Village Khair Muhammad Lund	150000	4500	500	3 Months
95	Construction of Brick pavement At Village Muraad Lund	150000	4500	500	3 Months
96	Construction of Brick Pavement At Village Anwar Ali Lighari	150000	4500	500	3 Months
97	Construction of Brick Pavement At Village Abdullah Lighari	150000	4500	500	3 Months
98	Construction Drains At Village Ghullam Ali Deh 22 Alaf	1000000	30000	1000	6 Months

99	Construction Brick Pavement at Madan lighari house to sajjan Faqeer Grav Yard Village Jaffar Khan lighari	200000	6000	500	3 Months
100	Construction of Brick Pavement At Village Anwar Ali Lighari	150000	4500	500	3 Months
101	Construction of Brick Pavement At Deh 30 Jamrao	150000	4500	500	3 Months

TERMS AND CONDITIONS: -

01. Tender Documents may be received from municipal Committee Sinjhoru office and Downloaded from SPPRA Website Up to 23.06.2014 at 4:00pm

02. The tenders will be issued on the payment of tender fee "non-refundable" as shown against each of the tender notice (NIT) can also be seen on the Sindh government web site @ www.Sindh.gov.pk as well as SPPRA website at www.PPRASindh.gov.pk.

03. The Contractor/firm/applicant should be registered with income tax department contractor/firm/applicant should submitted their undertaking that he/she is free from allegation/ not black listed. Contractor/firm/applicant should submit the partnership deed in case of ownership. The conditional and telegraphic tenders will not be accepted.

04. The procuring agency may reject all or any of the bids subject to the relevant provision of SPPRA rules. the tenders will be received back in the office the undersigned on 24.06.2014 at 12:00pm and open on the same day at 1:00pm in the presence of committee members and bidders/Contractors or their authorized representatives who may wish to participant in the case of undersigned will out of head quarter or holy day on the tender shall be received back and opened or on return to the headquarter as per giving time/scheduled on next working day.

05. The contractor/firm/applicant should submit three year experience certificate and also submit there turnover

NOTE: -

The next date of receiving of unresponded works shall be 17.07.2014 at timing 12:00pm, and open on the with same date at 01:00pm terms and conditions


 Chief Municipal Officer
 Municipal Committee Sinjhoru
 District Sanghar