

Office Telephone No. 022-2760048

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/ 640 /of 2014 Matiari,

Dated: 05-08-2014

NOTICE INVITING TENDERS

Sealed Tenders are invited from all intending Contractors under SPPRA's Rules 2010.

Sr. # / ADP #	Name of Scheme	Tender Cost in Million	Bid Security	Bid Documents Fee	Completion Period
	ADP-2014-15				
01	Recondition of link road from Kot Tehlam to Palijani Station Road Mile 0/0-0/3+440'	4.000	80,000	3,000	18 Months
02	Construction of link road from Palijani Station Road to Village Ramzan Khaskheli Road Mile 0/0-0/1	1.800	36,000	2,000	18 Months
03	Recondition of link road from Shahpur Road Talib Shah Dargah Road to Machando Unar Road Mile 0/0-0/1	1.500	30,000	1,000	18 Months
04	Recondition of link road from Arif Khatiyani Road to Dargah Mohammad Fakeer Khatiyani Road Mile 0/0-0/1+220'	2.000	40,000	2,000	18 Months
05	Construction of link road from Sekhat Deh Dari Road to Kot Mumtaz Hussain Junejo Road Mile 0/0-0/5	9.000	1,80,000	3,000	18 Months
06	C.C Block at Village Arif Khatiyani	1.000	20,000	1,000	12 Months
07	Construction of link road from Tando Adam Oderolal Road to Village Rahim Khan Khorkhani Road Mile 0/0-0/4+330'	8.000	1,60,000	3,000	18 Months
08	Construction of link road from Kot Farman Ali Shah Road to Kot Mir Mohammad Jahejo Road Mile 0/0-0/3	5.500	1,10,000	3,000	18 Months
09	C.C Block at Village Bau Khan Pathan	1.500	30,000	1,000	12 Months
10	Construction of link road from Nasarpur Oderolal Station Road to Shuja Chhutto and Azam Jamali Road Mile 0/0-0/5	8.000	1,60,000	3,000	18 Months
11	Construction of link road from Arif Khatiyani Imam Bargah to Village Din Mohammad Unar Road Mile 0/0-0/1	1.500	30,000	1,000	18 Months
12	C.C Block at Village Shuja Mohammad Shah	0.800	16,000	1,000	12 Months
13	C.C Block at Village Allah Bux Burdi	0.800	16,000	1,000	12 Months
14	C.C Block at Village Pinyal Gaho	0.800	16,000	1,000	12 Months
15	C.C Block at Village Farsi Farm with Earth work	0.800	16,000	1,000	12 Months
16	C.C Block at Village Hussain Aqlani	0.800	16,000	1,000	12 Months
17	C.C Block at Village Abdul Aqlani	0.800	16,000	1,000	12 Months
18	C.C Block at Village Yousif Chutto	0.800	16,000	1,000	12 Months
19	C.C Block Chutta Farm at Village Ghulam Hussain Chutto	0.800	16,000	1,000	12 Months
20	C.C Block at Village Ramzan Khyber	0.800	16,000	1,000	12 Months
21	C.C Block at Village Kando Jat	0.800	16,000	1,000	12 Months
22	Recondition of link road from N.H.Way Road to Dargah Pir Fakeer Nooh Hothiani Road Mile 0/0-0/3	3.500	70,000	3,000	18 Months
23	Recondition of link road from N.H.Way Road to Village Darya Khan Talpur Road Mile 0/0-0/3+330'	4.000	80,000	3,000	18 Months
24	Construction of link road from Agham Wasan Road to Village Sobdar Lashari Road Mile 0/0-0/1	1.800	36,000	2,000	18 Months
25	Recondition of link road from Shahpur Road to Village Mitho Khaskheli Road Mile 0/0-0/3+330'	4.000	80,000	3,000	18 Months
26	Construction of link road from Jam Distry Road to Village Arzani Khatiyani Road Mile 0/0-0/1+220'	2.000	40,000	2,000	18 Months
27	Recondition of link road from N.H.Way Matiari Road to Circuit House Road Mile 0/0-0/3+440'	4.000	80,000	3,000	18 Months
28	C.C Block at Village Babun Ji Wasi	0.800	16,000	1,000	12 Months
29	C.C Block at Baquil Pota and Mian Pota Muhalla Matiari	0.800	16,000	1,000	12 Months
30	C.C Block at Village Suleman Khaskheli	0.800	16,000	1,000	12 Months

SPPRA INWARD DIARY

NO:

869

DATE:

1/8

[Handwritten signature]

[Handwritten initials]

31	C.C Block at Village Allah Bachayo Gahelo	0.800	16,000	1,000	12 Months
32	C.C Block at Abdul Qadir Memon House to Haji Khuda Bux House Memon Muhalla Matiari	0.400	8,000	500	12 Months
33	C.C Block at Village Kamil Pandhiyani	1.200	24,000	1,000	12 Months
34	C.C Block at Village Jiandal Kot	0.800	16,000	1,000	12 Months
35	C.C Block at Village Usman Turk	0.500	10,000	500	12 Months
36	C.C Block at Village Rawat Hajano	0.500	10,000	500	12 Months
37	C.C Block at Village Datter Dino Chand	0.500	10,000	500	12 Months
38	C.C Block at Village Misri Jakhreja	0.800	16,000	1,000	12 Months
39	C.C Block at Village Siddique Channa	0.800	16,000	1,000	12 Months
40	C.C Block at Village Soomar Chand	0.800	16,000	1,000	12 Months
41	C.C Block at Village Dodo Mangwano	0.800	16,000	1,000	12 Months
42	Repair of Culverts and Different Roads of Taluka Matiari	1.000	20,000	1,000	12 Months
43	C.C Block at Village Mumtaz Hussain Junejo	0.800	16,000	1,000	12 Months
44	C.C Block at Village Tooh Burdi	0.500	10,000	500	12 Months
45	C.C Block at Village Mitho Khoso	0.800	16,000	1,000	12 Months
46	C.C Block at Village Khan Barnani Khoso	0.500	10,000	500	12 Months
47	C.C Block at Village Menhoon Machhi	0.800	16,000	1,000	12 Months
48	C.C Block at Village Qaim Burdi	0.500	10,000	500	12 Months
49	C.C Block at Village Punhal Khan Burdi	0.500	10,000	500	12 Months
50	C.C Block at Village Muharam Khaskheli	0.800	16,000	1,000	12 Months
51	C.C Block at Village Sher Khan Khoso	0.500	10,000	500	12 Months
52	C.C Block at Village Gul Mohammad Mahar	0.800	16,000	1,000	12 Months
53	C.C Block at Village Wali Mohammad Shahok	0.800	16,000	1,000	12 Months
54	C.C Block at Village Sache Dino Barecho	0.500	10,000	500	12 Months
55	C.C Block at Village Suleman Barecho	0.500	10,000	500	12 Months
56	Construction of link road from Dargah Oderolal Road to Kot Syed Mazhar Shah Road Mile 0/0-0/3	5.000	1,00,000	3,000	18 Months
57	Recondition of link road from Oderolal Village Road to Village Bachal Waryah Road Mile 0/0-0/4+330'	5.000	1,00,000	3,000	18 Months
58	C.C Block at Matiari Bus Stop to N.H.Way via Imam Bargah	1.000	20,000	1,000	12 Months
59	C.C Block at Village Bashirabad	0.600	12,000	1,000	12 Months
60	C.C Block at Village Kanbho Khan Batti Muhalla Motha	0.400	8,000	500	12 Months
61	Construction and Recondition of link road from Village Sher Mohammad Thora Road to Kot Mir Shabir via Graveyard Road Mile 0/0-0/6	8.000	1,60,000	3,000	18 Months
62	C.C Block at Village Salamat Keerio	0.800	16,000	1,000	12 Months
63	Construction of link road from Village Siddique Khatian Road to Village Khuda Bux Khokhar Road Mile 0/0-0/1+330'	2.700	54,000	2,000	18 Months
64	Construction of link road from Masu Ghulam Hyder Joya Road to Dargah Obhayo Pir Road Mile 0/0-0/1	1.800	36,000	2,000	18 Months
65	Recondition of link road from N.H.Way Road to Masjid Imam Bargah Dural Khoso Road (In Portions) Mile 0/0-0/1	1.800	36,000	2,000	18 Months
66	Recondition of link road from Hala Old to Khando via Khanote Road Mile 0/0-1/2	12.000	2,40,000	3,000	18 Months
67	Recondition of link road from Village Saeed Khan Laghari Road to Village Miranpur Road Mile 0/0-1/0	9.600	1,92,000	3,000	18 Months
68	Recondition of link road from N.H.Way Village Jamal Dahri Road to Village Allah Bux Balal Road Mile 0/0-1/0	9.600	1,92,000	3,000	18 Months

DATED:

NO:

NO. 1777 DATED 12/12/2017

69	Repair of Different Culverts and Road in Taluka Hala	1.500	30,000	1,000	12 Months
70	C.C Block at Bhit Shah	2.000	40,000	2,000	12 Months
71	Repair of Road dual carriage way from N.H.Way to Dargah Shah Abdul Latif Bhattai Road (In Portions) Mile 0/0-2/0	2.000	40,000	2,000	18 Months
72	Construction of link road from N.H.Way Barocho Bagh Road to Village Gulab Gahoti Road Mile 0/0-0/1+330'	2.500	50,000	2,000	18 Months
73	Recondition of road from Mansoorah Road to Village Jamal Gahoti Road Mile 0/0-1/2	12.000	2,40,000	3,000	18 Months
74	Recondition of link road from N.H.Way Panjmore Road to Village Seeranchon Kaka via Bakhar Jamali Road Mile 0/0-2/0	19.200	3,84,000	3,000	18 Months
75	Repair of Different Culverts and Road in Taluka Saeedabad	1.500	30,000	1,000	12 Months
76	Construction of link road from Makhdoom M. Amin Faheem Farm to Kot Makhdoom Aqil-u-Zaman Road Mile 0/0-0/5	9.000	1,80,000	3,000	18 Months
77	Recondition of link road from B.D Kaka Sirhari Road to Village Khair Mohammad Kaka Road Mile 0/0-0/2+330'	3.000	60,000	3,000	18 Months
78	Construction of Shaheed Benazir Bhutto Portriate (2012-13)	2.000	40,000	1,000	06 Months


- 1 The tender documents to be submitted with relevant documents categorically required i.e copy of NIC, NTN, List of Technical Persons, List of Machinery / Equipments, PEC certificate, Financial capability etc.
- 2 The Blank Tender Forms can be obtained on payment of Bid Documents Fee as (non-refundable).
- 3 Conditional tenders and tender without accompanying of bid security shall not be considered.
- 4 The tenders will be opened in the presence of the tender opening committee / procurement committee and bidders or their authorized representatives who wish to be present.
- 5 In case the undersigned is out of head quarter or Government announces any public holiday on the date of opening of bids / tenders, the same will be submitted and opened on the next working day as per scheduled time.
- 6 The procurement agency may reject all or any tender / bid or proposals at any time prior to the acceptances of a bid or proposals subject to the relevant provision of SPPRA Rules.
- 7 No tender documents will be issued on the date of opening of tenders.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Sr. No.	Particulars	1 st attempt	In case of Un-responded work (s) / Poor Response
			2 nd attempt
1.	Date of receipt of application and issuance of tenders from publication to closing date.	26-08-2014	10-09-2014
2.	Date of receipt back of tenders (Upto 2.00 P.M & shall be opened at 3.00 (P.M)	27-08-2014	11-09-2014

Copy forwarded with complements to the:

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
6. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 MATIARI