

OFFICE OF THE TOWN COMMITTEE UBAURO DISTRICT GHOTKI AT MIRPUR MATHELO

TENDER NOTICE

Seal tenders are invited from all interested approval contractors of Town Committee Ubauro for year 2014-2015.
The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list.

| SR. NO. | NAME OF SCHEMES | ESTIMATED COST | EARNEST MONEY | TENDER FEE | TIME ALLOWED |
|---------------------------------|---|----------------|---------------|------------|--------------|
| I UIC LANGHO | | | | | |
| 01 | Supplying and laying Dry Brick Pavement approved quality or bricks in streets of UIC Langho. | 2000000/- | 40000/- | 10000/- | 4 months |
| 02 | Earth Work and filling lowest areas streets of UIC Langho. | 1500000/- | 30000/- | 7500/- | 3 months |
| 03 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Langho. | 1000000/- | 20000/- | 5000/- | 3 months |
| 04 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Langho. | 500000/- | 10000/- | 2500/- | 2 months |
| II UIC WASTI JEewan SHAH | | | | | |
| 05 | Supplying and laying Dry Brick Pavement approved quality or bricks in streets of UIC Wasti Jeewan Shah. | 2000000/- | 40000/- | 10000/- | 4 months |
| 06 | Earth Work and filling lowest areas streets of UIC Wasti Jeewan Shah. | 1500000/- | 30000/- | 7500/- | 3 months |
| 07 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Wasti Jeewan Shah. | 1000000/- | 20000/- | 5000/- | 3 months |
| 08 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Wasti Jeewan Shah. | 500000/- | 10000/- | 2500/- | 2 months |
| III UIC KAMU SHAHEED | | | | | |
| 09 | Supplying and laying Dry Brick Pavement approved quality of bricks in streets of UIC Kamu Shaheed. | 2000000/- | 40000/- | 10000/- | 4 months |
| 10 | Earth Work and filling lowest areas streets of UIC Kamu Shaheed. | 1500000/- | 30000/- | 7500/- | 3 months |
| 11 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Kamu Shaheed. | 1000000/- | 20000/- | 5000/- | 3 months |
| 12 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Kamu Shaheed. | 500000/- | 10000/- | 2500/- | 2 months |
| IV UIC JHANGAL MALIK | | | | | |
| 13 | Supplying and laying Dry Brick Pavement approved quality or bricks in streets of UIC Jhangal Malik. | 2000000/- | 40000/- | 10000/- | 4 months |
| 14 | Earth Work and filling lowest areas streets of UIC Jhangal Malik. | 1500000/- | 30000/- | 7500/- | 3 months |
| 15 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Jhangal Malik. | 1000000/- | 20000/- | 5000/- | 3 months |
| 16 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Jhangal Malik. | 500000/- | 10000/- | 2500/- | 2 months |
| V UIC PACCA CHANDIA | | | | | |
| 17 | Supplying and laying Dry Brick Pavement approved quality or bricks in streets of UIC Pacca Chandia. | 2000000/- | 40000/- | 10000/- | 4 months |
| 18 | Earth Work and filling lowest areas streets of UIC | 1500000/- | 30000/- | 7500/- | 3 months |
| 19 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Pacca Chandia. | 1000000/- | 20000/- | 5000/- | 3 months |
| 20 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Pacca Chandia. | 500000/- | 10000/- | 2500/- | 2 months |
| VI UIC RANWATI | | | | | |
| 21 | Supplying and laying Dry Brick Pavement approved quality or bricks in streets of UIC Ranwati. | 2000000/- | 40000/- | 10000/- | 4 months |
| 22 | Earth Work and filling lowest areas streets of UIC Ranwati. | 1500000/- | 30000/- | 7500/- | 3 months |
| 23 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Ranwati. | 1000000/- | 20000/- | 5000/- | 3 months |
| 24 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Ranwati. | 500000/- | 10000/- | 2500/- | 2 months |
| VII UIC KHAMBHRA | | | | | |
| 25 | Supplying and laying Dry Brick Pavement approved quality or bricks in streets of UIC Khambhra. | 2000000/- | 40000/- | 10000/- | 4 months |
| 26 | Earth Work and filling lowest areas streets of UIC Khambhra. | 1500000/- | 30000/- | 7500/- | 3 months |
| 27 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Khambhra. | 1000000/- | 20000/- | 5000/- | 3 months |
| 28 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Khambhra. | 500000/- | 10000/- | 2500/- | 2 months |
| VIII UIC UBAURO | | | | | |
| 29 | Supplying and laying Dry Brick Pavement approved quality or bricks in streets of UIC Ubauro. | 2000000/- | 40000/- | 10000/- | 4 months |
| 30 | Earth Work and filling lowest areas streets of UIC Ubauro. | 1500000/- | 30000/- | 7500/- | 3 months |
| 31 | Providing Laying C.C topping (1:2:4) 3" thick in streets of UIC Ubauro. | 1000000/- | 20000/- | 5000/- | 3 months |
| 32 | Repair and Re-construction of open drain and construction of RCC Slab streets of UIC Ubauro. | 500000/- | 10000/- | 2500/- | 2 months |
| TOWN UBAURO | | | | | |
| 33 | Supplying and laying GRP Pipe for cemain 12" dia from Muslim Colony to disposal to Khanpur disposal Taluka Ubauro. | 5938400/- | 118768/- | 29692/- | 6 months |
| 34 | Supplying and laying GRP Pipe for cemain 12" dia from Khanpur Mohalla to Eidgah Scheme Taluka Ubauro. | 13467080/- | 269341/- | 673354/- | 6 months |
| 35 | Supplying and laying GRP Pipe for cemain 12" dia from Disposal Amirabad to Malik Colony Sonan Shakh Taluka Ubauro. | 7680414/- | 153608/- | 38402/- | 6 months |
| 36 | Providing and Laying C.C topping (1:2:4) 3" thick in streets of Islam Colony. | 5000000/- | 100000/- | 25000/- | 4 months |
| 37 | Providing and Laying C.C topping (1:2:4) 3" thick in streets of Muslim Colony. | 4000000/- | 80000/- | 20000/- | 4 months |
| 38 | Repair and raising of Drains and RCC Slab in streets of Islam Colony. | 3000000/- | 60000/- | 15000/- | 4 months |
| 39 | Providing and Laying C.C Block (1:2:4) 3" thick in streets of Shaikh Mohalla. | 3000000/- | 60000/- | 15000/- | 4 months |
| 40 | Repair and Raising of open Surface Drains and RCC Slab in streets of Muslim Colony. | 2500000/- | 50000/- | 12500/- | 4 months |
| 41 | Providing and Laying C.C Block (1:2:4) 3" thick in streets of Khanpur Mohalla. | 2000000/- | 40000/- | 10000/- | 4 months |
| 42 | Providing and Laying C.C Block (1:2:4) 3" thick in streets of Jeelani Mohalla. | 2000000/- | 40000/- | 10000/- | 4 months |
| 43 | Construction of park outside of High School and College west side of G.T road inside of walking footpath and making of steel gate. | 2000000/- | 40000/- | 10000/- | 4 months |
| 44 | Earth Work filling of lowest areas in streets of Islam Colony. | 1500000/- | 30000/- | 7500/- | 3 months |
| 45 | Construction of Madani Mosque in Town Office Ubauro. | 1500000/- | 30000/- | 7500/- | 3 months |
| 46 | Construction of Open Surface Drain from Eidgah to Mahee Wah. | 1500000/- | 30000/- | 7500/- | 3 months |
| 47 | Construction of CC Drain and CC Block in streets of Bukhari Mohalla. | 1500000/- | 30000/- | 7500/- | 3 months |
| 48 | Construction of Taxi Stand Chapra Earth Work and providing and laying Tuff Tile fixing corrugated Galvanized iron sheet with G.I Bolts in near High School. | 1500000/- | 30000/- | 7500/- | 3 months |
| 49 | Repair and Raising of Open surface drain and RCC Slab in streets of Khanpur Mohalla. | 1200000/- | 24000/- | 6000/- | 3 months |
| 50 | Repair and Raising of Open surface drain and RCC Slab in streets of Jeelani Mohalla. | 1200000/- | 24000/- | 6000/- | 3 months |
| 51 | Supplying and providing RCC pipe 18" dia with RCC main hole from house of Abdul Jabbar Charan to Jan Plaza | 1200000/- | 24000/- | 6000/- | 3 months |
| 52 | Supplying and providing RCC pipe 18" dia with RCC main hole from Jam Plaza to Meelad Chowk. | 1200000/- | 24000/- | 6000/- | 3 months |
| 53 | Providing supplying laying tuff tiles of Khanpur Mohalla in streets near Mosque. | 1000000/- | 20000/- | 5000/- | 3 months |
| 54 | Repair and Raising of surface drain and RCC Slab in streets of Shaikh Mohalla. | 1000000/- | 20000/- | 5000/- | 3 months |
| 55 | Earth Filling lowest areas in streets of Shaikh Mohalla. | 1000000/- | 20000/- | 5000/- | 3 months |
| 56 | Repair of Drains providing and laying CC Block streets of Ghareebabad Mohalla. | 1000000/- | 20000/- | 5000/- | 3 months |
| 57 | Repair of drain, slab in streets of Malik Colony. | 1000000/- | 20000/- | 5000/- | 3 months |
| 58 | Repair of drains, slab in streets of Sachal Samast Colony. | 1000000/- | 20000/- | 5000/- | 3 months |
| 59 | Construction of Surface drain and CC Block Panthwar Mohalla up to Langho road. | 1000000/- | 20000/- | 5000/- | 3 months |
| 60 | Construction of Fish Market for Town Ubauro. | 1000000/- | 20000/- | 5000/- | 3 months |
| 61 | Construction of Meat Market for Town Ubauro. | 1000000/- | 20000/- | 5000/- | 3 months |
| 62 | Construction of Vegetable (Sabzi Market). | 1000000/- | 20000/- | 5000/- | 3 months |
| 63 | Construction of open surface drain and CC Block (1:2:4) 3" thick in streets of Malik Mohalla Old Post Office. | 1000000/- | 20000/- | 5000/- | 3 months |

V U/C PACCA CHANDIA

| | | | | | |
|----|---|-----------|---------|---------|----------|
| 17 | Supplying and Laying Dry Brick Pavement approved quality or bricks in streets of U/C Pacca Chandia. | 2000000/- | 40000/- | 10000/- | 4 months |
| 18 | Earth Work and filling lowest areas streets of U/C | 1500000/- | 30000/- | 7500/- | 3 months |
| 19 | Providing Laying C.C topping (1:2:4) 3" thick in streets of U/C Pacca Chandia. | 1000000/- | 20000/- | 5000/- | 3 months |
| 20 | Repair and Re-construction of open drain and construction of RCC Slab streets of U/C Pacca Chandia. | 500000/- | 10000/- | 2500/- | 2 months |

VI U/C RANWATI

| | | | | | |
|----|---|-----------|---------|---------|----------|
| 21 | Supplying and Laying Dry Brick Pavement approved quality or bricks in streets of U/C Ranwati. | 2000000/- | 40000/- | 10000/- | 4 months |
| 22 | Earth Work and filling lowest areas streets of U/C Ranwati. | 1500000/- | 30000/- | 7500/- | 3 months |
| 23 | Providing Laying C.C topping (1:2:4) 3" thick in streets of U/C Ranwati. | 1000000/- | 20000/- | 5000/- | 3 months |
| 24 | Repair and Re-construction of open drain and construction of RCC Slab streets of U/C Ranwati. | 500000/- | 10000/- | 2500/- | 2 months |

VII U/C KHAMBHRA

| | | | | | |
|----|--|-----------|---------|---------|----------|
| 25 | Supplying and Laying Dry Brick Pavement approved quality or bricks in streets of U/C Khambhra. | 2000000/- | 40000/- | 10000/- | 4 months |
| 26 | Earth Work and filling lowest areas streets of U/C Khambhra. | 1500000/- | 30000/- | 7500/- | 3 months |
| 27 | Providing Laying C.C topping (1:2:4) 3" thick in streets of U/C Khambhra. | 1000000/- | 20000/- | 5000/- | 3 months |
| 28 | Repair and Re-construction of open drain and construction of RCC Slab streets of U/C Khambhra. | 500000/- | 10000/- | 2500/- | 2 months |

VIII U/C UBAURO

| | | | | | |
|----|--|-----------|---------|---------|----------|
| 29 | Supplying and Laying Dry Brick Pavement approved quality or bricks in streets of U/C Ubauro. | 2000000/- | 40000/- | 10000/- | 4 months |
| 30 | Earth Work and filling lowest areas streets of U/C Ubauro. | 1500000/- | 30000/- | 7500/- | 3 months |
| 31 | Providing Laying C.C topping (1:2:4) 3" thick in streets of U/C Ubauro. | 1000000/- | 20000/- | 5000/- | 3 months |
| 32 | Repair and Re-construction of open drain and construction of RCC Slab streets of U/C Ubauro. | 500000/- | 10000/- | 2500/- | 2 months |

TOWN UBAURO

| | | | | | |
|----|---|------------|----------|----------|----------|
| 33 | Supplying and Laying GRP Pipe for certain 12" dia from Muslim Colony to disposal to Khanpur disposal Taluka Ubauro. | 5938400/- | 118768/- | 29692/- | 6 months |
| 34 | Supplying and Laying GRP Pipe for certain 12" dia from Khanpur Mohalla to Eidgah Scheme Taluka Ubauro. | 13467080/- | 269341/- | 673354/- | 6 months |
| 35 | Supplying and Laying GRP Pipe for certain 12" dia from Disposal Amirabad to Malik Colony Sonan Shakh Taluka Ubauro. | 7680414/- | 153608/- | 38402/- | 6 months |
| 36 | Providing and Laying C.C topping (1:2:4) 3" thick in streets of Islam Colony. | 5000000/- | 100000/- | 25000/- | 4 months |
| 37 | Providing and Laying C.C topping (1:2:4) 3" thick in streets of Muslim Colony. | 4000000/- | 80000/- | 20000/- | 4 months |
| 38 | Repair and raising of Drains and RCC Slab in streets of Islam Colony. | 3000000/- | 60000/- | 15000/- | 4 months |
| 39 | Providing and Laying C.C Block (1:2:4) 3" thick in streets of Shaikh Mohalla. | 3000000/- | 60000/- | 15000/- | 4 months |
| 40 | Repair and Raising of open Surface Drains and RCC Slab in streets of Muslim Colony. | 2500000/- | 50000/- | 12500/- | 4 months |
| 41 | Providing and Laying C.C Block (1:2:4) 3" thick in streets of Khanpur Mohalla. | 2000000/- | 40000/- | 10000/- | 4 months |
| 42 | Providing and Laying C.C Block (1:2:4) 3" thick in streets of Jeelani Mohalla. | 2000000/- | 40000/- | 10000/- | 4 months |
| 43 | Construction of park outside of High School and College west side of G.T road inside of walking footpath and making of steel gate. | 2000000/- | 40000/- | 10000/- | 4 months |
| 44 | Earth Work filling of lowest areas in streets of Islam Colony. | 1500000/- | 30000/- | 7500/- | 3 months |
| 45 | Construction of Madani Mosque in Town Office Ubauro. | 1500000/- | 30000/- | 7500/- | 3 months |
| 46 | Construction of Open Surface Drain from Eidgah to Mahee Wah. | 1500000/- | 30000/- | 7500/- | 3 months |
| 47 | Construction of CC Drain and CC Block in streets of Bukhari Mohalla. | 1500000/- | 30000/- | 7500/- | 3 months |
| 48 | Construction of Taxi Stand Chapra Earth Work and providing and laying Tuff Tile fixing corrugated Galvanized iron sheet with G.I Bolts in near High School. | 1500000/- | 30000/- | 7500/- | 3 months |
| 49 | Repair and Raising of Open surface drain and RCC Slab in streets of Khanpur Mohalla. | 1200000/- | 24000/- | 6000/- | 3 months |
| 50 | Repair and Raising of Open surface drain and RCC Slab in streets of Jeelani Mohalla. | 1200000/- | 24000/- | 6000/- | 3 months |
| 51 | Supplying and providing RCC pipe 18" dia with RCC main hole from house of Abdul Jabbar Charan to Jam Plaza | 1200000/- | 24000/- | 6000/- | 3 months |
| 52 | Supplying and providing RCC pipe 18" dia with RCC main hole from Jam Plaza to Meelad Chowk. | 1200000/- | 24000/- | 6000/- | 3 months |
| 53 | Providing supplying laying tuff tiles of Khanpur Mohalla in streets near Mosque. | 1000000/- | 20000/- | 5000/- | 3 months |
| 54 | Repair and Raising of surface drain and RCC Slab in streets of Shaikh Mohalla. | 1000000/- | 20000/- | 5000/- | 3 months |
| 55 | Earth Filling lowest areas in streets of Shaikh Mohalla. | 1000000/- | 20000/- | 5000/- | 3 months |
| 56 | Repair of Drains providing and laying CC Block streets of Ghareebabad Mohalla. | 1000000/- | 20000/- | 5000/- | 3 months |
| 57 | Repair of drain, slab in streets of Malik Colony. | 1000000/- | 20000/- | 5000/- | 3 months |
| 58 | Repair of drains, slab in streets of Sachal Sarmast Colony. | 1000000/- | 20000/- | 5000/- | 3 months |
| 59 | Construction of Surface drain and CC Block Panthwar Mohalla up to Langho road. | 1000000/- | 20000/- | 5000/- | 3 months |
| 60 | Construction of Fish Market for Town Ubauro. | 1000000/- | 20000/- | 5000/- | 3 months |
| 61 | Construction of Meat Market for Town Ubauro. | 1000000/- | 20000/- | 5000/- | 3 months |
| 62 | Construction of Vegetable (Sabzi Market). | 1000000/- | 20000/- | 5000/- | 3 months |
| 63 | Construction of open surface drain and CC Block (1:2:4) 3" thick in streets of Malik Mohalla Old Post Office. | 1000000/- | 20000/- | 5000/- | 3 months |
| 64 | Providing laying tuff tile Mandir to Mukhee Mohalla. | 800000/- | 16000/- | 4000/- | 3 months |
| 65 | Dismantling of RCC Slab and repair of surface drain in front of shops from Benazir Chowk to Main Bazar Chowk. | 600000/- | 12000/- | 3000/- | 3 months |
| 66 | Repair and raising of surface Drain and RCC Slab in streets of Sama Mohalla. | 500000/- | 10000/- | 2500/- | 3 months |
| 67 | Providing and laying CC Block (1:3:4) 3" thick in streets of New Sama Mohalla. | 500000/- | 10000/- | 2500/- | 3 months |
| 68 | Clearance and excavation of Garbage from septic tank and various types of drains in various Mohalla Taluka Ubauro. | 500000/- | 10000/- | 2500/- | 3 months |
| 69 | Supply of Steel Rings for Main Holes Town Ubauro. | 500000/- | 10000/- | 2500/- | 3 months |
| 70 | Earth filling lowest areas in streets of Khanpur Mohalla. | 300000/- | 6000/- | 1500/- | 3 months |
| 71 | Earth filling lowest areas in streets of Jeelani Mohalla. | 300000/- | 6000/- | 1500/- | 3 months |

TERMS & CONDITIONS

01. All terms and condition can be seen in the office of Assistant Executive Engineer during office hours on any office working day.
02. The contact documents/blank tenders can be obtained from office of Assistant Executive Engineer, T.C Ubauro on payment of tender fee non refundable on any working day up to 22-09-2014 at 11:00 AM and received back same day at 01:00 PM and will be open up to same day 02:00 PM in presence of interested contactors or their authorized representative who may desire to be present.
03. The procuring agency reserves the right to accept or reject one or all tenders subject to relevant provisions of SPPRA Rules, 2010.

NOTE: 2nd time the next date of issue and opening of un-responded works contract documents /blank tenders can be obtained from office of Assistant Executive Engineer, T.C Ubauro on payment of tender fee non refundable on any working day up to 25-09-2014 at 11:00 AM and received back same day at 01:00 PM and will be open up to same day 02:00 PM in presence of interested contractors or their authorized representative who may desire to be present.

3rd time the next date of issue and opening for remaining un-responded works contract documents /blank tenders can be obtained from office of Assistant Executive Engineer, T.C Ubauro on payment of tender fee non refundable on any working day up to 29-09-2014 at 11:00 AM and received back same day at 01:00 PM and will be open up to same day 02:00 PM in presence of interested contractors or their authorized representative who may desire to be present.

Sd/-
**ADMINISTRATOR
TOWN COMMITTEE UBAURO**

INFKRY-2768/14

Don't feel trapped! Million have quit tobacco, so can you!

29-14 The News