

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ **2543 / OF 2014,** LARKANO DATED **15 - 10 - 2014.**

NOTICE INVITED TENDERS.

Tenders are invited from interested persons/suppliers /contractors/companies/firms on standard Bidding documents Forms for procurement of the following works as per SPPRA Rules 2010.

S.No:	Name of Scheme	Estimated Cost	Bid Security 2%	Tender Fee	Time Allowed for
	I I	10	(in Rupees)		completion

AS PER LIST ATTACHED

- The intending participants can purchase the blank bid documents on payment of fee not refundable from the office for each work with 06 11 2014 0 11 20 and 12 20 an
- from the office for each work upto <u>06 11 -2014 @ 11:00 a.m.</u>

 2. The tender will be received back on <u>07 11 2014 upto 12.00 Noon</u> and will be opened on same date <u>07 11 2014</u> after One hour <u>@ 01.00 p.m</u> in the presence of intending contractors are their authorized representatives.
- Eligibility condition for intending participants are as under:-
 - Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tender amount of each work.
 - (ii) Bio-data of Engineers & Technical staff working with the firm.
 - (iii) Documentary evidence for works executed/works in progress and certificate of satisfactory completion of works by the employers.
 - (iv) List of work in progress, indicating cost of each work and copy of letter of award of work.
 - (v) List of machinery and equipment available with documentary evidence of its ownership, certificates of Bank showing credit worthiness along with Bank statement.
 - (vi) No conditional or telegraphic tender will be entertained.
 - (vii) In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.

S.No:	Issue of Blank Tenders	Received of Tender	Opened of Tender
1	2	3	4
	08-11-2014 To 26-11-2014	27-11-2014 @ 01:00 p.m	27-11-2014 @ 02:00 p.m

- (viii) All the bids or proposals will be rejected at any time prior to the acceptance of the bid or proposals and the notices of the rejection of the bids or proposals if any will be issued accordingly by assigning the reason there of in the light of PPRA Rules-33.
- 4 Registration with Income Tax Department (NTN Certificates) and copy of N.I.C
- 5 Undertaking on Affidavit that the firm is not involved in any litigation of abandoned any work in the department.
- 6 The bidders should submit earnest money as showing against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
- 7 Bidder applying for work at S.No: 53 & 54 should have PEC registration in CE01.
- Bidder applying for work at S.No: 40 should have PEC registration CE02.
- 9 Affidavit to the effect that the firm / contractor have not been blacklisted previously by any executing agency.
- 10 Affidavits to the effect that all documents/particulars/information furnished are true and correct.
- In case of firm, list of partners /Partnership Deed, giving full particulars of directors/proprietors or other connected along with power of attorney. In case of being sole proprietors, such under-taking on affidavit be furnished.
- 12 In case of works costing below Rs: 2.500 (M) the conditions at S.No: 3 (i), (ii), (iii), (iv) & (v) will not be applicable

EXECUTIVÉ ENGINEER HIGHWAY DIVISION LARKANA

Copy forwarded with compliments to the:-

- Deputy Commissioner Larkana.
- Superintending Engineer Works & Services Larkano. He is requested to kindly accord necessary approval of the N.I.T.
- Assistant Engineers Highway Sub-Divisions Ratodero/Larkana & Dokri for information and immediately they are requested to submit the estimate and schedule "B" of the works immediately for taken further necessary action.
- Focal Person Sindh Government web site.
- I.T. Department Government of Sindh Karachi.
- Divisional Head Draftsman/Head Clerk for information.

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANA

SPPRA INWARD DIARY NO: 6733 DATED, 16-10-14

.-.-.

LIST OF WORKS

S.No:	Name of Scheme	Estimate	Bid Security	Tender Fee	Time
		Cost (Rs:in	2%	(in rupees)	Allowed
		million)	(in rupess)		
1	Construction of link road from Shah Bag Jamali to Taju-ji-Garhi via Jumo Siyal & village Khan Muhammad Siyal 1/60-2/40 K.ms i/c M/Structure.		140,000/-	3,000/-	12 Months
2	Construction of link road from Larkana Kamber road @ Beero Chandio to Indus Highway via village Masu Kalhoro, Mahi Shaikh, Lal Dino Mugheri, Anb Shar Yar Muhammad Mugheri 1/20-1/60 K.ms "Approach to village Mahi Shaikh and Masu Kalhoro.	27.45	70,000/-	3,000/-	- do -
3	Construction of link road Aghani to Lahno Samtia 1/60-2/40 K.m i/c M/Structure (Remaining work).	4.000	80,000/-	3,000/-	- do -
4	Construction of link road from Larkana Rasheed Waggan road to village Ganhwar Khakhrani 1/20-1/60 K.ms i/c M/Structure (Remaing work).	4.196	83,920/-	3,000/-	- do -
5	Reconditioning/Construction of link road from Larkano Rasheed Waggan road to village Sultan Jumarani 1/60-2/20 K.ms i/c M/Structure (Remaing work).	8.770	175,400/-	3,000/-	- do -
6	Widening & Reconditioning of road from Hatti Nauabad via Mad Bahoo 3/20-3/60 K.ms.	3.000	60,000/-	3,000/-	- do -
7	Construction of link road from Nooh Dhadhro to village Haji Dhadhro 0/40-0/80 K.ms i/c M/Structure.	4.500	90,000/-	3,000/-	- do -
8	Construction of link road from Radhan Moen-Jo-Daro road to village Ghulam Sarwar via village Abreening 2/40-2/80 K.ms i/c M/Structure.	3.000	60,000/-	3,000/-	- do -
	Reconditioning of road from Badeh Moen-Jo-Daro road to Ghulam Hussain Butt Mile 0/80-1/60 K.ms.	4.400	88,000/-	3,000/-	- do -
	Construction of link road from Radhan Moen-Jo-Daro road @ 8.00 K.m to Seehar Station 2/40-3/20 K.ms & 3/20-3/80 K.ms (in portions) i/c M/Structure (Remaining work).	6.500	130,000/-	3,000/-	- do -
	Construction of link road from Moen -Jo-Daro-Veehar road to village Ghulam Hussain Butt-Ja-Bhan 1/40-2/26 K.ms i/c M/Structure (Remaining work).	4.500	90,000/-	3,000/-	- do -
	Construction of link road from Imam Bux Mallah to Noor Shah (Dargah) via Behan Channa 0/0-1/20 c.ms i/c M/Structure (Remaining work).	2.500	50,000/-	3,000/-	- do -
1	Construction of link road from Bindi village to Baradi Sario via Gulan Wahan village 0/0-0/50 K.ms i/c M/Structure (Remaining work).	1.900	38,000/-	3,000/-	- do -

1	S.No:	Name of Scheme	Estimate	Did Conwib.	Tandan Fare	
٠		Nume of Scheme	Cost (Rs:in	Bid Security 2%	Tender Fee (in rupees)	Time Allowed
			million)	(in rupess)	(iii rupees)	Allowed
Ī	14	Construction of link road from Veehar Karani road to	2.600	52,000/-	2.0007	42
		village Muhammad Bachal Awan 0/0-0/50 K.ms i/c	2.000	32,000/-	3,000/-	12 Months
-		M/Structure (Remaining work).				Monuis
ı	15	Construction of link road from Kamber Ratodero road	5.400	100.000/	2.0007	
-		to village Lahno Khan Khokhar, Panjo Lurer &	3.400	108,000/-	3,000/-	- do -
1		connected to Walidad Gabbar 0/80-1/60 K.ms i/c				
ŀ		M/Structure.				
1	16	Construction of link road from Jumo Agham Wassayo	7.000	140,000/-	3,000/-	- do -
1		Bhutto road to village Hazoor Bux Katoher via Illahi				
-		Bux Arbani 2/40-3/20 K.ms i/c M/Structure.				
H	17	Construction of 2.0 (m) D.C.C. Clab Dailer	1.001			
1	17	Construction of 3.0 (m) R.C.C Slab Bridge over Chandia Minor Hyder Chandio road at village Mirzi	1.084	21.680/-	3,000/-	- do -
L		Khan Sunnani.				
	18	Construction of link road from village Dodai along	6.000	120,000/-	3,000/-	- do -
		with Inspection Path of Rice Canal upto New Bus			-11	
		Stand Bridge 1/60-2/20 K.ms.		1		
Γ	19	Construction of link road from Ratodero Muhammad	9.800	196,000/-	3,000/-	- do -
1		Pur road @ mile 3/3 to village Gul Hassan Kodrani		-50,500,	3,000,	uo
ı		1/50-2/50 K.ms i/c M/Structure (Remaining work).				
L						
		Construction of link road from Ratodero Muhammad	5.000	100,000/-	3,000/-	- do -
		Pur road @ Warisdino Machhi to village Abdul Wahab		, ,	-,,	uu
1		Brohi 1/40-2/0 K.ms i/c M/Structure (Remaining				
L		work).				
	5-01-01-01-01	Improvement of Bridges/Culverts along				
		various roads District Larkano (Taluka	- 1			
H		Larkano/Bakrani/ Dokri & Ratodero).	890.0705.2708.0			
		i. Re-construction of 1.00 (m) span R.C.C Slab	0.200	4,000/-	500/-	12
		culvert (01 No:) @ Long Khan Mugheri.				Months
Γ		ii. Construction of 1.00 (m) R.C.C Slab over Sim	1.200	24,000/-	1,500/-	- do -
		Drain along road from Larkano Rasheed	1.200	21,000/	1,500/-	- uo -
		Waggan road to Talbani @ 0/0 K.ms.	1			
H	22					
		Construction of retaining wall along various roads in District Larkano (Taluka				
		oads in District Larkano (Taluka arkano/Bakrani/Dokri & Ratodero).				
H			0.555			
		or retaining train (or rate) over	0.200	4,000/-	500/-	12
		link road from Mahi Bhutto to village Muhammad Paryal Lochi.				Months
Γ		ii. Construction of retaining wall (300 Rft:) Doda	1.100	22,000/-	1,500/-	- do -
		pur Punho Bhatti road to village Karamullah		,000,	1,500/-	- uo -
		Brohi and Mahkumddin Brohi road.				- 1
H	\rightarrow	::: C				
		iii. Construction/Rehabilitation of retaining wall	0.280	5,600/-	500/-	- do -
H	23 I	(70 Rft:) at Wadi Wahani. mprovement of Badeh Gujhar road 4/0-5/16 K.ms.	E E00	110.000/	2.0004	
L			5.500	110,000/-	3,000/-	- do -

è

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupess)	Tender Fee (in rupees)	Time Allowed
24	Construction of link road from Paleeja Road @ village Abdul Rahim Jatoi to village Moosa Jatoi 0/60-0/80 K.ms.	1.800	36,000/-	3,000/-	12 Months
25	Rehabilitation of road from Dadu Canal Bridge to Akil Bund 2/0-1/60 K.ms (village portion)	5.000	100,000/-	3,000/-	- do -
26	Reconditioning of road from Al-Murtaza House Road to Municiple Stadium Via Law College 0/0-0/36 K.ms.	6.200	124,000/-	3,000/-	- do -
27	Rehabilitation of road from Larkana Phull road @ Ali Murad Abro Ice Factory to Dr.Ghulam Sarwar Shaikh Clinic via House of Abdul Razzak Meerani 0/0-0/53 K.ms.	8	148,000/-	3,000/-	- do -
28	Reconditioning/Construction of link road from Larkana Mashori Sharif road to village Abdullah Lashari 0/0-0/40 K.ms (Reconditioning Portion)	Programme and the state of the	52,000/-	3,000/-	- do -
29	Reconditioning of link road from Radhan Moen Jo Daro road to village Sobdar Sargani 0/0-0/40 K.ms.	2.600	52,000/-	3,000/-	- do -
30	Reconditioning of link road from Larkana Miro Khar road to village Sajjan Sangi 0/0-0/40 K.ms.	2.600	52,000/-	3,000/-	- do -
31	Reconditioning of link road from Larkana Ratodero road to village Sajjan Sangi along Shah Hamir Branch	2.600	52,000/-	3,000/-	- do -
32	0/0-0/40 K.ms. Construction of link road from Larkana Miro Khai Dodai Minor road to Larkano Phero Arija road 0/0 0/40 K.ms i/c M/Structure.	4.000	80,000/-	3,000/-	- do -
33	Construction of link road from By Pass Bangulder road to Government Boys High School Bangulder	4.000	80,000/-	3,000/-	- do -
34	0/0-0/40 K.ms i/c M/Structure. Construction of road from High School to Seeha village and Hospital Seehar Station 0/0-0/40 K.ms i/	4.000 c	80,000/-	3,000/-	- do -
35	M/Structure. Construction of road from Muhammad Ramza Mashori House to Qaim Ali Aeri Makkam Badeh 0/0 0/40 K.ms i/c M/Structure.	n 4.000	80,000/-	3,000/-	- do -
36	Construction of link road from Bedi Lashari to village Daod Morio 0/0-0/40 K.ms i/c M/Structure.	ge 4.000	80,000/-	3,000/-	- do -
37	Mangan road to Kumbhar Muhalla 0/0-0/30 i	an 3.500 /c	70,000/-		- do -
38	M/Structure. Construction of link road from Bachal Shah to Dad Canal Bridge via Eidal Shah 0/0-0/40 K.ms M/Structure.	i/c			- do -
39	Construction of link road from Bachal Shah to Hak Sandilo 0/0-0/40 K.ms i/c M/Structure.				- do -
40	Re-decking of Slab 40.24 (m) Bridge over Dhamr Wah along Badeh Bothro road at 6.20 K.ms.	ah 10.000	200,000	/- 3,000/-	- do -

	S.No:	Name of Scheme	Estimate	Did Commit.	T 1 5	
٠		Marie of Scheme	Cost (Rs:in	Bid Security 2%	Tender Fee (in rupees)	Time Allowed
			million)	(in rupess)	(7 movicu
	41	Construction of link road from Mosque to Primary	4.000	80,000/-	3,000/-	12
-		School via Ayaz Jeho in village Ibrahim Ji Wandh 0/0-			-,,	Months
ŀ	42	0/40 i/c M/Structure.	2 222			
1	12	Construction of link road from Jumo Agham Wassayo Bhutto road to Abdul Aziz Brohi and village Lal Bux	3.000	60,000/-	3,000/-	- do -
		Brohi 0/0-0/30 K.ms i/c M/Structure.				
1	43	Construction of road from Muhammad Ismail Brohi	4.000	80,000/-	3,000/-	- do -
		road to Bahadur Jiskani 0/0-0/40 K.ms i/c		10		
ŀ		M/Structure.				
1	44	Construction of link road from Larkana Ratodero road	6.000	120,000/-	3,000/-	- do -
1		Indus Highway at 321.00 K.m to Connect Amir Khan Mugheri road 0/0-0/50 i/c M/Structure.				
ŀ	45					
ı	45	Construction of Internal road at Professor Collony Larkana upto House of Mr.Aftab Ahmed Gorrar 0/0-	2.700	54,000/-	3,000/-	- do -
١		0/20 K.ms i/c M/Structure.				
t	46	Construction of Approach road at Dadu Canal Bridge	19.800	396,000/-	3,000/-	- do -
1		near village Rahoja and Pir Jan Muhammad I/C stone	15.000	330,000,	3,000/-	- 40 -
		Pitching 0/0-0/60 K.ms.				
Γ	47	Construction of road from Peer Jeewan Shah at	4.000	80,000/-	3,000/-	- do -
ı		village Khan Wah upto House of Sahib Khan Jarwar				
l		via Eid Gah/Otaque of Qazi Abdul Aziz 0/0-0/40 K.ms /C M/Structure.				
H	48	Construction of link road from Sukkur Madeji road to	4.000	00.000/	2.0007	
l		village Peer Himath Shah via Bhutta Wah 0/0-0/40	4.000	80,000/-	3,000/-	- do -
		<.ms i/c M/Structure.				
r	49	Construction of link road from Kamber road at Abro	8.800	176,000/-	3,000/-	- do -
		Wah Bridge to Syed Zulfiquar Ali Shah House and			,,,,,	
		Hussaini Mosque, Haji Muhammad Mithal House	- 1			
١		"Gulshan-e-Amir Colony" 0/0-0/60 K.ms i/c				
+		Construction of link road from Grave Yard to village	6.200	124,000/-	2 0007	
ı		Mulla Abro 0/0-0/40 K.ms i/c M/Structure	0.200	124,000/-	3,000/-	- do -
H		Construction of link road from Balhreji to Malookabad	4.000	80,000/-	3,000/-	- dc
		0/0-0/40 K.ms i/c M/Structure.	1.000	30,000/-	3,000/-	- do -
H	52	Construction of link road from Bakrani Railway	5.000	100,000/-	3,000/-	- do -
	0.0000000	Station road @ 5.20 K.m to Hatti Mashori road via	5.000	100,000/-	3,000/-	- 40 -
	ľ	Vada Wahan 2/60-3/20 K.ms i/c M/Structure.				
H		1&R PROGRAMME				
	53	1&R road from Ghanti Fatak to Abbass Chowk road	6.163	123,260/-	3,000/-	06
		Ghanti Fatak Abbass Chowk road to Railway				Months
L		Station road i/c (Asphalt Work).				
		1&R Road from Railway Station road i/c (Asphalt	7.700	154,000/-	3,000/-	- do -
L		Vork)				
		Re-decking of 1.00 (m) span R.C.C Slab culvert along	0.150	3,000/-	500/-	- do -
		coad from Mahota Dhamrah road @ 6.40 K.ms.				
_						

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 2% (in rupess)	Tender Fee (in rupees)	Time Allowed
56	Re-construction of 1.00 (m) span R.C.C Slab Garhi Minor @ House of Kaisar Sandilo	0.800	16,000/-	1,500/-	06 Months
57	Re-decking of Slab/Repair of 1.00 (m) span culvert along road to village Garhi Allah Warrayo Tunio.	0.150	3,000/-	500/-	- do -
58	Re-decking of 1.00 (m) span culvert along road from Dokri Bakrani road to Gerello (Near @ Railway Crossing Bux Jatoi).		3,000/-	500/-	- do -
59	Re-decking of Slab 1.00 (m) span culvert along road from Jan Muhammad Sunnani near village Biland Sunnani @ 1.60 K.ms	0.150	3,000/-	500/-	- do -
60	Re-decking of Slab 1.00 (m) span R.C.C Slab culvert (01 No:) along link road from Ratodero Shahdadkot road to village Muhammad Khan Jalbani @ 0/60 K.ms	0.150	3,000/-	500/-	- do -
61	Re-decking of 1.00 (m) Slab culvert (01 No:) along road from Ratodero Miro Khan Mehmood Khan road to village Tando Chandio.	0.150	3,000/-	500/-	- do -

EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO