
KARACHI WATER AND SEWERAGE BOARD 
OFFICE. OF THE EXECUTIVE ENGINEER (SPD-It 

Clillun pumping station, adjacent C.I.U. Center. near PIDC house, Karachi 

CELL NO: 03332102163 

NOTICE INVITING '11:NDER.  
Wader srprtA•20101 

1. ESTIMATED COST OF TENDER NO..RS. 6763197= !Below 100 Millionl 
2. ESTIMATED cosi OF I ENDER NO—RS.63926R= goon 1.00 slogan)  
3. EST 1M.V1 ED COST OF FENDER NO,.1(S, 5425421= alders 1.00 !Mien) 

Sealed Tokters are incited under SPPRA-21110 For the work mentioned below:. 

Al. NANIE OF WORK : 

Of. URGENT REPAIRING OF ELECTRICAL MOTOR ELECTRICAL 
e MECHANICAL ACCESSORIES MS PIPE Nat VALVE 
CONNECTED TO SUBMERSIBLE PUMP 010HP 1 NO.3 AND 
CABLE FOR MAIN SUPPLY OF K.E. TO MOTOR ROOM AT 
JE•12 P/S OF SPCWI 

2. URGENT REPAIRING OF ELECTRICAL MOTOR ANON OF 
ELECTRICAL 	/ 	MECHANICAL 	ACCESSORIES 	FOR 
SUBMERSIBLE PUMP( 30 HP I N01 AND 1 AT EJ•12 AND EJ- 
14 A/ OF SPD•II 

3. REPAIRING 	OF 	ELECTRICAL 	MOTOR 	AND 	PIF 	OF 
ELECTRICAL I MECHANICAL ACCESSORIES MS PIPE OF  
HORIZONTAL PUMP 00E30 NP 1 AT GREW GREX-II AND 
MAURPUR P/S OF SPO• 

02. Eligibility of Omit:icor : All eligible Bidder :Contractor should be having NTN catilieate and 
at Irnt one year relevant works experience. As per rule of 44 

03 Bid Securih 2% of i he quoted bid in sham or pay Order/ Bank Droll. in favor of 
KW&SO 

4.  Tender can be aurchawd : 
Tender van he purchased from the 	Avmunis Officer (Revenue). 
KW&S11 Head olliec al I° floor old MICA annex building Outshon-
e-lot:al . Karachi between 9:(91 An NI 1:00 Pm. 

5.  Tender Fee It 	1000'- Non Refundable shape of pay order in favourer Kilk&SB.  
10 Jays 6.  Time limit for completion of 

works 
7.  Method of procurement Single stage single envelope basis 
DS Last chic or issuinp : m,..e.11' hoisting up to 	26-11-2014 from 940 m to 100 pm. 

Date & time dooming / 
Opening  °Render 

27/11:2014. a1 2:00 pm and opened at 2:30 pm. 

10. Place of opening  - 

Tender will be opened by the Procurement Committee-1. at the office 
or the Chief Engineer OPDL KYARSU Room No. 5 Illock-E at 90  
Mile. KalS3Z. Shame-Faisal Kahwhi. In the presence or procurement 
commitim-I KW&SB and the bidders or (heir represematives who 
wish to be present.  
KW&S.Ers own fund I 	I Source of Funding: 

12. 	of work : 	 Improvement of Sewerage System. 

Note: 
01 	The procuring agency may reject all or any bids subject to the relecani provision of SPP Rows• 

2010 
02 	Tender: bidding document: may be downloaded from SPPRA n ebsi le. 
03 	The armoring agency may rejected any bid subject to fele%ani provision drSPP ruleQ01 0 and may 

cancel the bidding process at any time prior to areepiance or bid ptopocal ;is per rule 2$ Or said 
rules. 

OF 	In ease of any unforeseen siivalion resulting in closure of office on the date of opening or if 
government declares holiday the tender shall be submitiw,open on the nes working day at 
same time & venue 

05 	No tender shall be issued on the 4.de of opening of tender. 	
. . . . , 

ZX:fe,  

KARACHI WATER & SEWERAGE BOARD 
Wahl 44+210f S41:tiA:ie.44: 4  0 
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Drait Bolding Document for Works unto 2 5 OA 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works,they shall submit a separate tender for 
each. 

The envelope containing the tender documents shall refer the name and number of the 
work. 

6. Measurements: All works shall be measured by standard instruments according 
to the rules. 

7. Evidence of Eligibility: Bidders shall provide evidence of their eligibility as and 
when requested by the Procuring Agency. 

8. Late submission of bids: Any bid 	received 	by the Agencyafier the 
deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9. Eligibility criteria: Prior to the detailed evaluation of bids, the Procuring 
Agency will determine whether the bidder fulfills all codal requirements of 
eligibility criteria given in the tender notice such as registration with tax 
authorities, registration with PEC (where applicable), turnover statement, 
experience statement, and any other condition mentioned in the NIT and bidding 
document. If the bidder does not fulfill any of these conditions, it shall not be 
evaluated further. 

10. Bid security: Bid without bid security of required amount and prescribed form 
shall be rejected. 

II. 	Arithmetical errors: Bids determined to be substantially responsive shall be 
checked for any arithmetic errors. Arithmetical errors shall be rectified on the following 
basis: 

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

(11) 	In case of item rates, if there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity. the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs. 
the sum of the total costs shall prevail and the total bid amount shall be 
corrected. 
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BIDDING DATA 

(A)•Name of Procuring Agent): 

(Muriel description murk: 

(c).Procuring Agency Address: 

(d).Estimate cost: 
(e).Amount of bid security: 
(I).Period of bid validity: 
(g).Security deposit: 
Including hid security: 

(H).Deadline for submission 
Of bid along with time: 

(I).Time for completion form 
Written order commence: 

(1).Liquidity damage 

(k). Bid issued to firm. 
(I). Deposit receipt no. & date 

Amo it: 

SEWERAGE PUMPING 
DIVISION-I KW&SB. 

REPAIRING OF ELECTRICAL MOTOR AND NE OF 
ELECTRICAL 1 MECHANICAL ACCESSORIES MS 
PIPE OF HORIZONTAL PUMP (1Q$30 HP ) AT 
GREX-I GREX4I ANO MAURPUR PIS OF spo.ii 
CLIFTON 	PUMPING 	STATION 
ADJACENT C.I.D. CENTRE: NEAR P.I.D.0 
HOUSE. KARACHI 

on item rate basis. 
02% of bid amount 
90 days 

10% 
VENUE TIME AND DATE OF BID 
OPENING: THE TENDER IN SF:Al. 
COVER SUPER SCRIBED WITII NAME 
OF THE WORK MOULD 131: DROPPED  
IN THE TENDER BOX KEPT IN OFFICE 
OF THE. CHIEF ENGINEER 11P&M AT 
BLOCK 'E"91" MILE KARASAZ1  
KARACHI ON 27-11-2014 AT 2:30 PM BY 
PROCUREMENT COMMITTEE-I 

27.11-2014 at 2.00 nm. 

10 days 

0.5% of bid cost ner day of delay 

Mfs 

Rs.10001= 

tent ive Engineer 	 Authority Issuing Bidding Document. 



mall Bidding Lk:come/A for works upto 23 M 

Conditions of Contract 

Clause — I: Commencement & Completion Dates of work.The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instnictions of the fingineer-incharge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

0) 	contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill: 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following 
courses as may deem fit:- 

Sindh Public Procurement Regulatory Aulhority I srnv'w.raHasiixth 1,.v ok 



Drat Ridding Document for Works upto 2.5 M 

(i) to forfeit the security deposit available except conditions mentioned at 
A(iii) and (iv) above: 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive 
Engineer:Procuring Agency, the contractor shall have:• 

(i) no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with at view to the 
execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by 
the executive engineerin writing regarding the performance of such work 
and has not been paid. 

Procuring Agency./Engineer may invite fresh bids for remaining work. 

Clause — 4: Possession of the site and claims for compensation for delay. The 
Engineer shall give possession of all parts of the site to the contractor. If possession of 
site is not given by the date stated in the commencement order, no compensation shall be 
allowed for any delay caused in starling of the work on account of any acquisition of 
land, water standing in borrow pits/ compartments or in according sanction to estimates. 
In such case, either date of commencement will be changed or period of completion is to 
be extended accordingly. 

Clause — 5: Extension of Intended Completion Date. The Procuring Agency either at 
its own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible tocomplete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final Where time has been 
extended under this or any other clause of this agreement. the date for completion of the 
work shall be the dale fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause — 6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
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4': b 	 ?Auks upto 7.5 M 

the contract. The contractor shall also confirm exactly, fully and faithfully to the designs. 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs. drawings, and instructions as 
aforesaid. 

Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer•in•charge shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the 
claim, as for as admissible, adjusted, if possible before the expiry of ten days from the 
presentation of the bill. at any time depute a subordinate to measure up the said work in 
the presence of the contractor or his authorized agent, whose countersignature to the 
measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amountto be paid to the contractor. 
which lie considers due and payable in respect thereof, subject to deduction of security 
deposit. advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded us payments by way of advance against 
the final payment only and not as payments for work actually done and conipleted, and 
shall not preclude the Engineer•in•charge from recoveries from final bill and rectification 
of defects and unsatisfactory items of works pointed out to him during defect liability 
period. 

(K) The Final Blll.A bill shall be submitted by the contractor within one month of the 
date fixed  for the completion of the work otherwise Engineer-in-charge's certificate of 
the measurements and of the total amount payable for the works shall be final and 
binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

Clause — 9: Issuance of Variation andRepeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, including the 
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Draft Biccfing Document lot Works vino 2 5 M 

introduction of new work items that are either due to change of plans, design or 
alignment to suit actual field conditions, within the general scope and physical 
boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 15% on 
the same conditions in all respects on which he agreed to do them in the work, and at the 
same rates, as are specified in the tender for the main work.The contractor has no right to 
claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the 
Bill of Quantities. the quotation by the contractor is to be in the form of new rates for the 
relevant items of work, and if the Engineer•in-charge is satisfied that the rate quoted is 
within the rate worked out by him on detailed rate analysis, and then only he shall allow 
him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded 
by more than 15%, and then Engineer can adjust the rates for those quantities causing 
excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation. beyond the 15% of initial contract amount. 
shall be subject of another contract to be tendered out if the works arc separable from the 
original contract. 

Clause — 10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractoriduring defect liability period mentioned in bid data, the Engineer-in-charge or 
has subordinate•in•charge of the workmay instinct the contractor to uncover and test any 
part of the works which he considers may have a defect due to use of unsound materials 
or unskillful workmanship and the contractor has to carry out a test at his own cost 
irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove 
and reconstruct the work so specified in whole or in part. as the case may require. The 
contractor shall correct the notified defect within the Defects Correction Period 
mentioned in notice. 

(C) Uncorrected Defects: 

(i) 	In the case or any such failure, the Engineer-in-charge shall give the 
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Draft Biccfing Document lot Works vino 2 5 M 
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(F) Repeat Order: Any cumulative variation. beyond the 15% of initial contract amount. 
shall be subject of another contract to be tendered out if the works arc separable from the 
original contract. 

Clause — 10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractoriduring defect liability period mentioned in bid data, the Engineer-in-charge or 
has subordinate•in•charge of the workmay instinct the contractor to uncover and test any 
part of the works which he considers may have a defect due to use of unsound materials 
or unskillful workmanship and the contractor has to carry out a test at his own cost 
irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove 
and reconstruct the work so specified in whole or in part. as the case may require. The 
contractor shall correct the notified defect within the Defects Correction Period 
mentioned in notice. 

(C) Uncorrected Defects: 

(i) 	In the case or any such failure, the Engineer-in-charge shall give the 
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ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER 

Bid shall be evaluated on the basis of following information are available 
with t to bid :- 

1. Bid shall be in scaled Cover. 

2. Bid shall be properly signed by the Contractor with Stamp. 

3. %MIe of firm. Postal address, Telephone number, Fax number, e-mail 

address must be written. 

4. :late must be quoted in figures and words. 

5. NTN and Sales Tax (Where applicable). 

6. One year experience of relevant work. 

7. Turnover at least (03) Three years. 

8. Bid Security of required amount. 

9. Conditional bid will not be considered. 

10.11id will be evaluated according to SPPR 2010 (Amended 2013). 

I I.Debarred Contractors bid cannot be accepted. 



stone! Accountant 
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Clause — 18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance againstmaterials brought at site. 

(i) Secured Advance may be permitted only against imperishable 
materials/quantities anticipated to be consumed/utilized on the work within 
a period of three months from the date of issue of secured advance and 
definitely not for full quantities of materials for the entire 
workkontract.The sum payable for such materials on site shall not exceed 
75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above 
provisions shall be affected from the monthly payments on actual 
consumption basis. but not later than period more than three months (even 
if unutilized). 

Clause — 19: Recovery as arrears of Land Revenue. Any sum due to the Government 
by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause — 20: Refund of Security Deposit/Retention Money. On completion of the 
whole of the works (a work should be considered as complete for the purpose of refund 
of security deposit to a contractor from the last date on which its final measurements are 
checked by a competent authority.if such check is necessary otherwise from the last date 
of recording the final measurements), the defects notice period has also passed and the 
Engineer has certified that all defects notified to the contractor efore the end of this 
period have been corrected, the security deposit lodgcq,Y contractor (in cash or 
recovered in installments from his bills) shall be (490 he expiry of three 
months from the date on which the work is c7pk4 

:11 
Contractor 	 Executive/Engineer/Procuring Agency 
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NAME OF WORKc REPAIRING OF ELECrRICAL MOTOR AND PM OF ELECTRICAL 1 MECHANICAL 
ACCESSORIES MS PIPE OF HORIZONTAL PUMP (10830 HP 1AT GREX-I GRUA AND MAURPUR PIS OF 
SPIN! 

Ucseii1icn and 	 (a112 red 

SAO DESCRIpproA OF WORK nit m Opp. 

.... 

RATE 
PEN AritOuNt 

Ride in Rupees 	Rine in Words 

1. 

Rewinding of electrical motor 3phase 
00/440 veils 50 cycle with best quality 
insMated copper wire of required gauge 
including testing on load with satisfactory 
result up to one weeks time opening and 
refitting and replacing bolts if necessary 
excluding the cost of worn out material 

10hp 2 0  Each rob 

2 

Rewinding 	of electrical motor 	3phase 
001440 volts 50 cycle with best quality 
insolated copper wire of required gauge 
including testing on load with satisfactory 
result up to one weeks lime opening and 
refitting and replacing bolts if necessary 
excludi • the cost of worn out material 

..an hp  
"" 02jcb 

Each job 

3. 

Providing 	& 	fixing 	circuit 	breaker 
25.150.200 8225 amp tp (4s 225 Ns on 
prepared board as required for mauipur 
pumping station panel board no 03 & 04 

02 NO 

Each 

4 Pt( circuit barker 100 Amps TP (XS 30 
NS (NB) on prepared board as required 06 NOs Each 

I IV orcuit 30 Amp tp ks30 breaker 30 
5. 	amp tp xs-30 ns (NB) on prepaid board 

as required 
04 No 

I 

Each 

6 

7 

PO magnetic contactor model no fc65 N 
(11 A) as required as per inactions of ea 

04 	1 for maripur pumping station panel board 	NO  
no.03 804 

Each 

Each 

Each 

PA magnetic contactor modal no. fc50 as 
required as per insclion of E/I for mairpur 	02 NOs 

m in 	station panel boar no 03894 

8. Prf magnetic contactor model no. fc25 as 	04 Nos re euid as per insclion of e/I 
P/1 magnetic contactor model no.1c20 N 
as required as per Inaction of EA 02 Nos Each 

10 
PA overload relays for size 2 A /2B 
model FT20 A as requied as per 
instruction of En 

02 Nos 
Each 

11 
Prf volts meter size 96/96 mm direr 
30A.50A, as requied as per instruction of 
E/I 

08 NO 
Each 

12 PA volts meter size 96/96 mm direct .500 
volts. as regaled as per instruction of 81 06  NO 

P/meter 

Providmg & laying (main or sub- main } 
PVC 	insulated 	& 	copper 	conductor 
600/1000 volts size 16mm2 start motor 
for maruipur P/s slaw 

20 
meter 

14 
Providing laying ( main or sub- Main PVC 
insulated 8 copper conductor 600/1000 
volts size 50 mm to motor for maipur P/s 

20  
er meter /mler 

15 

PH of street light 125 watts HPIAVE ) 
having IP54 classification with 125w lamp 
choke capacitor & internal wnng 
complete in all respire at the hight up to 

03 NO 

1 

Each 



19 

NAND; OF WORK: REPAIRING OF ELECTRICAL MOTOR AND Pit OF ELECTRICAL I MECHANICAL 
ACCESSORIES MS PIPE OF HORIZONTAL PUMP 110830 HP) AT GREX-I GREX-II AND MAURPUR P'S OF 
SPD-II 

31 ft as site requirement and instruction 
of al  
Manufacturing supplying and fixing black 
steel M S pipe made out of M s sheet 
confinning to API 51 grade X42 ERW & 
externally as plate coated with fiber glass 
5 mm thick ( AWWA speciation ) dc itches 
i/c cost o bens of and degree & testing 
with water spices pressure for different 
dia of pipes as below II stra•ght ) dia for 
maiupr P/s station (thickness 7 19 mm) 	 
Providing & fixing barras ceiling fac 56 

ad uali  
Supply of pvc rubber hose pipe 4 dia 
(OARSON)  
Pit PM4H -$H multi rang timer 
Panasonic  
TOTAL 

EXEC 1. 'TR 

	

	 (N E ENGINEER ISP1) 
. 	KW.R51). 

I :we hereby envied amounting to Rs. 	 on words) 	  

Signature & main p of Comma( 

Address: 

Contacts 

1 

03 NOs 

30 metr 

02140 

90fts 

P/mtr 

Each 

each 

Pitts 



STANDARD BIDDING DOCUMENT 
PROCUREMENT OF WORKS 

(For contracts costing up to Rs1.5 Million) 

(Website N.I.T) 

NAME OF WORK:  URGENT REPAIRING OF ELECTRICAL MOTOR AND/F OF ELECTRICAL  
MECHANICAL ACCESSORIES FOR SUBMERSIBLE PUMP( 30 HP 1 NO1 AND 2 AT 6.142 AND EJ-14 
P15 OF SPO-11 

Name of Office 

SEWERAGE PUMPING DIVISION I 
Clifton pumping station, adjacent C.I.D. Center, near PIDC house, Karachi 

Executive Engineer, contact .4 03332102163 



Dolt budding Document for Works um° / 

Instructions to Bidders! Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission. opening and evaluation, and 
on the award of contract. 
Matters governing the performance of the Contract or payments under the Contract. or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Bidding Data. 

The instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

I. 	Notice Inviting Tender/ Invitation for Bid: All work proposed to be executed by 
contract shall be notified in a form of Notice Inviting Tender (NM/Invitation for Bid 
(IM) hoisted on website of Authority and Procuring Agency and also in printed media 
where ever required as per rules. 

NIT must state the description of the work. dates, time and place of issuing, submission. 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost.The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents: It must include but not limited to: Conditions of 
contract, Contract Data. specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted. Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. Right of Rejection; The Procuring Agency shall have right of rejecting all or any 
of the tenders as per provisions of PPRA Rules. 

S. 	Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carded out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time 
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Instructions to Bidders! Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission. opening and evaluation, and 
on the award of contract. 
Matters governing the performance of the Contract or payments under the Contract. or 
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included as Conditions of Contract and Bidding Data. 
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I. 	Notice Inviting Tender/ Invitation for Bid: All work proposed to be executed by 
contract shall be notified in a form of Notice Inviting Tender (NM/Invitation for Bid 
(IM) hoisted on website of Authority and Procuring Agency and also in printed media 
where ever required as per rules. 

NIT must state the description of the work. dates, time and place of issuing, submission. 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost.The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents: It must include but not limited to: Conditions of 
contract, Contract Data. specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted. Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. Right of Rejection; The Procuring Agency shall have right of rejecting all or any 
of the tenders as per provisions of PPRA Rules. 

S. 	Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carded out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time 
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Instructions to Bidders! Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission. opening and evaluation, and 
on the award of contract. 
Matters governing the performance of the Contract or payments under the Contract. or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Bidding Data. 

The instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 
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contract shall be notified in a form of Notice Inviting Tender (NM/Invitation for Bid 
(IM) hoisted on website of Authority and Procuring Agency and also in printed media 
where ever required as per rules. 

NIT must state the description of the work. dates, time and place of issuing, submission. 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost.The interested bidder must have 
valid NTN also. 

2. Content of Bidding Documents: It must include but not limited to: Conditions of 
contract, Contract Data. specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted. Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

4. Right of Rejection; The Procuring Agency shall have right of rejecting all or any 
of the tenders as per provisions of PPRA Rules. 

S. 	Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carded out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
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alternative in the works specified in the said form of invitation to tender or in the time 
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Conditions of Contract 

Clause — I: Commencement & Completion Dates of work.Thc contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following 
courses as may deem fit:- 
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(i) to forfeit the security deposit available except conditions mentioned al 
A(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 

(C) In the event of any of the above courses being adopted by the Executive 
Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by 
the executive engineerin writing regarding the performance of such work 
and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 

Clause — 4: Possession of the site and claims for compensation for delay. The 
Engineer shall give possession of all parts of the site to the contractor. If possession of 
site is not given by the date stated in the commencement order, no compensation shall be 
allowed for any delay caused in starting of the work on account of any acquisition of 
land, water standing in borrow pits/ compartments or in according sanction to estimates. 
In such case, either date of commencement will be changed or period of completion is to 
be extended accordingly. 

Clause — 5: Extension of Intended Completion Dale. The Procuring Agency either at 
its own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible tocomplete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final.Where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made tinder this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

Clause — 6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the panics, the said specification being a part of 
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the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 
and lodge in his office and to which the contractor shall be entitled to have access at such 
office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications, and of all such designs, drawings, and instructions as 
aforesaid. 

Clause — 7: Payments. 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 
the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-eharge shall take or cause to be 
taken the requisite measurements for the purpose of having the same verified and the 
claim, as for as admissible, adjusted, if possible before the expiry of ten days from the 
presentation of the bill, at any time depute a subordinate to measure up the said work in 
the presence of the contractor or his authorized agent, whose countersignature to the 
measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amountto be paid to the contractor, 
which he considers due and payable in respect thereof, subject to deduction of security 
deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against 
the final payment only and not as payments For work actually clone and completixi, and 
shall not preclude the Engineer-in•charge from recoveries from final bill and rectification 
of defects and unsatisfactory items of works pointed out to him during defect liability 
period. 

(B) The Final Bill.A bill shall be submitted by the contractor within one month of the 
date fixed for the completion of the work otherwise Engineer-in-charges certificate of 
the measurements and of the total amount payable for the works shall be final and 
binding on all parties. 

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

Clause —9: Issuance of Variation andRepeat Orders. 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, including the 
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introduction of new work items that are either due to change of plans, design or 
alignment to suit actual field conditions, within the general scope and physical 
boundaries of the contract. 

(R) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 15% on 
the same conditions in all respects on which he agreed to do them in the work, and at the 
same rates. us are specified in the tender for the main work.The contractor has no right to 
claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the 
Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the 
relevant items of work. and if the Engineer-in-charge is satisfied that the rate quoted is 
within the rate worked out by him on detailed rate analysis, and then only he shall allow 
him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded 
by more than 15%, and then Engineer can adjust the rates for those quantities causing 
excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount. 
shall be subject of another contract to be tendered out if the works are separable from the 
original contract. 

Clause — 10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or 
his subordinate-in-charge of the workmay instruct the contractor to uncover and lest any 
part of the works which he considers may have a defect due to use of unsound materials 
or unskillful workmanship and the contractor has to carry out a test at his own cost 
irrespective of work already approved or paid. 

(13) Correction of Defects: The contractor shall be bound forthwith to rectify or remove 
and reconstruct the work so specified in whole or in part, as the case may require. The 
contractor shall correct the notified defect within the Defects Correction Period 
mentioned in notice. 

(C) Uncorrected Defects: 

(i) 	In the case of any such failure, the Engineer•in•charge shall give the 
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contractor at least 14 days notice of his intention to use a third party to 
correct a defect. tie may rectify or remove, and re•execule the work or 
remove and replace the materials or articles complained of as the case may 
he at the risk and expense in all respects of the contractor. 

(ii) 	If the Engineer considers that correction of a defect is not essential and it 
may be accepted or made use of; it shall be within his discretion to accept 
the same at such reduced rates as he may lix therefore. 

Clause — I I: (A) Inspection of Operations. The Engineer and his subordinates, shall at 
all reasonable times have access to the site for supervision and inspection of worksunder 
or in course of execution in pursuance of the contract and the contractor shall afford 
every facility for and every assistance in obtaining the right to such access. 

(R) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable 
notice of the intention of the Engineer-in•charge or his subordinate to visit the work shall 
have been given to the contractor, then he either himself be present to receive orders and 
instructions, or have a responsible agent duly accredited in writing present for that 
purpose, orders given to the contractor's duly authorized agent shall be considered to 
have the same force an effect as if they had been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall he covered up or put out of view/beyond the reach without 
giving notice of not less than five days to the Engineer whenever any such part of the 
works or foundations is or are ready or about to be ready for examination and the 
Engineer shall. without delay, unless he considers it unnecessary and advises the 
contractor accordingly. attend for the purpose of examining and measuring such part of 
the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such 
notice having been given, the same shall be uncovered at the contractor's expense. and in 
default thereof no payment or allowance shall be made for such work, or for the 
materialswith which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at thepremises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause — 14: Measures for prevention of fire and safety measures.The contractor shall 
not set fire to any standing jungle. trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying. cutting or uprooting trees. bush.wood, grass. etc by fire. the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall be 
paid by him. 

Clause — 15: Subcontracting. The contractor shall not subcontract the whole of the 
works,except where otherwise provided by the contract.The contractor shall not 
subcontract any pan of the works without the prior consent of the Engineer. Any such 
consent shall not relieve the contractor from any liability or obligation tinder the contract 
and he shall be responsible for the acts, defaults and neglects of any subcontractor, his 
agents, servants or workmen as if these acts, defaults or neglects were those of the 
contractor, his agents' servants or workmen. The provisions of this contract shall apply to 
such subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract. and 
which cannot be amicably settled between the parties, 	the decision of the 
Superintending Engineer of the circle/officer one grade higher to awarding authority 
shall be final, conclusive and binding on all parties to the contract upon all questions 
relating to the meaning of the specifications, designs drawings, and instructions, 
hereinbefore mentioned and as to the quality of workmanship, or materials used on the 
work or as to any other questions, claim, right, matter, or thing whatsoever in any way 
arising out of, or relating to the contract design, drawings. specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works, or the 
execution, of failure to execute the same. whether arising. during the progress or the 
work, or after the completion or abandonment thereof. 

Clause — 17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer thereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and din at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge, may at the expense of the contractor remove and 
dispose of the sante as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 
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ELIGIIIILITV AND EVALUATION CRITERIA OF THE TENDER 

Bid shall be evaluated on the basis of following information are available 
with t to bid :• 

I. Bid shall be in scaled Cover. 

2. Bid shall be properly signed by the Contractor with Stamp, 

3. 'Came of firm, Postal address, Telephone number, Fax number. e-mail 

address must be written. 

4. late must be quoted in figures and words. 

5. WEN and Sales Tax (Where applicable). 

6. One year experience of relevant work. 

7. Turnover at least (03) Three years. 

8. Bid Security of required amount. 

9. Conditional bid will not be considered. 

10.11id will be evaluated according to SPPR 2010 (Amended 2013). 

11.11ebarred Contractors hid cannot be accepted. 
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STANDARD BIDDING DOCUMENT 
PROCUREMENT OF WORKS 

(For contracts costing up to Rs.2.5 Million) 

(Website N.I.T) 

NAME OF WORK:URGENT REPAIRING OF ELECTRICAL MOTOR ELECTRICAL / MECHANICAL 

ACCESSORIES MS PIPE N/R VALVE CONNECTED TO SUBMERSIBLE PUMP MOHR I NO.3 AND CABLE FOR 

MAIN SUPPLY OF X.E. TO MOTOR ROOM AT 4E-12 PIS OF SP0•11 

Name of Off ice 

SEWERAGE PUMPING DIVISION II 
Clifton pumping station, adjacent C.I.D. Center, near PIDC house, Karachi 

Executive Engineer, contact # 03332102163 
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Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 

on the award of contract. 
Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 

included as Conditions of Contract and Bidding Data. 

The Insiructions to Bidders will not be part of the Contract and will cease to have effect 

once the contract is signed. 

I. 	Notice Inviting Tender/ Invitation for Bid: All work proposed to be executed by 

contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid 
(1FB) hoisted on website of Authority and Procuring Agency and also in printed media 

where ever required as per rules. 

NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 

lump sum or percentage of Estimated Cost/Bid Cost.Thc interested bidder must have 

valid NTN also. 

2. Content of Bidding Documents: It must include but not limited to: Conditions of 
contract. Contract Data. specifications or its reference. Bill of Quantities containing 
description of items with scheduled/item rates with premium to be tilled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates am fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 

rates for any item in this contract. 

4. Right of Rejection; The Procuring Agency shall have right of rejecting all or any 

of the tenders as per provisions of PPRA Rules. 

5, 	Conditional Offer: Any person who submits a tender shall fill up the usual 

printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time 
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allowed for carrying out the work. or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works,they shall submit a separate tender for 

each. 

The envelope containing the tender documents shall refer the name and number of the 

work. 

6. Measurements: All works shall be measured by standard instniments according 

to the rules. 

7. Evidence of Eligibility: Bidders shall provide evidence of their eligibility as and 
when requested by the Procuring Agency. 

8. Late submission of bids: Any bid received by the Agencyafter the 
deadline for submission of bids shall be rejected and returned unopened to the bidder. 

9. Eligibility criteria: Prior to the detailed evaluation of bids, the Procuring 
Agency will determine whether the bidder fulfills all codal requirements of 
eligibility criteria given in the tender notice such as registration with tax 
authorities, registration with PEC (where applicable), turnover statement, 
experience statement, and any other condition mentioned in the NIT and bidding 
document. If the bidder does not fulfill any of these conditions, it shall not be 

evaluated further. 

10. Bid security: Bid without bid security of required amount and prescribed form 

shall be rejected. 

II. 	Arithmetical errors: Bids determined to be substantially responsive shall be 

checked for any arithmetic errors. Arithmetical errors shall be rectified on the following 

basis; 
(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

(B) In case of item rates, if there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall he 

corrected. 
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BIDDING DATA 

tc).Procuring Agency Address: 

SEWERAGE PUMPING  
DIVISION-II KW&SB.  

URGENT REPAIRING OF ELECTRICAL MOTOR 
ELECTRICAL / MECHANICAL ACCESSORIES MS 
PIPE MR VALVE CONNECTED TO SUBMERSIBLE 
PUMP (40HP I NO.3 AND CABLE FOR MAIN 
SUPPLY OF K.E. TO MOTOR ROOM AT 3E42 P/S 

OF SPD-I1 

CLIFTON 	PUMPING 	STATION 
ADJACENT C.I.D. CI. NTRE NEAR P.I.D.0 
HOUSE, KARACHI  

on item rale basis.  
02% of bid amount  
90 dun 

10% 
VENUE, TIME AND DATE OE BID 
OPENING: THE TENDER IN SEAL 
CONTI( Sl rrit SCRIBED W 	NAME  
OF TIIE WORK SHOULD BE DROPPED 
IN TIIE TENDER BOX KEPT IN OFFICE 
OF THE CHIEF ENGINEER IIP&D) AT  

BLOCK 'E"91" MILE KARASAZ. 
KARACHI ON 21-11-2014 AT 2:30 PM BY 
PROCUREMENT COMM! ITEE-I  

27-11.2014 at 2.00 pm.  

10 days  

0.504 of bid cost per day of (1010  

Ws 

Rs.1000:= 

Authority Issuing Bidding Document. 

(A).Name of Procuring Agency: 

(b) Brief description work: 

(d).F.stimate cost: 
(e).Amount of bid security: 
(0.Period of bid validity: 
(g).Securily deposit: 
Including bid security: 

(11).Deadline for submission 
Of bid along with time: 

(I).Time for completion form 
Written order commence: 

(j).Liquidity damage 

(k). Bid issued to firm. 
(I). Deposit 	pt no. & date 

Amount; 

, A 
Extolls e Engineer 
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Conditions of Contract 

Clause — 1: Commencement & Completion Dates of work.The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instnictions of the Engincer•in-charge or of in subordinate-in-charge of the work. Failing 
such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

The contractor shall proceed with the works with due expedition and without delay and 
complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

Clause — 3: Termination of the Contract. 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract: 
(ii) the progress of any particular ponion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 
the submission of the bill: 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following 
courses as may deem fit:- 
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introduction of new work items that are either due to change of plans. design or 
alignment to suit actual field conditions, within the general scope and physical 
boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 15% on 
the same conditions in all respects on which he agreed to do them in the work, and at the 
same rates, as are specified in the tender for the main work.The contractor has no right to 
claim for compensation by reason of alterations or curtailment of the work. 

(C) In case the nature of the work in the variation does not correspond with items in the 
Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the 
relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is 
within the rate worked out by him on detailed rate analysis, and then only he shall allow 
him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded 
by more than 15%, and then Engineer can adjust the rates for those quantities causing 
excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation. beyond the 15% of initial contract amount, 
shall be subject of another contract to be tendered out if the works are separable from the 
original contract. 

Clause — 10: Quality Control. 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 
contractoriduring defect liability period mentioned in bid data, the Engineer-in-charge or 
his subordinate-in-charge of the workmay instruct the contractor to uncover and test any 
part of the works which he considers may have a defect due to use of unsound materials 
or unskillful workmanship and the contractor has to carry out a test at his own cost 
irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove 
and reconstruct the work so specified in whole or in pan, as the case may require. The 
contractor shall correct the notified defect within the Defects Correction Period 
mentioned in notice. 

(C) Uncorrected Defects: 

(i) 	In the case of any such failure, the Engineer-in-charge shall give the 
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contractor at least 14 days notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re•execute the work or 
remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 

(ii) 	If the Engineer considers that correction of a defect is not essential and it 
may be accepted or made use of: it shall be within his discretion to accept 
the same at such reduced rates as he may fix therefore. 

Clause — II: (A) Inspection of Operations. The Engineer and his subordinates, shall at 
all reasonable times have access to the site for supervision and inspection of worksunder 
or in course of execution in pursuance of the contract and the contractor shall afford 
every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable 
notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall 
have been given to the contractor. then he either himself be present to receive orders and 
instntctions, or have a responsible agent duly accredited in writing present for that 
purpose, orders given to the contractor's duly authorized agent shall be considered to 
have the same force an effect as if they had been given to the contractor himself. 

Clause — 12: Examination of work before covering up. 

(A) No part of the works shall be covered up or put out of view/bcyond the reach without 
giving notice of not less than five days to the Engineer whenever any such pan of the 
works or foundations is or are ready or about to be ready for examination and the 
Engineer shall, without delay, unless he considers it unnecessary and advises the 
contractor accordingly, attend for the purpose of examining and measuring such part of 
the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such 
notice having been given, the same shall be uncovered at the contractor's expense, and in 
default thereof no payment or allowance shall be made for such work, or for the 
materialswith which the same was executed. 

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at thepremises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 
same to be made good by other workmen, and deduct the expenses from retention money 
lying with the Engineer. 
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Clause — 14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle. trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, hush-wood, grass, etc by lire, the contractor shall 
take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 
done intentionally or unintentionally on or off the site by the contractor's labour shall he 
paid by him. 

Clause — 15: Subcontracting. The contractor shall not subcontract the whole of the 
works.except where otherwise provided by the contract.The contractor shall not 
subcontract any part of the works without the prior consent of the Engineer. Any such 
consent shall not relieve the contractor from any liability or obligation under the contract 
and he shall be responsible for the acts, defaults and neglects of any subcontractor, his 
agents. servants or workmen as if these acts, defaults or neglects were those of the 
contractor, his agents' servants or workmen. The provisions of this contract shall apply to 
such subcontractor or his employees as if he or it were employees of the contractor. 

Clause — 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties. . the decision of the 
Superintending Engineer of the circle/officer one grade higher to awarding authority 
shall be final, conclusive and binding on all parties to the contract upon all questions 
relating to the meaning of the specifications, designs drawings. and instructions. 
hereinbefore mentioned and as to the quality of workmanship. or materials used on the 
work or as to any other questions, claim, right. matter, or thing whatsoever in any way 
arising out of or relating to the contract design. drawings. specifications, estimates, 
insmictions, orders or these conditions or otherwise concerning the works, or the 
execution. of failure to execute the Mit. whether arising. during the progress of the 
work, or after the completion or abandonment thereof. 

Clause — 17: Site Clearance. On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or (or operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 
of this clause then Engineer-in-charge. may at the expense of the contractor remove and 
dispose of the same as he thinks GI and shall deduct the amount of all expenses so 
incurred from the contractor's retention money. The contractor shall have no claim in 
respect of any surplus materials as aforesaid except for any stint actually realized by the 
sale thereof. 
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EI DARWIN AND EVALUATION CRITERIA OF THE TENDER 

Bid shall be evaluated on the basis of following information are available with t to hid :- 

1. Bid shall be in sealed Cover. 

2. Bid shall he properly signed by the Contractor with Stamp. 

3. Same of firm, Postal address. Telephone number, Fax number, e-mail 

address must be written. 

4. Aide must be quoted in Figures and words. 

5. NTN and Sales Tax (Where applicable). 

6. One year experience of relevant work. 

7. 'turnover at least (03) Three years. 

8. Bid Security of required amount, 

9. Conditional bid will not be considered. 

10.Itid will be evaluated according to Mgt 2010 (Amended 2013). 

11.11ebarred Contractors bid cannot be accepted. 



Clause — 18: Financial Assistance /Advance Payment. 

(A) Mobilization advance is not allowed. 

(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable 
materials/quantities anticipated to be consumed/utilized on the work within 
a period of three months from the date of issue of secured advance and 
definitely not for full quantities of materials for the entire 
workkontract.The sum payable for such materials on site shall not exceed 
75% of the market price of materials: 

(ii) Recovery of Secured Advance paid to the contractor under the above 
provisions shall be affected from the monthly payments on actual 
consumption basis, but not later than period more than three months (even 
it' unutilized). 

Clause — 19: Recovery as arrears of Land Revenue. Any sum due to the Government 
by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause — 20: Refund of Security Deposit/Retention Money. On completion or the 
whole of the works (a work should be considered as complete for the purpose or refund 
of security deposit to a contractor from the last date on which its final measurements are 
checked by a competent authority.if such check is necessary otherwise from the last date 
of recording the final measurements), the defects notice period has also passed and the 
Engineer has certified that all defects notified to the contractor before the end of this 
period have been corrected. the security deposit lodged is contractor tin cash or 
recovered in installments from his bills) shall be ref n7 tint a the expiry of three 
months from the date on which the work is co / 

Divisional Accountant 

Contractor 	 Executive ngineer/Procuring Agency 
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NAME OF WORK: URGENT REPAIRING OF ELECTRICAL MOTOR ELECTRICAL / MECHANICAL 
ACCESSORIES MS PIPE NM VALVE CONNECTED TO SUBMERSIBLE PUMP mow ) NO.3 AND CABLE 
FOR MAIN SUPPLY OF KE. TO MOTOR ROOM AT .1E-12 MS OF SRN, 

Docti >lion and rate of hem based on Market offered Raleal 

&NO DOSC41PfIUN OF WORK / rrEsi 	Q I Y . 
MIL 

ern AMOUNT 

Rale In Rupees Rate in Words 
Rewinding of electrical motor 3phase 00440 
volts 50 cyde with best quality msdated 
copper wire of require(' gauge inducting 

1 	testing on load with satisfactory result up w 
one weeks tine opening and refitting and 
!enlace:9 bolts if necessaey excluding the cost 
of worn out material 

40 ho One IC 

2 

ManufactwIng 	supplying and fixing black 
steel 	II S 	pipe made 	Out 	of M s &eels! 
confirming API 51 grade x. 42 ERW 	8 
externally as plate coated vath fiber glass 
5nrn duds AWVVYVA emanation } itc in 
rendes de cost of bens dl and degree 8 
testing 	with 	water 	wceS 	pressure 	for 
oecedem dia of pipes as below 1 straight .i 6 

I dia for 

40 Rh 

PM 

3 
PA circui croaker 200 amp ip no in-22519S) 
on prepaid board as required at pump no 36 
2 

02 NO 
Each 

4 
PA circuit breaker 100 amp IP  no IndCONS} 
on pfepad DOM as required at pump's) 36 
21 

02 NOS i 
Each 

5 
PA arced breaker 400 amp w setting 250-CO 
AMPs (xs-400qt on caned board as required 
al pump no 3&2 

02 NOs 
ECM 

PA magnetic contactor model no fd35 N as 
reciwed & as per Instruction of ell 02 NO 

Each 

fr p;fmagnetic contactor model no so 50 N as 
required F. as per Instruction of en 01 NO  

Each 

Providing 8 laying (main or sub main } PVC 
insulated 8 PVC sheeted with three core 
cooper conductor 600/1000 volts see 70 mm 
2 

20meter 

In/meter 

9 

'0 

' 

PA wrier 5C0 HP baCKUp National arms 
removing ol existing burnt / damage old time 
WIN disconnection of main power supine. 
recormoclice the same aller bung the ismer as 
require(' as per instruction of EA. 

01 No 

Each 

Providing upper mechanical seal no 3840367 
°mooned) 

01 NO 
Earn 

 

Providing lower mechanical seal n0.6831400 
(imported 1 

01 NO 
Eacn  

Providing 0 ring ki no 803279 
12 

01 No 

13 	Prowdingupper boll bearing SKF NO 3372-J 

01 NO 

01 NO 	  Each 

14 

i15 

Providing 	lower boll beanng SKF NO53058. 
22 

Each 

Pd ammeters in 95:96 mm direct 304. 504. 02 NO 
as required as per instruchon of Ed 

Each 

16 

17 

Plf nes meter sae 9&96 mm 500 vold as 02 NO 
requires as per instruction of al0 

Each 

hose pipe 8 dia for submerstie Puma 60 fits 
delivery pump no DI F. 02 imported England 

FM 

Labour cnarges 8 on Iranspwation horn side 	Ore )00 
18 to %SSA SIICI3 pack 

Each 

Battery Exude (12 Lobs ) 27  plates heave duty 
19 

	

	 02 NO 
101225 kva Generator 

Each 
_ 

20 
P4 or street light 125 waits itiPMVy having 
ifx54 cdspfcalion with 125 w ramp dick& 	f 	02 No 

oacstor & internal pomp complete in all 	I 
Each 



NAME OF WORK: URGENT REPAIRING OF ELECTRICAL MOTOR ELECTRICAL / MECHANICAL 
ACCESSORIES MS PIPE NM VALVE CONNECTED TO SUBMERSIBLE PUMP mow ) NO.3 AND CABLE 
FOR MAIN SUPPLY OF KE. TO MOTOR ROOM AT .1E-12 MS OF SRN, 

Docti >lion and rate of hem based on Market offered Raleal 

&NO DESClUrION OF WORK / rrEsi 	Q I Y . 
MIL 

ern AMOUNT 

Rale In Rupees Rate in Words 
Rewinding of electrical motor 3phase 00440 
volts 50 cyde with best quality msdated 
copper wire of require(' gauge inducting 

1 	testing on load with satisfactory result up w 
one weeks tine opening and refitting and 
!enlace:9 bolts if necessaey excluding the cost 
of worn out material 

40 ho One IC 

2 

ManufactwIng 	supplying and fixing black 
steel 	II S 	pipe made 	Out 	of M s &eels! 
confirming API 51 grade x. 42 ERW 	8 
externally as plate coated vath fiber glass 
5nrn duds A•VVYVA emanation } itc in 
T'ClItheS de cost of bens dl and degree 8 
testing 	with 	water 	wceS 	pressure 	for 
oecedem dia of pipes as below 1 straight .i 6 

I dia for 

40 Rh 

PM 

3 
PA circui croaker 200 amp ip no in-22519S) 
on prepaid board as required at pump no 36 
2 

02 NO 
Each 

4 
PA circuit breaker 100 amp IP  no IndCONS} 
on pfepad DOM as required at pump's) 36 
21 

02 NOS i 
Each 

5 
PA arced breaker 400 amp w setting 250-CO 
AMPs (xs-400qt on caned board as required 
al pump no 3&2 

02 NOs 
ECM 

PA magnetic contactor model no fd35 N as 
reciwed & as per Instruction of ell 02 NO 

Each 

fr p;fmagnetic contactor model no so 50 N as 
required F. as per Instruction of en 01 NO  

Each 

Providing 8 laying (main or sub main } PVC 
insulated 8 PVC sheeted with three core 
cooper conductor 600/1000 volts see 70 mm 
2 

20meter 

In/meter 

9 

'0 

' 

PA wrier 5C0 HP baCKUp National arms 
removing ol existing burnt / damage old time 
WIN disconnection of main power supine. 
reconnectice the same aller bung the ismer as 
require(' as per instruction of EA. 

01 No 

Each 

Providing upper mechanical seal no 3840367 
°mooned) 

01 NO 
Earn 

 

Providing lower mechanical seal n0.6831400 
(imported 1 

01 NO 
Eacn  

12 
Providing 0 ring ki no 803279 01 No 

13 Prowdingupper boll bearing SKF NO 3372-J 

01 NO 

01 NO 	  Each 

14 Providing 	lower boll beanng SKF NO53058. 
22 

Each 

15 
Pd ammeters sire 95:96 mm direct 3DA. 50k 02 NO 
as required as per instruchon of Ed 

Each 

16 

17 

Plf nes meter sae 9&96 mm 500 vold as 02 NO 
requires as per instruction of al0 

Each 

hose pipe 8 dia for submerstie Puma 60 fits delivery pump no DI F. 02 imported England 
FM 

18 
Labour cnarges 8 on Iranspwation horn side 	Ore )00 
to %SSA SIICI3 pack 

Each 

Battery Exude (12 Lobs ) 27  plates heave duty 
19 

	

	 02 NO 
101225 kva Generator 

Each 
_ 

20 
P4 or street light 125 waits itiPMVy having 
ifx54 cdspfcalion with 125 w ramp dick& 	f 	02 No 

oacstor & internal pomp complete in all 	I 
Each 
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