

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I) DIVISION @ SANGHAR

NO.TC/G-55/CRDS/ 1564 OF 2014 SANGHAR,

Dated: 17 /11/ 2014

NOTICE INVITING BID / TENDERS

Sealed tenders cover are invited from the pre-qualified contractors, qualified by Managing Director Sindh Irrigation and Drainage Authority (SIDA) Hyderabad vide letter No. MD/SIDA/DB-Makhi/3-35/5055 dated 05.10.2011 work for Construction of Ditch Channels along Makhi Farash Link Canal and meeting with eligibility criteria of Sindh Public Procurement Regulatory Authority (SPPRA) rules 2010 for the following works.

1. M/S Govind Ram Government Contractor.
2. M/S Saeed Khan Construction Company Government Contractor.
3. M/S Moro Multipurpose Company (Pvt) Ltd: Government Contractor.
4. M/S Yasir Indus Construction Company Government Contractor.
5. M/S Abdul Hakeem Chachar & Sons Government Contractor.
6. M/S Hyder Ali Jarwar (HAJ) Government Contractor.
7. M/S Zulfiquar Ali Abro Government Contractor.
8. M/S Hafiz Rabnawaz Government Contractor.
9. M/S Friends Enterprises Government Contractor.
10. M/S Mumtaz & Co. Government Contractor.
11. M/S SPARCO Construction Company Government Contractor.
12. M/S Prime Construction Company Government Contractor.
13. M/S Qalandar Bux Abro & Company Government Contractor.
14. M/S RPS Construction Company Government Contractor.

| S # | Name of Work | Estimated Cost in Million | Earnest Money | Tender Fee | Completion Period |
|-----|---|---------------------------|------------------|------------|-------------------|
| 1. | Ditch Channel Haji Jan Muhammad Hingorjo Distry from RD-0+000 to RD-36+600 of Makhi Frash Link Canal. | 49.661 | 2% of Bid Amount | 2000 | 06 Months |
| 2 | Ditch Channel Haji Pir Bux Rajar Distry from RD-0+000 to RD-34+090 of Makhi Farash Link Canal. | 29.096 | 2% of Bid Amount | 2000 | 06 Months |

1. The Tender document can be obtained on all working days from the office of the undersigned and upto 12:30 PM on 05/12/2014 on payment of the tender fee specified against each work.
2. The Tender will be received back in the office of the undersigned on 05/12/2014 up to 01:30 PM and open on the same date at 02:30 PM in presence of intending Contractors or their authorized representative by the tendering committee.
3. If due to certain reasons, the tenders are not opened on 05/12/2014, then next date of receiving up to 09/12/2014, 01:30 PM and opening on same day at 02:30PM.

SPPRA INWARD DIARY


NO: 7864

DATED: 18-11-14.

NIT 2 Nos Ditch Channels of MFLC HJMH HPBR final 2 works


R=hoist w/o ID
1 item exam / po
along with prep. file.
MRC-F.
DD (E-S)
Ashraf

4. The Earnest money specified would be pledged in the name of Executive Engineer Chotiari Reservoir (I) Division Sanghar in the shape of call deposit from any scheduled bank on the submission of Bid Documents, otherwise it will not be entertained.
5. Conditional and Telegraphic Tender will not be entertained.
6. The competent Authority reserved the right to reject any or all tenders / bid proposal as per provision of PPRA rules and shall be communicated to bidder on request.
7. The rates shall be inclusive of all taxes and transportation charges etc.
8. The Firm / Contractor providing wrong information is liable for legal action.


(Pritam Das)
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

C.C. to:

1. The P.S to Secretary Irrigation Department Government of Sindh Karachi, with request to upload the same on website of Irrigation Department.
2. The Chief Engineer Irrigation Development Region-II Hyderabad, for kind information with request to upload the same on the website.
3. The Project Director / SE Chotiari Reservoir Project Circle Sanghar, for kind information.
- ✓ 4. The Director CB (SPPRA) for hoisting on SPPRA website enclosed copy of evaluation Report of Contractors and print of SPPRA website.
5. The Assistant Executive Engineer (all) Chotiari Reservoir (I) Division Sanghar for publicity.
6. Copy Notice Board / C.B. / D.B. / Local.


(Pritam Das)
Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

**CHECK LIST FOR PRE-QUALIFICATION FOR THE WORK ON MAKHI FARASH LINK CANAL PROJECT
(CHOTIARI PHASE-II)**

| S No. | Name of Firm | PEC 2011 | NTN | I.Tax 2010-11 | | No Litigation Certificate on 100 Rs: Stamp | List of Technical Staff | List of Work Completed | Pass / Fail |
|-------|--|----------|-----|---------------|------|--|-------------------------|------------------------|-------------|
| | | | | 2010 | 2011 | | | | |
| 1 | M/S Goind Ram Government Contractor | √ | √ | √ | √ | √ | √ | √ | Pass |
| 2 | M/S Moro Multipurpose Company (Pvt) Ltd | √ | √ | √ | √ | √ | √ | √ | Pass |
| 3 | M/S Abdul Hakeem Chachar & Sons | √ | √ | √ | x | x | √ | √ | Pass |
| 4 | M/S Zulfiqar Ali Abro Government Contractor | x | √ | √ | x | √ | √ | √ | pass |
| 5 | M/S Friends Enterprises Government Contractor | √ | √ | √ | x | √ | √ | √ | Pass |
| 6 | SPARCO Government Contractor | √ | √ | √ | x | √ | √ | √ | Pass |
| 7 | M/S Qalandar Bux Abro & Company | √ | √ | x | x | √ | √ | √ | Pass |
| 8 | M/S RPS Construction Company | √ | √ | √ | x | √ | √ | √ | pass |
| 9 | M/S Saeed Khan Construction Company | √ | √ | x | x | √ | √ | √ | Pass |
| 10 | M/S Yasir Indus Construction Company | √ | √ | x | x | √ | √ | √ | pass |
| 11 | M/S Hyder Ali Jarwar (HAJ) Government Contractor | x | √ | x | x | √ | √ | √ | pass |
| 12 | Hafiz Rabnawaz & Company | √ | √ | x | x | √ | √ | √ | Pass |
| 13 | M/S Murmtaz & Company | √ | x | x | x | √ | √ | √ | pass |
| 14 | Prime Construction Company | √ | √ | x | √ | √ | √ | √ | Pass |

Member
Executive Engineer
Chotiari Reservoir (I) Division,
Sanghar

Chairman
Director
Left Bank HWD
SIDA-Hyderabad

Member
Project Director SE
Chotiari Reservoir Project Circle,
Sanghar

Member
Adviser Consultants

Member
Technical Officer
SIDA Hyderabad