

**OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION MIRPURKHAS
@ SHAH ABDUL LATIF GOVT: BOYS HIGH SCHOOL (HOSTEL BUILDING) MIRPURKHAS
PH: NO: 0233-9290293**

NO. E.E / TC / G - 55 / 1074 of 2014, Dated 18 / 11 / 2014

NOTICE INVITING TENDERS

Sealed Tenders are hereby invited from all the Contractors / Firms/ Persons for execution of the flowing works as per SPPIRA Rules 2010.

#	Name of Scheme	Name of Taluka	Amount in (M)	Bid Security	Tender Fee	Time Allowed
1	2	3	4	5	6	7
	ADP No.1404 (Mirpurkhas Package)					
1	Construction of Link road Jhudo Samaro road to Village Mohammad Ali Leghari Deh 370-A, Union Council Jhudo Mile:- 0/0-1/2 (2.00 Kms)	Jhudo	15.000	300000	3000	24 Months
2	Construction of Link road Village Qaim Mohammad Shah road to Village Mir haji ahmed Khan Talpur Deh 186, Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.500	150000	3000	24 Months
3	Construction of Link road Tando Jan Mohammad & Kot Ghulam Mohammad road to Village Mir Tarique Talpur Deh 265 Mile:- 0/0-0/5 (1.00 Kms)	Digri	7.500	150000	3000	24 Months
4	Construction of Link road Ali Khan Jiskani to Eidal Khaskheli Union Council Fazal Bhmabhro Mile:- 0/0-0/5 (1.00 Kms)	Jhudo	7.500	150000	3000	24 Months
5	Construction of road from Kachello Nasir More link road to Village Ch: Maqbool Ahmed Deh 288 Union Council Mir Ghulam Hussain Talpur Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	7.500	150000	3000	24 Months
6	Construction of road from Imam Wah Dengan link road to Village Wali Mohammad Bhurgari Deh 320 Union Council Dengan Bhurgari Mile:- 0/0-0/5 (1.00 Kms)	Kot Ghulam Mohammad	7.500	150000	3000	24 Months
7	Reconditioning of road from Kot Ghulam Mohammad Samaro road to Village Hassan Dhonkai Mile:- 0/0-0/5	Kot Ghulam Mohammad	5.000	100000	3000	24 Months
8	Construction of road from Main Makhan Samoon Road to Kolhi Village Mile:- 0/0-0/3+396' (0.72 Kms)	Mirpurkhas	5.400	108000	3000	24 Months
9	Construction of road at Citizen Gymkhana Union Council 01 1 Taluka Mirpurkhas 0/0-0/1+274	Mirpurkhas	2.100	42000	3000	24 Months
10	Const: of road from ain Sim Nala Bridge Deh 122 to Pir Ishtiaq Shah via Ali Hassan Narejo to Gul Hassan Narjeo Mile 0/0-1/2	Mirpurkhas	15.000	300000	3000	24 Months
11	Const: of Hindu Shamshan Ghat road Seed Farm road Mirpurkhas.	Mirpurkhas	3.864	77000	3000	24 Months
12	Construction of road at Village Ch: Muhammad Bux 4 water 0/0-0/1+330 (0.30 Kms)	Mirpurkhas	2.250	45000	3000	24 Months
13	Const/ Recond: of road Eid Gah road Khar Para Mirpurkhas	Mirpurkhas	2.000	40000	3000	24 Months
14	Const/ Recond of Ma'in Noor Shah Colony Road Mirpurkhas	Mirpurkhas	1.424	29000	3000	24 Months
15	Recond: of road from Gulshan-e-Hyder main road Ayaz Umerani House UC No.1 (1.00 Kms) I/C Akbar Panhwar Street	Mirpurkhas	5.000	100000	3000	24 Months
16	Construction o C.C Road From Masjid -e- Akbar to Qazi Allah Bux House @ Mehran Colony in U/C NO. 2 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	24 Months
17	Construction of CC Road Khan Road to Hayat Mari Street No. 2 Mirpurkhas city	Mirpurkhas	1.200	24000	3000	24 Months
18	Recond" of Black Top Road from Lalchandabad Chock to Masjid Faizan-e-Madina At Jamnadas Colony in U/C No. 3 Mirpurkhas City	Mirpurkhas	3.788	76000	3000	24 Months
19	Construction of road from Mirpurkhas Khipro ring road to Fruit Mandi Via Dargah Nazimuddin Qambel Posh Mirpurkhas Deh 109 length 875 ft Taluka Hussain Bux Mari	Mirpurkhas	2.025	41000	3000	24 Months
20	Const of road Ch: Nizamuddin to Muhammad Sabir Arain 1 Fr1	Mirpurkhas	1.500	30000	3000	24 Months
21	Const: of road Mohib Siyal 1 Fr1	Mirpurkhas	1.500	30000	3000	24 Months
22	Recond: of Black top road of from Khipro Bus Stand Subzi Mandi Ring Road to Gulshan-e-Latif Colony in Various Street (Dr. Fida hussain in U/C No. 5 Mirpurkhas	Mirpurkhas	2.273	46000	3000	24 Months

SPPIRA INWARD DIARY

NO: 7973

DATED: 20-11-14.

#	Name of Scheme	Name of Taluka	Amount in (M)	Bid Security	Tender Fee	Time Allowed
1	2	3	4	5	6	7
23	Recond: Road Allah Bachayo Siyal in U/c No. 5 Mirpurkhas City	Mirpurkhas	2.121	43000	3000	24 Months
24	Reconditining of Road Gohram Baloch Jamna Das Chowk UC - 5 Various Street Jamna Das II UC - 05	Mirpurkhas	1.515	31000	3000	24 Months
25	Recond: of black top road Master Kewal Ram UC 05 1.00 Kms	Mirpurkhas	2.576	52000	3000	24 Months
26	Construction of CC at Model Town Various wali Mohammed Narejo Street in u/C NO. 5 Mirpurkhas city	Mirpurkhas	2.250	45000	3000	24 Months
27	Recond: of road of Riaz Qureshi Street to Rana Street U/C No. 7 Mirpurkhas City	Mirpurkhas	3.030	61000	3000	24 Months
28	Const: of C.C Road Verious Streets at Panhwar Colony in U/C NO. 7 Mirpurkhas City	Mirpurkhas	2.250	45000	3000	24 Months
29	Construction of CC road Wassan Street opposite Huda Masjid Satellite Town Mirpurkhas	Mirpurkhas	2.000	40000	3000	24 Months
30	Recond: of Road Various streets at Orangabad Street NO. 2 (Dr. Abdul Razzak) in U/C NO. 8 Mirpurkhas City	Mirpurkhas	1.212	25000	3000	24 Months
31	Reconditioning of Road Arab Teli Street I/C Dost Mohammad Street.	Mirpurkhas	1.515	31000	3000	24 Months
32	Reconditioning of Road Street Khehri Para to Hazara Para UC 8 Mirpurkhas City	Mirpurkhas	1.515	31000	3000	24 Months
33	Construction of C.C Road in Verious Streets at Ismail Shah Colony	Mirpurkhas	1.200	24000	3000	24 Months
34	Construction of C.C Road Verious Streets at Rahim Nagar in U/C NO. 8 Mirpurkhas City	Mirpurkhas	1.500	30000	3000	24 Months
35	Recond: of Black top and Open drain in Various streets at Orangabad Soomra Para	Mirpurkhas	3.030	61000	3000	24 Months
36	Recond: of Black top in Various streets at Mir Colony (Malak Haji Abdul Sattar) & Rafsar town (Mir Ail Raza House) in U/C NO. 8 Mirpurkhas	Mirpurkhas	10.000	200000	3000	24 Months
37	Construction of CC & Earthwork @ Eid Gah Taluka Mirpurkhas	Mirpurkhas	1.800	36000	3000	24 Months
38	Const: of road Doulat Laghari to Rano Bheel I Frl	Mirpurkhas	1.500	30000	3000	24 Months
39	Construction of 1 furlong road at Village Ch: Ghulam Muhammad	Mirpurkhas	1.500	30000	3000	24 Months
40	Construction of CC road Vill Syed Ali Nawaz Shah	Mirpurkhas	1.800	36000	3000	24 Months
41	Const: of CC rod at village Jam Khan Samejo UC Giror Sharif Length 1000 ft	Mirpurkhas	1.500	30000	3000	24 Months
42	Construction of CC road Dargah Juman Shah near Public School More Mirpurkhas	Mirpurkhas	1.500	30000	3000	24 Months
43	Const: of CC road Umed Ali Shah Bukhari to Muhammad Nawaz Narejo House 1000 ft UC 05 Taluka Mirpurkhas	Mirpurkhas	1.500	30000	3000	24 Months
44	Construction of CC road New Town road near Aqeel Battery wala Mirpurkhas	Mirpurkhas	1.001	20000	3000	24 Months
45	Const: of Open Drian from Main Road Bhitai Center to Masjid Mohammad	Mirpurkhas	1.410	28000	3000	24 Months
46	Construction of Open drain in Various streets at Orangabad Soomra Para	Mirpurkhas	1.410	28000	3000	24 Months
47	Construction of Open Drain in Verious Streets at Ismail Shah Colony	Mirpurkhas	1.128	23000	3000	24 Months
48	Construction of Open Drainage Eid Gah Road Khar Para Mirpurkhas	Mirpurkhas	3.022	61000	3000	24 Months
49	Construction of CC road at Various Village of Taluka Digri Length 1900 Rft	Digri	2.850	57000	3000	24 Months
50	Construction of CC road at Deh 143-B, 149-A, 149-B & Deh 150-B Length 1400 Rft	Digri	2.100	42000	3000	24 Months
51	Construction of 10 Nos Culvert of Various Village at Taluka Digri	Digri	0.700	14000	3000	24 Months
52	PACKAGE 01 Reconditioning of Various Road at U.C # 01 Length 2450 Rft	Mirpurkhas	3.712	74000	3000	24 Months
53	PACKAGE 2 Construction of CC road at Union Council No: 01 Length 2450 Rft	Mirpurkhas	3.675	73500	3000	24 Months
54	PACKAGE 03 Construction of CC road at Various Street of Union Council No: 01 Length 2200 Rft	Mirpurkhas	3.300	66000	3000	24 Months

#	Name of Scheme	Name of Taluka	Amount in (M)	Bid Security	Tender Fee	Time Allowed
1	2	3	4	5	6	7
55	PACKAGE 04 Construction of CC road at Various Street of Union Council No: 01 Length 2167 Rft	Mirpurkhas	3.251	65000	3000	24 Months
56	PACKAGE 05 Construction of Open Drain @ Union Council No: 01 length 2500	Mirpurkhas	3.525	70500	3000	24 Months
57	PACKAGE 06 Reconditioning of Various Roads in Union Council No: 02 Length 2240 Rft	Mirpurkhas	3.394	68000	3000	24 Months
58	PACKAGE 7 Construction of CC road at Various Streets of Union Council No: 02 Length 900 Rft	Mirpurkhas	1.350	27000	3000	24 Months
59	PACKAGE 8 Reconditioning of 02 Nos street of Union Council No: 03 Length 800 Rft	Mirpurkhas	1.970	40000	3000	24 Months
60	PACKAGE 9 Construction of CC road at Various Street of Union Council Sufan Shah & Union Council Paban Length; 1600 Rft	Digri	2.400	48000	3000	24 Months
61	PACKAGE 9 Construction of CC road at Various Street of Union Council Kangoro Length; 2070 Rft	Digri	3.105	62000	3000	24 Months
62	PACKAGE 10 Construction of Open Surface Drain @ Union Council 03 Length 1700	Mirpurkhas	2.397	48000	3000	24 Months
63	PACKAGE 11 Reconditioning of various Street of Union Council No: 04 Length 400 Rft	Mirpurkhas	1.212	25000	3000	24 Months
64	PACKAGE 12 Construction of CC road at Various Street of Union Council No: 04 Length 2200 Rft	Mirpurkhas	3.300	66000	3000	24 Months
65	PACKAGE 13 Reconditioning of Various street of Union Council No: 05 Length 1000 Rft	Mirpurkhas	2.727	55000	3000	24 Months
66	PACKAGE 14 Construction of CC road at Various Street of Union Council No: 05 Length 2400 Rft	Mirpurkhas	3.600	72000	3000	24 Months
67	PACKAGE 15 Construction of Open Drain & CC road at Union Council No: 05 Length 3400 Rft	Mirpurkhas	5.325	107000	3000	24 Months
68	PACKAGE 16 Const. of CC road various Street of Model Town, Mustafa Town & Siddique Panhwar Length 2100 Rft	Mirpurkhas	3.150	63000	3000	24 Months
69	PACKAGE 17 Construction of Open Drain Union Council No: 05 Length 2900	Mirpurkhas	4.089	82000	3000	24 Months
70	PACKAGE 18 Construction of CC road various Street at Union Council No: 06 Length 1150 Rft	Mirpurkhas	1.725	35000	3000	24 Months
71	PACKAGE 19 Recondg. Of road & Open Drain at Union Council No: 6 Length 1600 Rft	Mirpurkhas	2.319	47000	3000	24 Months
72	PACKAGE 20 Recondg. Of various street of Union Council No: 07 Length 1100 Rft	Mirpurkhas	2.192	44000	3000	24 Months
73	PACKAGE 21 Const. of CC road various street at Union Council No: 08 Length 1800 Rft	Mirpurkhas	2.700	54000	3000	24 Months
74	PACKAGE 22 Const. of CC road at Rahim Nagar & Sattar Nagar Union Council No: 08 Length 2250 Rft	Mirpurkhas	3.375	68000	3000	24 Months
75	PACKAGE 23 Construction of CC road various street at Union Council 08 Length 2938 Rft	Mirpurkhas	4.221	85000	3000	24 Months
76	PACKAGE 24 Recondg. Of Black Top road Pathan Para Union Council No. 08 Length 600 Rft	Mirpurkhas	2.424	49000	3000	24 Months

#	Name of Scheme	Name of Taluka	Amount in (M)	Bid Security	Tender Fee	Time Allowed
1	2	3	4	5	6	7
77	PACKAGE 25 Const. of CC road various Street of U.C Makhan Samoon Length 1830 Rft	Mirpurkhas	2.745	55000	3000	24 Months
78	PACKAGE 26 Construction of CC road various Street at U.C Khan Length 2270	Mirpurkhas	3.405	68000	3000	24 Months
79	PACKAGE 27 Construction of CC roads Various Street at U.C Turk Ali Mari Length 2185 Rft	Mirpurkhas	3.278	66000	3000	24 Months
80	PACKAGE 28 Construction of CC road Various Street at U.C Mirwah length 2550	Mirpurkhas	3.825	77000	3000	24 Months
81	PACKAGE 29 Construction of CC road Various Street at U.C Doulat pur length 2125	Mirpurkhas	3.188	64000	3000	24 Months
82	PACKAGE 30 Construction of CC road Various Street at U.C Mir Aachan length 2090	Mirpurkhas	3.135	63000	3000	24 Months
83	PACKAGE 31 Construction of CC road Various Street at U.C Doulat Leghari -II length 1800	Mirpurkhas	2.700	54000	3000	24 Months
84	PACKAGE 32 Construction of CC road Various Street at U.C D.Pur -III length 2100	Mirpurkhas	3.150	63000	3000	24 Months
85	PACKAGE 33 Construction of CC road Various Street at U.C Doulatpur -IV Taluka Shujabad length 1700	Mirpurkhas	2.550	51000	3000	24 Months
86	PACKAGE 34 Construction of CC road Various Street at U.C Mir Aachan-II Taluka Shujabad length 1700	Mirpurkhas	2.550	51000	3000	24 Months
87	PACKAGE 35 Construction of CC road Various Street at U.C Mir Aachan-III Taluka Shujabad length 1400	Mirpurkhas	2.100	42000	3000	24 Months
88	PACKAGE 36 Construction of CC road Various Street at U.C Khan -II length 1600	Mirpurkhas	2.400	48000	3000	24 Months
89	PACKAGE 37 Construction of CC road Various Street at U.C M.Hassan Mari length 1650	Mirpurkhas	2.475	50000	3000	24 Months
90	PACKAGE 38 Construction of CC road Various Street at U.C Khan -III Taluka HBM length 2070	Mirpurkhas	3.105	62000	3000	24 Months
91	PACKAGE 39 Construction of CC road Various Street at U.C Patoyoon length 2550	Mirpurkhas	3.150	63000	3000	24 Months
92	PACKAGE 40 Construction of CC road Various Street at U.C Saman Goth length 2000	Mirpurkhas	3.000	60000	3000	24 Months
93	PACKAGE 41 Construction of CC road Various Street at U.C Kherao length 1400	Mirpurkhas	2.100	42000	3000	24 Months
94	PACKAGE 42 Construction of CC road Various Street at U.C Balochabad length 1800	Mirpurkhas	2.700	54000	3000	24 Months
95	PACKAGE 43 Construction of CC road Various Street at U.C Kherao -II length 2100	Mirpurkhas	3.150	63000	3000	24 Months
96	PACKAGE 44 Construction of CC road Various Street at U.C Khan -IV length 1900	Mirpurkhas	2.850	57000	3000	24 Months
97	PACKAGE 45 Construction of CC road Various Street at U.C Old Mirpur length 800	Mirpurkhas	1.200	24000	3000	24 Months
98	PACKAGE 46 Construction of CC road Various Street at U.C Old Mirpur-II length 1655	Mirpurkhas	2.483	50000	3000	24 Months
99	PACKAGE 47 Construction of CC road Various Street at U.C Old Mirpur-III length 1340	Mirpurkhas	2.010	40000	3000	24 Months

#	Name of Scheme	Name of Taluka	Amount in (M)	Bid Security	Tender Fee	Time Allowed
1	2	3	4	5	6	7
100	PACKAGE 48 Construction of CC road Various Street at U.C Kherao -III length 2000	Mirpurkhas	2.100	42000	3000	24 Months
101	PACKAGE 49 Construction of CC road Various Street at U.C Balochabad-II length 1350	Mirpurkhas	2.025	41000	3000	24 Months
102	PACKAGE 50 Construction of CC road Various Street at U.C Mhammad Hassan Mari length 1408	Mirpurkhas	2.112	42000	3000	24 Months
103	PACKAGE 51 Construction of CC road Various Street at U.C Mir Achan-IV length 1880	Mirpurkhas	2.820	57000	3000	24 Months

The blank tender will be issued from the date of publication of NIT in Newspapers upto **15-12-2014** till 2.00 P.M and will be received back on **16-12-2014** upto 2.00 P.M and opened on same day @ 3.00 P.M under chairmanship of Superintending Engineer (Works & Services) Department Mirpurkhas, other committee members and intending contractors or their authorized representatives.

Incase of the tenders remained un-responded the same will be again issued upto **05-01-2015** and will be received back upto **06-01-2015** @ 2.00 P.M and will be opened on same day at 3.00 P.M

TERMS AND CONDITIONS

- Conditional Tenders without accompanying of the bid price @ 2% as mentioned against each works shall not be considered.
- In case of undesirable circumstances on submission / opening date & time or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue.
- The Call Deposit of un-successful bidder will be released after signature of contract documents by successful Bidder.
- "The procuring committee may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, *subject to the relevant provision of SPP Rules 2010*".
- The interested persons / firms / Contractors are required to submit the following documents with the tenders.
 - (a) Power of Attorney incase of nominated person by the firm.
 - (b) Partner ship deed incase of firm is running on partnership basis.
 - (c) NTN certificate which will be verified from central Income Tax Department.
 - (d) Bank Statement Certificate.
 - (e) Copy of Registration Certificate of Pakistan Engineering Council for current year 2014 which will be verified from Pakistan Engineering Council Website for the works above Rs: 4.00 (M).
 - (f) Undertaking on Stamp Paper that firm is not involved in any kind of litigation, department rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations"
 - (g) "Registration with Federal Board of Revenue (FBR), for Income Tax, Sales Tax in case of Procurement of goods, registration with the Sindh Revenue Board in case of Procurement of Works & Services and registration with Pakistan Engineering Council where applicable".

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

1. Copy f.w.cs to the **Director of information (adv):** Public Relation department, Govt. of Sindh, Karachi, Block No: 96 along with 07 Copies for Publication in three News Papers, viz: English/ Sindhi and Urdu, with the request that there should be minimum 15 Days period available from the date of publication to the 1st attempt for bidding.
2. Copy f.w.cs to the **Managing Director**, Sindh Public Procurement Regulatory Authority Planning and Development Department Government of Sindh Karachi Barrack No: 08 Sindh Secretariat No: 4-A Fere Road Saddar, Karachi for placement, the same on authority website (www.pprasindh.gov.pk).
3. Copy f.w.cs to the **Secretary**, Information Technology (I.T) Department Sindh Secretariat No: 06 Karachi for placement of NIT on Government of Sindh Website.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

- Copy forwarded for information to:-
- 1 The Chairman, Chief Minister Inspection, Enquiries & Implementation Team Karachi.
 - 2 Commissioner Mirpurkhas Division Mirpurkhas.
 - 3 The Deputy Commissioner Mirpurkhas Division Mirpurkhas.
 - 4 The Superintending Engineer (Works & Services) Department Mirpurkhas.
 - 5 The Executive Engineer, (Building) / (Education Works) Division (W&S) Distt: Mirpurkhas.
 - 6 The Assistant Engineer Highway Sub Division (All).
 - 7 Copy for Notice Board.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MIRPURKHAS

Handwritten notes on the left margin:
1. Handwritten signature and initials
2. "MCC (13)" written vertically