



OFFICE OF THE TOWN COMMITTEE MIRPUR SAKRO, DISTRICT THATTA

NO. TC/M. Sakro/ 869 of 2014, Dated: 27-11-2014

NOTICE INVITING TENDER

The scaled Tenders of following Development Work of this Town Committee Mirpur Sakro are inviting from the interested contractors / parties etc, as per SPPRA Rules 2010.

S. NO	NATURE OF WORK	ESTIMATED COST	BID SECURITY 2% ESTIMATE COST	TNEDER FEES NON REFUNABLE	PERIOD
1	Construction of Water Supply Tank with Hand Pump @ Village Mazar Khar Malkani Kalmati Baloch UC Karanpur	1000000	20000	2000	3 Months
2	Construction of Culvert on RD-15 @ Village Haji Ghazi Khan Hadia Baloch	600000	12000	1500	3 Months
3	Construction of Culvert on KB Large @ Village Jarro Hingoro UC Gujjo	600000	12000	1500	3 Months
4	Construction of Culvert on RD-09 @ Village Ali Muhammad Sheedi	600000	12000	1500	3 Months
5	Construction of Culvert on RD-6/7 Yar Baharaki Shaakh @ Village Mazar Gabol / Katiyar	600000	12000	1500	3 Months
6	Construction of Culvert @ Village Mohsin Manghar Babra	600000	12000	1500	3 Months
7	Construction of Culvert on Khararo Shaakh RD-31 @ Village Gul Muhammad Samoon	600000	12000	1500	3 Months
8	Construction of Culvert @ Village Ismail Samejo UC Buhara	600000	12000	1500	3 Months
9	Construction of Culvert @ Village Muhammad Mapher	600000	12000	1500	3 Months
10	Construction of Culvert on Khareesar Shaakh RD-33 @ Village Qasim Mirbahar, Yousif Khaskheli UC Gharo	600000	12000	1500	3 Months
11	Construction of Culvert on R-I Sim Nala RD-16 @ Village Manthar Khaskheli	600000	12000	1500	2 Months

SPPRA INWARD DIARY

NO: 8292

DATE: 27-11-14

12	Repair of Bridge / Culvert over Takani Shakh RD-6 near Village Qaisar Khan Baloch U/C Sukhpur	600000	12000	1500	2 Months
13	Construction of Road @ Village Raees Ghulam Hadia Baloch	2000000	40000	2000	2 Months
14	Construction of Katcha Road @ Village Ibrahim Kalmati near Darar Stop UC Chowbandi	600000	12000	1500	2 Months
15	Repair of Road @ Village Saboo Paliyo UC Buhara	2500000	50000	2000	1 Months
16	Repair of Road @ Village Qabil Bhattro UC Gujjo	2400000	48000	2000	1 Months
17	CC Street @ Village Haji Ali Nawaz Shaikh UC Sukhpur	500000	10000	1000	2 Months
18	Construction of Community Centre @ Village Haji Allah Bux Kaloi UC Buhara	600000	12000	1500	2 Months
19	Construction of Community Centre @ Village Mubin Dal UC Buhara	600000	12000	1500	2 Months
20	Construction of Community Centre @ Village Hassan Ali Baghiyar UC Buhara	1000000	20000	2000	2 Months
21	Construction of Community Centre @ Village Abdul Ghani Khaskheli UC Mirpur Sakro	600000	12000	1500	2 Months
22	Construction of Community Centre @ Village Anwer Khaskheli UC Mirpur Sakro	600000	12000	1500	2 Months
23	Construction of Community Centre @ Village Ali Bux Hadiyo UC Haji Ghirano	700000	14000	1500	2 Months
24	Construction of Community Centre @ Village Haji Ghazi Khan Hadiyo UC Haji Ghirano	700000	14000	1500	2 Months
25	Repair of Community Centre @ Village Mureed Khan Baghiyar UC Buhara	300000	6000	1000	2 Months
26	Construction of Crossing Over @ Village Haji Abdullah kaloi UC Buhara	500000	10000	1000	2 Months
27	Construction of Crossing Over @ Village M. Hassan Rajero UC Buhara	600000	12000	1500	2 Months
28	Construction of Crossing Over @ Village Younis Gabol UC Buhara	500000	10000	1000	2 Months
29	Construction of Crossing Over @ Village Taj Muhammad Brehemani UC Haji Ghirano	500000	10000	1000	2 Months
30	Construction of Eid Gaah @ Village Pir Muhammad Hadiyo UC Buhara	600000	12000	1500	2 Months

31	Repair of Eid Gaah @ Village Haji Ahmed Jat UC Buhara	300000	6000	1000	2 Months
32	Construction of Defence Bund @ Village Amin Jat UC Buhara	600000	12000	1500	2 Months
33	Construction of Defence Bund @ Village Moso Malarani UC Buhara	300000	6000	1000	1 Months
34	CC Drain Moharam Ali Lashari Street UC Gharo	200000	4000	1000	1 Months
35	Drainage Scheme @ Village Wahab Pathan UC Gharo	300000	6000	1000	1 Months
36	Drainage Scheme @ Pump House Colony Gharo UC Gharo	300000	6000	1000	1 Months
37	P/L/J PVC Pipe & LSR Tank @ Village Sultan Abad, Ahmed Abad Thahim UC Gharo	800000	16000	1500	1 Months
38	Supply of Hand Pumps 100 No.s for Various villages Mirpur Sakro.	Open Rate	2%	1500	3 Months
39	CC Steet & CC Drain @ Village Soomar Channa to Pir M. Piyasi U/C Mirpur Sakro	600000	12000	1500	2 Months
40	CC Steet & CC Drain @ Village Fazil Kachhi to Shafi Langaah U/C Mirpur Sakro	600000	12000	1500	2 Months
41	CC Steet & CC Drain @ Village Imam Bargah to Moro Khaskheli U/C Mirpur Sakro	600000	12000	1500	2 Months
42	CC Steet & CC Drain @ Village Buhara Road to Sattar Barna U/C Mirpur Sakro	600000	12000	1500	2 Months
43	CC Steet & CC Drain @ Village Sattar Barna to Siddique Mallah U/C Mirpur Sakro	600000	12000	1500	2 Months
44	CC Steet & CC Drain @ Village Yousif Arfani to Noor Piyosho U/C Mirpur Sakro	600000	12000	1500	2 Months
45	CC Steet & CC Drain @ Village Aga Khan old School to Mooso Sameo U/C Mirpur Sakro	600000	12000	1500	2 Months
46	CC Steet & CC Drain @ Village Hanif Khatti to Jumoo Sheedi U/C Mirpur Sakro	800000	16000	2000	2 Months
47	Constrution of Culvert @ Village Haji Karafal Khaskheli UC Haji Ghirano	400000	8000	1000	2 Months
48	CC Street @ Mirbahar Mohallah Ward No. 1 UC Mirpur Sakro	500000	10000	1000	2 Months
49	CC Street @ Faqeer Sikander Manganhar Mohallah UC Mirpur Sakro	500000	10000	1000	2 Months

71	CC Street @ Village Muhammad Ishaque Hulani UC Karampur	200000	4000	1000	1 Months
72	CC Street @ Village Muhammad Soomar Shoro UC Dhabeji	200000	4000	1000	1 Months
73	CC Street @ Ghareebabad Market Via Haji Shamsuddin Janweri Dhabeji	200000	4000	1000	1 Months
74	Repair of Bridge at RD Buhara UC Buhara	200000	4000	1000	1 Months
75	CC Street @ Mirbahar Mohallah Gujjo UC Gujjo	300000	6000	1000	1 Months
76	CC Street @ Village Sher Ali Khuwaja Ghulamullah	200000	4000	1000	1 Months
77	CC Street @ @ Lohar Mohallah Gharo No 2 UC Gharo	200000	4000	1000	1 Months
78	Katcha Road @ Village Sahib Khan Jokhio UC Chwobandi	200000	4000	1000	1 Months
79	CC Street @ Village Muhammad Usman Chand UC M. Sakro	200000	4000	1000	1 Months
80	CC Drain @ Bilal Nagar & Katcha Kundi Walls UC Dhabeji	400000	8000	1000	2 Months
81	CC Street & CC Drain @ Ghulamullah Nae Abadi Near BHU Ghulamullah UC Sukhpur	600000	12000	1500	3 Months
82	CC Street @ Village Haji qaiser Khar. Kalmati Baloch UC Sukhpur	500000	10000	1000	2 Months
83	Water Supply Scheme @ Village Uris Mallah UC M. Sakro	200000	4000	1000	1 Months
84	CC Street @ Village Sache Dino Shaikh UC Sukhpur	200000	4000	1000	1 Months
85	CC Street @ Village Anwer jamari UC Karampur	300000	6000	1000	1 Months
86	Katcha Road @ Village Yousif Khas:kheli to Village Qasim Sathio UC Haji Ghirani	500000	10000	1000	2 Months
87	Katcha Road @ Village Ghazi Khan Had o to Village Juman Sheedi UC Haji Ghirano	400000	8000	1000	2 Months
88	Katcha Road @ Village Faqeer Muhammad Rajero UC Haji Ghirano	500000	10000	1000	2 Months
89	Repair of Bridge @ Khariro Distry 34 FD Bridge UC Haji Ghirano	200000	4000	1000	1 Months
90	CC Street @ Abdul Wahid Kalmati Mohallah at Village Ahmed Khan Kalmati UC Sukhpur	400000	8000	1000	2 Months
91	Earth Work (Soil Filling) in front of Ahned Khan Baloch Dispensary UC Sukhpur	150000	3000	1000	1 Months

92	CC Street @ Sopar Mohallah at Village Ahmed Khan Kalmati UC Sukhpur	300000	6000	1000	1 Months
93	CC Street @ Rahim Baloch Via Piro Khan Mohallah UC Dhabeji	500000	10000	1000	2 Months
94	Bridge @ Village Talib Dars UC Karampur	500000	10000	1000	1 Months
95	CC Drain @ Village Talib Dars Karampur	300000	6000	1000	1 Months
96	CC Drain @ Village Haji Noor Muhammad Thahim Ghara	300000	6000	1000	1 Months
97	CC Street @ Ahmed Abad UC Ghara	300000	6000	1000	1 Months
98	CC Street @ Village Khalidque Dino Sultanaabad UC Ghara	300000	6000	1000	1 Months
99	CC Street & CC Drain @ Khuwaja Mohallah, Mirpur Sakro	600000	12000	1500	2 Months
100	Construction of Metalled Road from Technical Collage Ghara to Dargaah Baba Jameeluddin Road Ghara UC Ghara	2500000	50000	2000	3 Months
101	CC Street & CC Drain @ Difference Mohallahs of Ghara City, UC Ghara	1000000	20000	2000	3 Months
102	CC Street & CC Drain @ Difference Mohallahs of M.Sakro City, UC Mirpur Sakro	1000000	20000	2000	3 Months
103	CC Street & CC Drain @ Difference Mohallahs of Market Dhabeji, UC Dhabeji	1000000	20000	2000	3 Months
104	Cc Street @ Village Usman Kumbhar UC Gujjo	400000	8000	1000	2 Months
105	Construction of Culvert on near Water Supply Babra UC Gujjo	600000	12000	1500	2 Months

TERMS & CONDITION

1. Tender document can be obtained from office of the Assistant Executive Engineer (Engineering Branch) Town Committee Mirpur Sakro District Thatta, on payment of tender fee (non-refundable) between 10:00am to 04:00 pm.
2. The bidder should submit earnest money as shown against each work in shape of call deposit prepared from schedule bank in favour of the undersigned.
3. The contractor should draw their rates in figures and words with ballpoint pointers.
4. Over-writing and cutting or written in pencil will not be acceptable & tender will be treated as cancelled.
5. No tender documents will be issue on opening date.
6. ~~The contractor should attached photocopy of Pakistan Engineering Council Certificate and produce original P.E.C for verification for the year 2014 and renewal receipt for the year 2015. In case of electrical work the electrical license is required which will be produce in original for verification and photocopy of electric license, NTN / CNIC is required.~~
Q.
7. Undertaking on affidavit that is not involve in any litigation.
8. Affidavit to the effect that the firm / contractor is not involved have not been black listed previously by any executing agency.
9. Affidavit which effect that all documents/particulars information furnished are true correct.
10. In case of firm list of partners / partnership deed, giving full particulars of Director / properties or other connected along with the power of attorney. In case be being sole proprietor such undertaking on affidavit be furnished.
11. Conditional or telephonic tender will not be entertained.
12. The tender will ~~not~~ be opened in the office of Assistant Executive Engineer (Engineering Branch) presence of undersigned and the contractor or their representatives. In case if there is any holiday on opening date, or the undersigned out of Head Quarter the tender will be ^{Submitted and} opened on next working day. *on same timing. A.*
13. The date of issue and opening tender are as under:
 - Date of issue of tender documents from the date of publication to 22.12.2014 during office hours.
 - Date of tender documents of tender Documents in the sealed 24.12.2014 **12:00P.M.**
 - Date of opening of tender Box 24.12.2014 **1:00 P.M**
14. The procuring agency may reject all or any subject to the relevant provision of ~~5~~PPRA Rules


ADMINISTRATOR

Town Committee Mirpur Sakro