



OFFICE OF THE SUPERINTENDING ENGINEER ROHRI CANAL CIRCLE HYDERABAD
PHONE NO. 9200278 FAX NO. 9200277.

No: AC / G - 55 / Kandiaro/ 4809 of 2014, Hyderabad Dated. 22 / 12 / 2014.

To,

1. *M/s Mumtaz & Company,
Bungalow # C-11, Prince Town Phase-II Qasimabad,
Hyderabad (Phone No: 022-2653196).*
2. *M/s Rustam Khan Chandio
B.No: A-16, 17 Sammanabad, Near Marvi Town
Qasimabad Hyderabad (Phone No: 022-3667078)*
3. *M/s Kashif Contractors,
B-1-006 Clifton Garden-II, Block-III,
Kehkashan Clifton Karachi. (Phone No: 21-35874755)*
4. *M/s Agha Fateh Muhammad Khan & Co:
Bungalo No: 19 Street No: 3 Muslim Cooperative
Housing Society, Military Road Sukkur.
(Phone # 071-5632157).*
5. *M/s Haji Saeed Muhammad & Sons
Bungalow No: A-70, City Homes Block 13-D/2,
Gulshan-e-Iqbal Karachi. (Cell # 0321-2598621)*
6. *M/s. RPS Construction Company
Office No: 1&2, 4th Floor, Block-C3, Taj Complex Ex:
M.A Jinnah Road Karachi (Cell # 0300-2022566).*
7. *M/s. F.B Enterprises
A/26, Faraz Villaz Phase-II, Qasimabad
Hyderabad, (Cell # 0300-8376767)*
8. *M/s K.M.C & Co
House No: C-56 Left Bank Barrage Colony,
Hyderabad (Phone No: 022-2633768).*
9. *M/s Zawar & A.S Construction Company
Quarter No: B-4 Barrage Colony
Hyderabad (Cell # 0300-2315793).*
10. *M/s Haji Muhkumddin Solangi,
Mid Land Colony House No: 14, Near Sonheri Book
Depo Qasimabad Hyderabad. (Cell # 0300-3117298)*
11. *M/s Abdul Qayoom Mazari,
Eid Gah Muhalla, Mizari Manzil District
Kashmore (Cell # 0333-7366688).*

SPRA INWARD DIARY

9232

NO:

22-12-14

DATED:

Contd. P # 02

22/12

M. P. P. up. mg. 23/12

mc/cb) hoist & pulup to day
AM (CB) 23/12/14

P # 02

12. *M/s M.B.C & Sons,
Near Rangers Boys Hostel, Buchari Road,
Nawabshah (Phone No: 0244-365057).*
13. *M/s United Construction Company
Plot # 246, Ghulam Hyder Shah Colony,
Near Buchari Road Nawabshah.
(Cell No: 0300-3208264)*
14. *M/s Madni Enterprises
City Point Opp: Bye Pass Bridge Military Road
Sukkur (Phone No: 071-5633805).*
15. *M/s Mian Abdul Jabbar & Co
Bungalow No: C-20, Hyderabad Town Phase-I
Extension, Qasimabad Hyderabad
(Phone No:022-2650300)*
16. *M/s Bilal Brothers
A-8, Park View, Qasimabad Phase-I
Hyderabad (Phone No: 022-2653211)*
17. *M/s Orient Engineering Works
Karim Rahim House Block B/2, Qasimabad
Hyderabad. (Phone No: 022-650659)*
18. *M/s Hafiz Rab Nawaz & Co:
House No: A – 1, Faraz Villaz Phase-II Qasimabad
Hyderabad. (Phone No: 022-2655225).*
19. *M/s Mehran Enterprises,
B-216 Defence Phase –II Hyderabad
(Cell No: 0300-8312842).*
20. *M/s Nooruddin Shaikh
House No: 364/A, Roop Mahal Hirabad,
Hyderabad (Phone No: 0221-2612005).*
21. *M/s Sardar Muhammad Ashraf D. Baloch Pvt. Ltd.
Head Office 5th Floor, Panorama Centre,
Building No:2, Raja Ghazanfar Ali Khan Road,
Saddar, Karachi.
(Phone No: 021-515051-55)*
22. *M/s Shah Rukh Engineers & Contractors
7th Floor, P.R.C Towers, 32-A, Lalazar Drive,
M.T Khan Road Karachi (Phone No: 021-3612202)*
23. *M/s RMS (Pvt) Ltd
Branch Office 324, Military Road Sukkur
Phone No: 071-5630867*

Contd. P # 03

24. *M/s Sher Muhammad Mugheri
Bungalow No: C-62, Qasimabad
Hyderabad (Cell # 0300 – 3078074)*
25. *M/s Agha Muhammad Khan & Co:
Bungalow No: 19, Muslim Housing Society
Military Road Sukkur.*
26. *M/s Haji Sultan Ahmed Katto
P.O Hammayoon,
District Shikarpur (Cell#0300-3148325)*
27. *M/s Tarique Hussain & Co:
Plot # A-43, Ali Akbar Jalbani Road, Sachal
Township Near SZABIST Larkana
(Cell # 0300-2904937).*
28. *M/s Khyber Grace (Pvt) Ltd.
Head Office 27, School Road, Sector F-6/1,
Islamabad (Phone No: 051-2827095.*
29. *M/s Surhan Construction & Mir Muhammad.
K.T.M Officers Colony Luqman
Khairpur*
30. *M/s International Traders
Office # 1 & 2 Mengal Plaza, Opp: Beacon School,
Qasimabad Hyderabad (Cell#0333-2612520)*

REFERENCE: INVITATION OF TENDERS / BIDS FOR STONE PITCHING & EARTH WORKS ALONG ROHRI MAIN CANAL IN ROHRI DIVISION KANDIARO FOR A.D.P & REVAMPING WORKS FOR THE YEAR 2014-2015.

Since your firm / agency has been pre-qualified for the subjected scheme vide Chief Engineer Sukkur Barrage Left Bank Region Sukkur letter No: WB-11 / P.Q / RCC / 2013 / 4 – W / dated. .12.2014, you are hereby invited to participate in competition / bids for the following works of the subjected scheme.

S#	ITEMS	ESTIMATE AMOUNT	2% EARNEST MONEY	TIME ALLOWED
	A.D.P WORKS			
1	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 195 TO 197 NIP	17.509	0.350	180 DAYS
2	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 197 TO 199 NIP	17.543	0.351	180 DAYS
3	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 199 TO 201 NIP	17.561	0.351	180 Days
4	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 201 TO 203 NIP	17.537	0.351	180 Days

P # 04


5	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 197 TO 199 IP	17.551	0.351	180 Days
6	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 199 TO 201 IP	17.593	0.352	180 Days
7	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 201 TO 203 IP	17.601	0.352	180 Days
8	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 203 TO 205 IP	17.642	0.353	180 Days
9	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 228 TO 230 IP	17.423	0.348	180 Days
10	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 228 TO 230 NIP	17.312	0.346	180 Days
11	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 236 TO 238 NIP	19.196	0.384	180 Days
12	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 238 TO 240 NIP	19.236	0.385	180 Days
13	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 270 TO 272 IP	18.485	0.370	180 Days
14	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 272 TO 273+500	13.865	0.277	180 Days
15	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 334 TO 336 NIP	19.398	0.388	180 Days
16	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 336 TO 339 NIP	29.386	0.588	180 Days
17	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 336 TO 338 IP	19.452	0.389	180 Days
18	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 338 TO 340 IP	19.356	0.387	180 Days
	A.D.P WORKS			
19	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 201 TO 207 IP	17.015	0.340	180 Days
20	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 204 TO 207 NIP	8.793	0.176	180 Days
21	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 276 TO 281 B/S	8.785	0.176	180 Days
22	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 305 TO 315 NIP	13.048	0.261	180 Days
23	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 315 TO 320 NIP	13.196	0.264	180 Days
24	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 320 TO 325 NIP	19.033	0.381	180 Days
25	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 325 TO 330 NIP	16.204	0.324	180 Days
26	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD 326 TO 330 IP	12.549	0.251	180 Days
	REVAMPING WORKS			
27	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-314 TO 315+500 NIP.	14.373	0.287	180 DAYS
28	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-315+500 TO 317 NIP.	14.456	0.289	180 Days
29	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-317 TO 319 NIP.	19.376	0.388	180 Days

Contd. P # 05

30	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD- 330 TO 331+500 NIP.	13.287	0.266	180 Days
31	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-331+ 500 TO 333 NIP.	13.442	0.269	180 Days
32	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-333 TO 334+500 NIP.	13.442	0.269	180 Days
33	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-334+500 TO 336 NIP.	13.364	0.267	180 Days
34	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-336 TO 337+500 NIP.	13.484	0.270	180 Days
35	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD-337+500 TO 339 NIP.	13.537	0.271	180 Days

TERMS AND CONDITIONS FOR ISSUANCE OF TENDERS

1. The Blank Tender Form can be purchased from the office of the Superintending Engineer Rohri Canal Circle Hyderabad issued by the Executive Engineer Rohri Division Kandiaro on payment of Rs. 4000/- each as tender fee (non-refundable).
2. The Tender will be issued to pre-qualified firms / contractors or their authorized agents on submission of written application upto 02.2015 till 12:00 hours and received back on the same day upto 13:00 hours and will be opened by committee in the office of the Superintending Engineer Rohri Canal Circle Hyderabad on the same day @ 14:00 hours in the presence of the Intending firms / contractors or their authorized agents. In case, the Chairman / Superintending Engineer Rohri Canal Circle Hyderabad is out of Head Quarter, tenders will be opened on the next working day.
3. The tenders will be issued on production of 2% Earnest Money of bid amount in the shape of call deposit from any schedule bank in favour of Executive Engineer Rohri Division Kandiaro.
4. No conditional tender will be entertained and also will not be accepted without producing national tax number.
5. No premium will be allowed on non-schedule items.
6. Original Registration Certificate of Pakistan Engineering Council is required.
7. Any error or omission in rates will be governed with the current schedule of rates.
8. The estimates / plan and specification can be used according to provision in the estimate.
9. The construction materials will be used according to provision in the estimate.


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD

C.C to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
3. ✓ The Managing Director Sindh Public Procurement Regulatory Authority Karachi (SPPRA) for uploading tender Notice to SPPRA website.
4. The Executive Engineers (ALL) under Rohri Canal Circle Hyderabad.
5. Copy to Notice Board.



OFFICE OF THE SUPERINTENDING ENGINEER ROHRI CANAL CIRCLE HYDERABAD
PHONE NO. 9200278 FAX NO. 9200277.

No: AC/G-55/Hala/4811 of 2014, Hyderabad Dated. 22/12/2014.

To,

1. **M/s Mumtaz & Company,**
Bungalow # C-11, Prince Town Phase-II Qasimabad,
Hyderabad (Phone No: 022-2653196).
2. **M/s Rustam Khan Chandio**
B.No: A-16, 17 Sammanabad, Near Marvi Town
Qasimabad Hyderabad (Phone No: 022-3667078)
3. **M/s Kashif Contractors,**
B-1-006 Clifton Garden-II, Block-III,
Kehkashan Clifton Karachi. (Phone No: 21-35874755)
4. **M/s Agha Fateh Muhammad Khan & Co:**
Bungalo No: 19 Street No: 3 Muslim Cooperative
Housing Society, Military Road Sukkur.
(Phone # 071-5632157).
5. **M/s Haji Saeed Muhammad & Sons**
Bungalow No: A-70, City Homes Block 13-D/2,
Gulshan-e-Iqbal Karachi. (Cell # 0321-2598621)
6. **M/s. RPS Construction Company**
Office No: 1&2, 4th Floor, Block-C3, Taj Complex Ex:
M.A Jinnah Road Karachi (Cell # 0300-2022566).
7. **M/s. F.B Enterprises**
A/26, Faraz Villaz Phase-II, Qasimabad
Hyderabad, (Cell # 0300-8376767)
8. **M/s K.M.C & Co**
House No: C-56 Left Bank Barrage Colony,
Hyderabad (Phone No: 022-2633768).
9. **M/s Zavar & A.S Construction Company**
Quarter No: B-4 Barrage Colony
Hyderabad (Cell # 0300-2315793).
10. **M/s Haji Muhkumddin Solangi,**
Mid Land Colony House No: 14, Near Sonheri Book
Depo Qasimabad Hyderabad. (Cell # 0300-3117298)
11. **M/s Abdul Qayoom Mazari,**
Eid Gah Muhalla, Mizari Manzil District
Kashmore (Cell # 0333-7366688).

SPPRA INWARD DIARY

NO: 9731

DATED: 22-12-14

Contd. P # 02

M. Putup. today.

nc/b, 23/12
horit & putup today
23/12/14
SM (CB)

P # 02

12. *M/s M.B.C & Sons,
Near Rangers Boys Hostel, Buchari Road,
Nawabshah (Phone No: 0244-365057).*
13. *M/s United Construction Company
Plot # 246, Ghulam Hyder Shah Colony,
Near Buchari Road Nawabshah.
(Cell No: 0300-3208264)*
14. *M/s Madni Enterprises
City Point Opp: Bye Pass Bridge Military Road
Sukkur (Phone No: 071-5633805).*
15. *M/s Mian Abdul Jabbar & Co
Bungalow No: C-20, Hyderabad Town Phase-I
Extension, Qasimabad Hyderabad
(Phone No:022-2650300)*
16. *M/s Bilal Brothers
A-8, Park View, Qasimabad Phase-I
Hyderabad (Phone No: 022-2653211)*
17. *M/s Orient Engineering Works
Karim Rahim House Block B/2, Qasimabad
Hyderabad. (Phone No: 022-650659)*
18. *M/s Hafiz Rab Nawaz & Co:
House No: A – 1, Faraz Villaz Phase-II Qasimabad
Hyderabad. (Phone No: 022-2655225).*
19. *M/s Mehran Enterprises,
B-216 Defence Phase –II Hyderabad
(Cell No: 0300-8312842).*
20. *M/s Nooruddin Shaikh
House No: 364/A, Roop Mahal Hirabad,
Hyderabad (Phone No: 0221-2612005).*
21. *M/s Sardar Muhammad Ashraf D. Baloch Pvt. Ltd.
Head Office 5th Floor, Panorama Centre,
Building No:2, Raja Ghazanfar Ali Khan Road,
Saddar, Karachi.
(Phone No: 021-515051-55)*
22. *M/s Shah Rukh Engineers & Contractors
7th Floor, P.R.C Towers, 32-A, Lalazar Drive,
M.T Khan Road Karachi (Phone No: 021-3612202)*
23. *M/s RMS (Pvt) Ltd
Branch Office 324, Military Road Sukkur
Phone No: 071-5630867*

Contd. P # 03

24. *M/s Sher Muhammad Mugheri
Bungalow No: C-62, Qasimabad
Hyderabad (Cell # 0300 – 3078074)*
25. *M/s Agha Muhammad Khan & Co:
Bungalow No: 19, Muslim Housing Society
Military Road Sukkur.*
26. *M/s Haji Sultan Ahmed Katto
P.O Hammayoon,
District Shikarpur (Cell#0300-3148325)*
27. *M/s Tarique Hussain & Co:
Plot # A-43, Ali Akbar Jalbani Road, Sachal
Township Near SZABIST Larkana
(Cell # 0300-2904937).*
28. *M/s Khyber Grace (Pvt) Ltd.
Head Office 27, School Road, Sector F-6/1,
Islamabad (Phone No: 051-2827095.*
29. *M/s Surhan Construction & Mir Muhammad.
K.T.M Officers Colony Luqman
Khairpur*
30. *M/s International Traders
Office # 1 & 2 Mengal Plaza, Opp: Beacon School,
Qasimabad Hyderabad (Cell#0333-2612520)*

REFERENCE: INVITATION OF TENDERS / BIDS FOR STONE PITCHING & EARTH WORKS ALONG ROHRI MAIN CANAL IN HALA DIVISION HALA FOR A.D.P & REVAMPING WORKS FOR THE YEAR 2014-2015.


Since your firm / agency has been pre-qualified for the subjected scheme vide Chief Engineer Sukkur Barrage Left Bank Region Sukkur letter No: WB-11 / P.Q / RCC / 2013 / 4 – W / dated. .12.2014, you are hereby invited to participate in competition / bids for the following works of the subjected scheme.

S#	ITEMS	ESTIMATE AMOUNT	2% EARNEST MONEY	TIME ALLOWED
	A.D.P WORKS			
1	Constructing Stone Pitching along Rohri Main Canal from RD-775 to 780 NIP Side in Hala Division Hala.	21.73	0.435	180 DAYS
2	Constructing Stone Pitching along Rohri Main Canal from RD-780 to 784 NIP Side in Hala Division Hala.	17.38	0.348	180 DAYS
3	Constructing Stone Pitching along Rohri Main Canal from RD-800 to 806 NIP Side in Hala Division Hala.	26.203	0.524	180 DAYS

REVAMPING WORKS				
4	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-705+200 TO 714+000 NIP SIDE ALONG WITH CONSTRUCTING 04 MODULES AND NEW ROAD BRIDGE OVER KHUTERO MINOR.	19.880	0.398	180 DAYS
5	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-714+000 TO 718+500 NIP SIDE.	22.475	0.450	180 DAYS
6	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-718+500 TO 723+500 NIP SIDE.	22.668	0.453	180 Days
7	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-723+500 TO 727+500 NIP SIDE.	22.221	0.444	180 Days
8	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-727+500 TO 731+000 NIP SIDE.	20.154	0.403	180 Days
9	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-705+200 TO 709+00 IP SIDE ALONG WITH CONSTRUCTING 08 NOS: MODULES AND 02 NOS: NEW ROAD BRIDGE OVER JAMALI MINOR.	22.162	0.443	180 Days
10	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-709+000 TO 713+500 IP SIDE.	21.780	0.436	180 Days
11	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-713+500 TO 716+500 IP SIDE.	20.059	0.401	180 Days
12	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-716+500 TO 719+500 IP SIDE.	20.406	0.408	180 Days
13	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-719+500 TO 722+500 IP SIDE.	19.851	0.397	180 Days
14	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-722+500 TO 725+500 IP SIDE.	21.088	0.422	180 Days
15	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-725+500 TO 728+000 IP SIDE.	20.116	0.402	180 Days
16	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-728+000 TO 731+000 IP SIDE.	23.552	0.471	180 Days
17	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-757+750 TO 763+000 IP SIDE ALONG WITH CONSTRUCTING 06 NOS: MODULES, 02 NOS: NEW BRIDGES AND 05 NOS: CULVERT OVER ZAIR PEER MINOR.	23.982	0.480	180 Days
18	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-763+00 TO 766+500 IP SIDE.	21.025	0.421	180 Days
19	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-766+500 TO 770+500 IP SIDE.	22.153	0.443	180 Days
20	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-770+500 TO 775+000 IP SIDE.	22.028	0.441	180 Days
21	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-806+200 TO 814+000 IP SIDE.	23.922	0.478	180 Days
22	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-814+000 TO 818+500 IP SIDE.	23.848	0.477	180 Days
23	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-818+500 TO 822+900 IP SIDE.	24.769	0.495	180 Days
24	EARTH WORK ALONG ROHRI MAIN CANAL FROM RD-806+000 TO 810+000 NIP SIDE.	6.999	0.140	180 Days
25	EARTH WORK ALONG JAM JANI MINOR FROM RD-0 TO 15 IN TANDO ADAM SUB-DIVISION-II.	4.517	0.090	180 Days

TERMS AND CONDITIONS FOR ISSUANCE OF TENDERS

1. The Blank Tender Form can be purchased from the office of the Superintending Engineer Rohri Canal Circle Hyderabad issued by the Executive Engineer Hala Division Hala on payment of Rs. 4000/- each as tender fee (non-refundable).
2. The Tender will be issued to pre-qualified firms / contractors or their authorized agents on submission of written application upto 05.01.2015 till 12:00 hours and received back on the same day upto 13:00 hours and will be opened by committee in the office of the Superintending Engineer Rohri Canal Circle Hyderabad on the same day @ 14:00 hours in the presence of the Intending firms / contractors or their authorized agents. In case, the Chairman / Superintending Engineer Rohri Canal Circle Hyderabad is out of Head Quarter, tenders will be opened on the next working day.
3. The tenders will be issued on production of 2% Earnest Money of bid amount in the shape of call deposit from any schedule bank in favour of Executive Engineer Hala Division Hala.
4. No conditional tender will be entertained and also will not be accepted without producing national tax number.
5. No premium will be allowed on non-schedule items.
6. Original Registration Certificate of Pakistan Engineering Council is required.
7. Any error or omission in rates will be governed with the current schedule of rates.
8. The estimates / plan and specification can be used according to provision in the estimate.
9. The construction materials will be used according to provision in the estimate.


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD

C.C to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
3. ✓ The Managing Director Sindh Public Procurement Regulatory Authority Karachi (SPPRA) for uploading tender Notice to SPPRA website.
4. The Executive Engineers (ALL) under Rohri Canal Circle Hyderabad.
5. Copy to Notice Board.



OFFICE OF THE SUPERINTENDING ENGINEER ROHRI CANAL CIRCLE HYDERABAD
PHONE No. 9200278 FAX No. 9200277.

No: AC / G - 55 / Moro / 4810 of 2014, Hyderabad Dated. 22 / 12 / 2014.

To,

1. **M/s Mumtaz & Company,**
Bungalow # C-11, Prince Town Phase-II Qasimabad,
Hyderabad (Phone No: 022-2653196).
2. **M/s Rustam Khan Chandio**
B.No: A-16, 17 Sammanabad, Near Marvi Town
Qasimabad Hyderabad (Phone No: 022-3667078)
3. **M/s Kashif Contractors,**
B-1-006 Clifton Garden-II, Block-III,
Kehkashan Clifton Karachi. (Phone No: 21-35874755)
4. **M/s Agha Fateh Muhammad Khan & Co:**
Bungalo No: 19 Street No: 3 Muslim Cooperative
Housing Society, Military Road Sukkur.
(Phone # 071-5632157).
5. **M/s Haji Saeed Muhammad & Sons**
Bungalow No: A-70, City Homes Block 13-D/2,
Gulshan-e-Iqbal Karachi. (Cell # 0321-2598621)
6. **M/s. RPS Construction Company**
Office No: 1&2, 4th Floor, Block-C3, Taj Complex Ex:
M.A Jinnah Road Karachi (Cell # 0300-2022566).
7. **M/s. F.B Enterprises**
A/26, Faraz Villaz Phase-II, Qasimabad
Hyderabad, (Cell # 0300-8376767)
8. **M/s K.M.C & Co**
House No: C-56 Left Bank Barrage Colony,
Hyderabad (Phone No: 022-2633768).
9. **M/s Zavar & A.S Construction Company**
Quarter No: B-4 Barrage Colony
Hyderabad (Cell # 0300-2315793).
10. **M/s Haji Muhkumddin Solangi,**
Mid Land Colony House No: 14, Near Sonheri Book
Depo Qasimabad Hyderabad. (Cell # 0300-3117298)
11. **M/s Abdul Qayoom Mazari,**
Eid Gah Muhalla, Mizari Manzil District
Kashmore (Cell # 0333-7366688).

FORWARD COPY

NO: 9233

DATE: 22-12-14

Contd. P # 02

M. Putup. megalh.

MC/B
Mont w/o ID & put up to day
AM (CB)

23/12/14

P # 02

12. *M/s M.B.C & Sons,
Near Rangers Boys Hostel, Buchari Road,
Nawabshah (Phone No: 0244-365057).*
13. *M/s United Construction Company
Plot # 246, Ghulam Hyder Shah Colony,
Near Buchari Road Nawabshah.
(Cell No: 0300-3208264)*
14. *M/s Madni Enterprises
City Point Opp: Bye Pass Bridge Military Road
Sukkur (Phone No: 071-5633805).*
15. *M/s Mian Abdul Jabbar & Co
Bungalow No: C-20, Hyderabad Town Phase-I
Extension, Qasimabad Hyderabad
(Phone No:022-2650300)*
16. *M/s Bilal Brothers
A-8, Park View, Qasimabad Phase-I
Hyderabad (Phone No: 022-2653211)*
17. *M/s Orient Engineering Works
Karim Rahim House Block B/2, Qasimabad
Hyderabad. (Phone No: 022-650659)*
18. *M/s Hafiz Rah Nawaz & Co:
House No: A – 1, Faraz Villaz Phase-II Qasimabad
Hyderabad. (Phone No: 022-2655225).*
19. *M/s Mehran Enterprises,
B-216 Defence Phase –II Hyderabad
(Cell No: 0300-8312842).*
20. *M/s Nooruddin Shaikh
House No: 364/A, Roop Mahal Hirabad,
Hyderabad (Phone No: 0221-2612005).*
21. *M/s Sardar Muhammad Ashraf D. Baloch Pvt. Ltd.
Head Office 5th Floor, Panorama Centre,
Building No:2, Raja Ghazanfar Ali Khan Road,
Saddar, Karachi.
(Phone No: 021-515051-55)*
22. *M/s Shah Rukh Engineers & Contractors
7th Floor, P.R.C Towers, 32-A, Lalazar Drive,
M.T Khan Road Karachi (Phone No: 021-3612202)*
23. *M/s RMS (Pvt) Ltd
Branch Office 324, Military Road Sukkur
Phone No: 071-5630867*

Contd. P # 03

P # 03

24. *M/s Sher Muhammad Mugheri
Bungalow No: C-62, Qasimabad
Hyderabad (Cell # 0300 – 3078074)*
25. *M/s Agha Muhammad Khan & Co:
Bungalow No: 19, Muslim Housing Society
Military Road Sukkur.*
26. *M/s Haji Sultan Ahmed Katto
P.O Hammayoon,
District Shikarpur (Cell#0300-3148325)*
27. *M/s Tarique Hussain & Co:
Plot # A-43, Ali Akbar Jalbani Road, Sachal
Township Near SZABIST Larkana
(Cell # 0300-2904937).*
28. *M/s Khyber Grace (Pvt) Ltd.
Head Office 27, School Road, Sector F-6/I,
Islamabad (Phone No: 051-2827095.*
29. *M/s Surhan Construction & Mir Muhammad.
K.T.M Officers Colony Luqman
Khairpur*
30. *M/s International Traders
Office # 1 & 2 Mengal Plaza, Opp: Beacon School,
Qasimabad Hyderabad (Cell#0333-2612520)*

REFERENCE: INVITATION OF TENDERS / BIDS FOR STONE PITCHING & EARTH WORKS ALONG ROHRI MAIN CANAL IN ROHRI DIVISION MORO FOR A.D.P & REVAMPING WORKS FOR THE YEAR 2014-2015.


Since your firm / agency has been pre-qualified for the subjected scheme vide Chief Engineer Sukkur Barrage Left Bank Region Sukkur letter No: WB-11 / P.Q / RCC / 2013 / 4 – W / dated. .12.2014, you are hereby invited to participate in competition / bids for the following works of the subjected scheme.

S#	ITEMS	ESTIMATE AMOUNT	2% EARNEST MONEY	TIME ALLOWED
	A.D.P WORKS			
1	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 349 TO 350 NIP	9.258	0.186	180 DAYS
2	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 348+500 TO 350 IP	14.002	0.280	180 DAYS
	REVAMPING WORKS			
3	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 350 TO 351+500 NIP	13.484	0.270	180 DAYS
4	CONSTRUCTING STONE PITCHING ALONG ROHRI MAIN CANAL FROM RD 351+500 TO 353 NIP	13.537	0.271	180 DAYS

Contd. P # 04

TERMS AND CONDITIONS FOR ISSUANCE OF TENDERS

1. The Blank Tender Form can be purchased from the office of the Superintending Engineer Rohri Canal Circle Hyderabad issued by the Executive Engineer Rohri Division Moro on payment of Rs. 4000/- each as tender fee (non-refundable).
2. The Tender will be issued to pre-qualified firms / contractors or their authorized agents on submission of written application upto 5.01.2015 till 12:00 hours and received back on the same day upto 13:00 hours and will be opened by committee in the office of the Superintending Engineer Rohri Canal Circle Hyderabad on the same day @ 14:00 hours in the presence of the Intending firms / contractors or their authorized agents. In case, the Chairman / Superintending Engineer Rohri Canal Circle Hyderabad is out of Head Quarter, tenders will be opened on the next working day.
3. The tenders will be issued on production of 2% Earnest Money of bid amount in the shape of call deposit from any schedule bank in favour of Executive Engineer Rohri Division Moro.
4. No conditional tender will be entertained and also will not be accepted without producing national tax number.
5. No premium will be allowed on non-schedule items.
6. Original Registration Certificate of Pakistan Engineering Council is required.
7. Any error or omission in rates will be governed with the current schedule of rates.
8. The estimates / plan and specification can be used according to provision in the estimate.
9. The construction materials will be used according to provision in the estimate.


SUPERINTENDING ENGINEER
ROHRI CANAL CIRCLE
HYDERABAD

C.C to:-

1. The Secretary to Government of Sindh Irrigation Department Karachi.
2. The Chief Engineer Sukkur Barrage Left Bank Region Sukkur.
3. ✓ The Managing Director Sindh Public Procurement Regulatory Authority Karachi (SPPRA) for uploading tender Notice to SPPRA website.
4. The Executive Engineers (ALL) under Rohri Canal Circle Hyderabad.
5. Copy to Notice Board.