

**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION NO. I KHAIRPUR**

NO.GB/TC/KHP 61 / of 2015
KHAIRPUR DT: 66/01 2015

To,

The Director Information Advertisement,
Karachi.

NOTICE INVITING TENDERS

- 1) Sealed Tender are invited from all interested parties / firms bidders Registered with Pakistan Engineering Council in relevant category for the works listed below. The Bid documents will be issued from date publication of this Advertisement / "Internet Website" under SPPRA-Rule-2010
- 2) The contract document can be seen in the office of the undersigned during any working office hours on any working day.
- 3) The Bid documents can be purchased from the office of the undersigned from the date publication up to **26-01-2015** during office hours the Bids shall be received back on **27-01-2015** up to 2:30 pm and opened on the same day at 3:00 pm in the office of the undersigned in presence of bidders or their representative who may wish to be present. The bid must be accompanied with the prescribed bid security in shape of call deposit in name of undersigned.
- 4) The bids shall be evaluated on single stage envelope method of SPPRA-2010.
- 5) The Conditional blank incomplete tender received after the prescribed due date / time will not be entertained. The Competent authority reserves the right of cancelling the process with relevant provision of SPPRA-2010-rules.
- 6) In case of holiday are out of Head-Quarter, the tenders will be issue & open on next working day.
- 7) The Following documents are required.
- 8) S.No: A- (i) to (VI) and B- (i) of NIT Blank tenders Should be issued to approved Government Contractors having Categories CE09 Registration of PEC.
 - (i) NTN Certificate.
 - (ii) Registration with Pakistan engineering Council for the year-2014 in relevant category.
 - (iii) Copy of NIC.
 - (iv) Work orders of previous works executed.
 - (v) List of Machinery & equipment.
 - (vi) List of Technical Staff.
- 9) If any work remains un-responded, the same shall be issued and opened us under:-


SR.	DESCRIPTION	DATE	TIME
i)	The last date of issue (Sale) of tenders up to.	12-02-2015	3:30 pm
ii)	The Date of received back & opening of tenders (i.e opening tender box) before the tender committee / purchase committee.	13-02-2015	4:00 pm

- 10) Registration with Pakistan Engineering Council is not required for works costing below 2.5 Million.

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION NO. I KHAIRPUR

Copy forwarded with compliments to :-

1. The Secretary Information & Technology & Archieve Department Government of Sindh, Sindh Secariat No.6 Karachi for information & C.D of this N.I.T is also enclosed with a request to kindly display this on Government website;
2. The Chief Engineer, Public Health Engineering Department Government of Sindh Sukkur for favour of his kind information.
3. The Director Information (Advertisement) Block-96 Sindh Secretariat Karachi for information and publication in at least three languages leading Newspapers (Sindhi, Urdu & English) for one insertion once only.
4. ✓ The Director (A&F) Sindh Public Procurement Regulatory Authority Government of Sindh Karachi for information and C.D of this N.I.T is also enclosed herewith for placement on Government Website.
5. The Superintending Engineer, Public Health Engineering Circle Sukkur for favour of kind information.
6. The Deputy Commissioner, Khairpur for favour of his kind information.
7. The Assistant Engineer, Public Health Engineering Sub-Divisions (all) under Public Health Engineering Division No. I Khairpur for information .
8. Copy to Drawing Branch (local) for information.
9. Copy to Notice Board.


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION NO. I KHAIRPUR

Pls list who are
SPPRA INWARD DIARY
NO: 0918
DATED: 07-01-15
MCA

LIST OF WORKS


PAGE-01

S. #	Name of Work	Estimated Cost in Million	Earnest Money in Million	Tender Fee	Period
A) WATER SUPPLY SCHEMES OF KHAIRPUR CITY (PROVINCIAL ADP 2014-15).					
i)	Providing Installing Tube Wells, Pumping Machinery, Flowmeter (Digital), Power factor and Construction of Pump House & Staff Quarter near Bhurgari Regulator.	18.00	0.360	3,000/-	06 Months
ii)	Providing Laying, Jointing & Testing Rising Main & delivery main i/c remaking of C.C road for UC Shah Latif.	9.40	0.188	3,000/-	06 Months
iii)	Providing Laying, Jointing & Testing Distribution network system & Rising Main i/c remaking of C.C road for UC Shah Latif (Northern Side).	15.00	0.300	3,000/-	06 Months
iv)	Providing Laying Jointing & Testing delivery main & distribution network system i/c remaking of C.C road & remaining mohallas for UC Shah Latif (Southern Side).	22.00	0.440	3,000/-	06 Months
v)	Providing & Installing Generators & Construction of Pump Rooms near Bhurgari Regulator and Garhi Pull.	10.00	0.200	3,000/-	06 Months
vi)	Providing Laying Jointing & Testing Rising mains & Distribution network system i/c remaking of C.C roads for remaining Mohalls of UC'S Jillani, Bukhari & Bhurgari.	25.00	0.50	3,000/-	06 Months
B) WATER SUPPLY SCHEME TALUKA KOT DIJI (PROVINCIAL ADP 2014-15)					
i)	Providing Installing Pumping Machinery, P.E Pipes Distribution System, Staff Hut & L.S.R for Water Supply Scheme Dhup Waro (adjoining Mohalla Karam Ali Lashari) Taluka Kot Diji.	8.000/-	0.160	3,000/-	06 Months
C) OPERATION & MAINTENANCE OF WATER SUPPLY SCHEMES :-					
01	Paryo Machi	1.250	0.025	1,500/-	03 Months
02	Sanwlo Khan Jamali	1.050	0.021	750/-	03 Months
03	Markhani	0.300	0.006	500/-	03 Months
04	Faberloi	0.650	0.013/-	1,500/-	03 Months
05	Eago Daro	1.500	0.030/-	1,500/-	03 Months
06	Talpur Wada	0.990/-	0.020/-	1,500/-	03 Months
07	Ubhan Shah	1.500	0.030	1,500/-	03 Months

08	Goondhiro	1.00	0.020	1,500/-	03 Months
09	Khariro	1.780	0.0356	1,500/-	03 Months
D) OPERATION & MAINTENANCE OF DRAINAGE SCHEMES :-					
01	Khanpur	1.00	0.020	1,500/-	03 Months
02	Gajan Pahore	1.400	0.028	1,500/-	03 Months
03	Baksho Wahan	1.100	0.022	1,500/-	03 Months
04	Khedo Goth	1.350	0.027	1,500/-	03 Months
05	Wari Goth	0.650	0.013	750/-	03 Months
06	Nihal Khorkhani	0.585	0.011	750/-	03 Months
07	Therhi (New Goth)	0.650	0.013	750/-	03 Months
08.	Allah Bux Katohar	0.425	0.0850	750/-	03 Months
09	Lal Bux Kandhiro	1.200/-	0.024	1,500/-	03 Months
10	Bahar Larik	0.288	0.0580	500/-	03 Months
11	Dost Muhammad Abro	0.103	0.0021	500/-	03 Months
12	Drib Mehar Shah	0.493	0.0990	500/-	03 Months
13	Fateh Ali Chandio	0.700	0.0140	750/-	03 Months
14	Kolab Jial	0.971	0.0195	750/-	03 Months
15	Kot Mir Muhammad	0.419	0.0850	500/-	03 Months
16	Mahesar Wada	0.528	0.0106	500/-	03 Months
17	Rahooja	0.471	0.0950	500/-	03 Months

PAGE-03

18	Vistra	0.158	0.0032	500/-	03 Months
19	Sadar Ji Bhatiyoon	0.609	0.0122	750/-	03 Months
20	Ahmed Pur	0.748	0.015	750/-	03 Months


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
DIVISION NO. I KHAIRPUR